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Shifting of 15 m MARR Tower from Papu nallah 

to Jollang ( residence of Sri Karma Tsering) 
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This Tender document contains 01 to 191 pages 

 

(One to one hundred ninety one only) 
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Executive Engineer (C) 

                      BSNL Civil division, Itanagar 
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING FORMING PART OF BID 

DOCUMENT AND TO BE POSTED ON WEBSITE 

The Executive Engineer (Civil), BSNL Civil Division, Itanagar invites online item rate e-tender on 

behalf of Bharat Sanchar Nigam Limited (A Govt. Of India Enterprise), from approved and eligible 

contractors of D.O.T / BSNL and contractors registered with other Public Works Organizations like 

CPWD, PWD (B&R), DOP, MES and Railways  for the following work. The Central Govt. / State 

Government undertakings shall also be eligible for tendering for the work. 

 Contractors are  exempted to deposit EMD till 31.12.2021 vide letter No BSNL-CO-

W/QA/11(13)/2/2020-BW- part (2) dated 01.04.2021 & as per para-2 of GOI, Ministry of Heavy 

industries & Public Enterprises ( DOPE) OM dated 19.11.2020 
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        The intending bidder must read the terms and conditions of BSNL W-6 carefully. He  should 

only submit his bid if he considers himself eligible and he is in possession of  all the documents 

required. 

2. Information and Instructions for bidders posted on website shall form part of bid 

 document. 
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3. The bid document consisting of plans, specifications, the schedule of quantities of various 

types of items to be executed and the set of terms and conditions of the contract to be 

complied with and other necessary documents can be seen and downloaded from website 

www.tenderwizard.com/BSNLKOL or  www.ne2.bsnl.co.in  free of cost. 

4. The bid can only be submitted after uploading the mandatory scanned documents such as 

Demand Draft or Pay order or Banker’s Cheque or Deposit at call Receipt or Fixed Deposit 

Receipts of any Scheduled Bank towards cost of EMD, cost of bid document and e – tender 

Processing Fee as applicable shall be payable to M/s ITI Limited through their e-gateway 

by credit card/debit card, internet banking or RTGS/NEFT facility. 

5. Those contractors not registered on the website mentioned above, are required to get 

registered beforehand. If needed they can be imparted training on online bidding process 

as per details available on the website. 

6.  The intending bidder must have valid class-III digital signature to submit the bid. 

7. On opening date, the contractor can login and see the bid opening process. After 

 opening of bids he will receive the competitor bid sheets. 

8.  Contractor can upload documents in the form of JPG format and PDF format. 

9.  Contractor must ensure to quote rate of each item. The column meant for quoting 

 rate in figures appears in pink colour and the moment rate is entered, it turns sky 

 blue. In addition to this, while selecting any of the cells a warning appears that if any 

 cell is left blank the same shall be treated as "0".Therefore, if any cell is left blank 

 and no rate is quoted by the bidder, rate of such item shall be treated as "0" (ZERO). 

10. If the contractors do not submit the physical bid documents/ Technical Bid consecutively 

three times after submission of online bids, action shall be taken to withdraw his / their 

enlistment /debar him/them from tendering in BSNL for the period of six months. 

1. List of Documents to be scanned and uploaded within the period of bid submission: 

(i) Demand Draft/Pay order or Banker’s Cheque /Deposit at Call Receipt/FDR of any 

Scheduled Bank against EMD. 

(ii) Demand Draft/Pay order or Banker’s Cheque of any Scheduled Bank towards cost of 

Bid Document. 

(iii) Enlistment Order of the Contractor. 

(iv) Certificates of Work Experience (For non BSNL contractors). 

(v) Affidavit as per clause 1.2.1.2 of BSNL W-6 (Required from non BSNL contractors). 

(vi) Any other document required as per BSNL W-6. 

(vii) Valid GST registration from concerned authority. 
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(viii) Annexure I- Certificate for near Relatives. 

(ix) Annexure II – Undertaking for non submission of physical Bid document / 

Technical Bid. 

Note: No Running Account Bill shall be paid for the work till the registration with EPFO is 

submitted by the contractor to the Engineer – in – Charge. 

                Executive Engineer (Civil) 

             BSNL Civil division, Itanagar 
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(A Govt. of India Enterprise) 

O/o THE EXECUTIVE ENGINEER (C), BSNL CIVIL DIVISION, ITANAGAR 

 

NOTICE INVITING e- TENDER 

 

NIT No.03/EE/BSNL/CD/2021-22                                                 Date: 22.07.2021 

 

The Executive Engineer (Civil), BSNL Civil Division, Itanagar  invites online item rate e-tender on 

behalf of Bharat Sanchar Nigam Limited (A Govt. of India Enterprise) from approved and eligible 

contractors of D.O.T / BSNL and contractors registered for Civil works with other Public Works 

Organizations like CPWD, PWD (B&R), DOP, MES and Railways  for the following work. The Central 

Govt. / State Government undertakings shall also be eligible for tendering for the work. 

Contractors are  exempted to deposit EMD till 31.12.2021 vide letter No BSNL-CO-

W/QA/11(13)/2/2020-BW- part (2) dated 01.04.2021 & as per para-2 of GOI, Ministry of Heavy 

industries & Public Enterprises ( DOPE) OM dated 19.11.2020 
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1.0 Tthe enlistment of contractor should be valid on the last date of submission of bids. In 

case the last date of submission of bid is extended, the enlistment of contractor should be 

valid on the original date of submission of bids. 

1.1 The work is estimated to Cost Rs. 366701.00    (Rupees Three Lacs Sixty Six Thousand 

seven hundred One ) Only. 

1.2 All intending bidder is eligible to submit the bid provided he has definite proof of valid 

enlistment from the appropriate authority, which shall be to the satisfaction of the 

competent authority, of having satisfactorily completed similar works of magnitude 

specified below.  

 

1.2.1 Criteria of eligibility for submission of bid documents for non-BSNL registered 

contractors of Public Works Organizations like CPWD, PWD (B&R), DOP, MES & 

Railways only. 

1.2.1.1 The bidders should have satisfactorily completed works in Central Govt. /State 

Govt./Public sector undertaking as per details below during the last seven years 

ending last day of the month previous to the one in which the tenders are invited. 

a) The intending Contractors should have satisfactorily completed:- 

Three similar completed works costing not less than Rs. 146680.00 

or 

Two similar completed works costing not less than Rs. 183351.00 

or 

One similar completed works costing not less than Rs. 293361.00  

   

Note: Note: Similar works shall mean Building Works. Building Works shall mean construction of 

Administrative/ Technical Buildings and Staff quarters in R.C.C. frame construction and/or load 

bearing construction including related sanitary installation/ Water Supply Installation works. 

Construction of Tower Foundations/Tower foundations with tower erection/supply and erection 

of tower members, additions/alterations to Buildings, Construction of Compound walls shall also 

be considered as similar works.  Such works should have been executed under Central 

Government/State Government/Public sector Undertaking. 

               The certificate of completion of above works shall be issued by the officer of the rank not below 

Executive Engineer.  

 

Note: No Running Account Bill shall be paid for the work till registration with  

EPFO is submitted by the contractor to the Engineer – in – Charge. 

To become eligible for bidding, the bidder shall have to furnish an affidavit as under:- 

I/We undertake and confirm that eligible similar works(s) has/have not been got executed through 

another contractor on back to back basis. Further that, if such a violation comes to the notice of 

Department, then I/we shall be debarred for tendering in BSNL in future forever. Also, if such a 
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violation comes to the notice of Department before date of start of work, the Engineer-in- Charge 

shall be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee.  

1.2.1.2 It is mandatory for Non-BSNL contractors to upload the work experience certificates and the 

affidavit as per the provisions of clause 1.2.1.1. 

1.3 All intending bidder shall have valid GST registration from concerned authority. 

2   Agreement shall be drawn with the successful bidder on prescribed Form No. BSNL W-7/8 which 

 is available with the tender document.  Bidder shall quote their rates as per various terms and 

conditions of the said form, which will form part of the agreement. 

3 The time allowed for carrying out the work will be 02 (Two)  Months from the 7th days after the 

date of issue of letter of award of work or from the first day of handing over of site, whichever  is 

later, in accordance with phasing, if any, indicated in the bid Document.  

4 The site for the work is available. 

                    OR 

The site for the work shall be made available in parts as specified below: 

5.          The bid document consisting of plans, specifications, the schedule of quantities of  various types  

              of items to be executed and the set of terms and conditions of the contract to be complied with  

              , other necessary documents including General Conditions of Contract Form is attached with 

 tender document. 

6.         After submission of the bid the contractor can re-submit revised bid any number of times but     

             before last time and date of submission of bid as notified. 

7.         While submitting the revised bid, bidder can revise the rate of one or more item(s) any number of  

             times (he need not re-enter rate of all the items) but before last time and date of submission of  

             bid as notified. 

8.      Earnest Money of Rs. Nil (Rupees  Nil) only in the form of Banker’s cheque/ deposit at call receipt of 

a scheduled bank/ Fixed deposit receipt of a Scheduled Bank/ Demand Draft of a Scheduled Bank 

issued in favour of  Accounts officer (Cash), O/o GMTD, BSNL, ARP – SSA, Itanagar 

payable at Itanagar  shall be scanned and uploaded to the e-Tendering website within the period 

of bid submission and original should be deposited in office of Executive Engineer. When amount of 

earnest money is more than Rs. 5 Lakhs, part of the earnest money is acceptable in the form of Bank 

Guarantee also. In such case, minimum 50% of earnest money (but not less than Rs. 5 Lakhs) or Rs. 

25 Lakh, whichever is less, will have to be deposited in the shape prescribed above. For balance 

amount of earnest money, bank guarantee of any schedule bank which is to be scanned and 

uploaded by the intending bidders. 

           Intending bidder who wish to participate in the bid has also to make following payments in the form 

of Demand Draft/Pay order or Banker`s Cheque of any Scheduled Bank and to be scanned and 

uploaded to the e-Tendering website within the period of bid submission: 

(i) Cost of Bid Document – Rs 590.00 (Rupees Five hundred ninety) only i/c G.S.T. drawn in 

favour of Accounts officer (Cash), O/o GMTD, BSNL, ARP - SSA, Itanagar payable at 

Itanagar. 

(ii) e – tender Processing Fee as applicable shall be payable to M/s ITI Limited through their e-

gateway by credit card/debit card, internet banking or RTGS/NEFT facility. 

Demand Draft or Pay Order or Banker`s Cheque or Deposit at Call Receipt or FDR or Bank 

Guarantee against EMD and Cost of Bid Document shall be placed in single sealed envelope 
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superscripted as "Earnest Money and Cost of Bid Document " with name of work and due date 

of opening of the bid also mentioned thereon. 

Copy of Enlistment Order and certificate of work experience and other documents as specified 

in the press notice shall be scanned and uploaded to the e-Tendering website within the period 

of bid submission and certified copy of each shall be deposited in a separate envelop marked as 

"Other Documents”. Both the envelopes shall be placed in another envelope with due mention 

of Name of work, date & time of opening of bids and to be submitted in the office of The 

Executive Engineer (Civil), BSNL Civil Division, Itanagar at Itanagar after last date & time of 

submission of bid and up to 15.00 Hrs. on 30.07.2021 The documents submitted shall be 

opened at 15.30 Hrs. on the same day.  

Online bid documents submitted by intending bidders shall be opened only of those bidders, 

whose Earnest Money Deposit, Cost of Bid Document and other documents placed in the 

envelope are found in order. The online Technical bid submitted shall be opened at 17.30 Hrs 

on 30.07.2021 

9.    The bid submitted shall become invalid and cost of bid & e-Tender processing fee shall not be   

      refunded if: 

(i)  The bidder is found ineligible. 

(ii)  The bidder does not upload all the documents as stipulated in the bid document. 

      (iii) If any discrepancy is noticed between the documents as uploaded at the time of submission 

 of bid and hard copies as submitted physically in the office of tender opening authority.   

 

 

                         Executive Engineer (C) 

             BSNL Civil Division, Itanagar   
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B S N L W 6 

BHARAT SANCHAR NIGAM LIMITED 

(A Government of India Enterprise) 

OFFICE OF THE EXECUTIVE ENGINEER, BSNL CIVIL DIVISION, ITANAGAR  

    

NIT No.03/EE/BSNL/CD/2021-22                                                         Date: 22.07.2021 

 

NOTICE INVITING e-TENDER  

(Contractors are  exempted to deposit EMD till 31.12.2021 vide letter No BSNL-CO-

W/QA/11(13)/2/2020-BW- part (2) dated 01.04.2021 & as per para-2 of GOI, Ministry of Heavy 

industries & Public Enterprises ( DOPE) OM dated 19.11.2020) 

 

Item rate e- tenders are invited online on behalf of Bharat Sanchar Nigam Limited (A Govt. Of India 

Enterprise) , from approved and eligible contractors of D.O.T / BSNL and contractors registered with 

other Public Works Organizations like CPWD, PWD (B&R), DOP, MES and Railways  for the work of  

Shifting of 15 m MARR Tower from Papu nallah to Jollang ( residence of Sri 

Karma Tsering) Itanagar, ARP.“” The central govt. / state Government undertakings shall also 

be eligible for tendering for the work. 

 

1.0 The enlistment of contractor should be valid on the last date of submission of bids. In case 

the last date of submission of bid is extended, the enlistment of contractor should be valid 

on the original date of submission of bids. 

1.1 The work is estimated to Cost Rs. 366701.00   (Rupees Three Lacs Sixty Six Thousand 

Seven hundred one) only.  

 

1.2 All intending bidder is eligible to submit the bid provided he has definite proof of valid 

enlistment from the appropriate authority, which shall be to the satisfaction of the 

competent authority, of having satisfactorily completed similar works of magnitude 

specified below.  

  1.2.1 Criteria of eligibility for submission of bid documents for non-BSNL registered 

contractors of Public Works Organizations like CPWD, State PWD (B&R), DOP, MES 

& Railways only. 

1.2.1.1 The bidders should have satisfactorily completed works in Central Govt. /State 

Govt./Public sector undertaking as per details below during the last seven years 

ending last day of the month previous to the one in which the tenders are invited. 

a)        The intending Contractors should have satisfactorily completed:- 

Three similar completed works costing not less than Rs. 146680.00 

or 

Two similar completed works costing not less than Rs. 183351.00 

or 

One similar completed works costing not less than Rs. 293361.00  
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Note: Note: Similar works shall mean Building Works. Building Works shall mean construction of 

Administrative/ Technical Buildings and Staff quarters in R.C.C. frame construction and/or load 

bearing construction including related sanitary installation/ Water Supply Installation works. 

Construction of Tower Foundations/Tower foundations with tower erection/supply and erection 

of tower members, additions/alterations to Buildings, Construction of Compound walls shall also 

be considered as similar works.  Such works should have been executed under Central 

Government/State Government/Public sector Undertaking. 

               The certificate of completion of above works shall be issued by the officer of the rank not below 

Executive Engineer (C).  

To become eligible for bidding, the bidder shall have to furnish an affidavit as under:- 

I/We undertake and confirm that eligible similar works(s) has/have not been got executed through 

another contractor on back to back basis. Further that, if such a violation comes to the notice of 

Department, then I/we shall be debarred for tendering in BSNL in future forever. Also, if such a 

violation comes to the notice of Department before date of start of work, the Engineer-in- Charge 

shall be free to forfeit the entire amount of Earnest Money Deposit / Performance Guarantee.  

1.2.1.2  It is mandatory for Non-BSNL contractors to upload the work experience certificates and 

the affidavit as per the provisions of clause 1.2.1.1. 

1.3    All intending bidder shall have valid GST registration from concerned authority. 

 

2.0 Agreement shall be drawn with the successful bidder on prescribed Form No. BSNL W-7/8 

which is available with tender document. Bidders shall quote their rates as per various terms 

and conditions of the said form, which will  form part of the agreement. 

3.0 The time  allowed  for carrying  out the work  will be 02 (Two) Months  from  the 7th days  

after  the date of issue of  letter of award of work or from the first day of handing over of  

site, whichever  is later, in accordance with phasing, if any, indicated in the bid Document.  

4.0 The site for the work is available. 

                                               OR 

The site for the work shall be made available in parts as specified below: 

5.0    The bid document consisting of plans, specifications, the schedule of quantities of various 

types of items to be executed and the set of terms and conditions of the contract to be 

complied with , other necessary documents including Standard General Conditions of 

Contract Form is attached with the tender document. 

6.0     After submission of the bid the contractor can re-submit revised bid any number of times 

but before last time and date of submission of bid as notified. 

7.0       While submitting the revised bid, contractor can revise the rate of one or more item(s) any 

number of times (he need not re-enter rate of all the items) but before last time and date 

of submission of bid as notified. 

8.0 Earnest money of Rs. Nil    (Rupees Nil ) only in the form of Banker’s cheque/ deposit at call 

receipt of a scheduled bank/ Fixed deposit receipt of a Scheduled Bank/ Demand Draft of a 

Scheduled Bank issued in favour of Accounts officer (Cash), O/o GMTD, BSNL, ARP 
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– SSA, Itanagar payable at Itanagar  shall be scanned and uploaded to the e-Tendering 

website within the period of bid submission and original should be deposited in office of 

Executive Engineer. When amount of earnest money is more than Rs. 5 lakhs, part of the 

earnest money is acceptable in the form of Bank Guarantee also. In such case, minimum 50% 

of earnest money (but not less than Rs. 5 lakhs) or Rs. 25 lakh, whichever is less, will have to 

be deposited in the shape prescribed above. For balance amount of earnest money, bank 

guarantee of any schedule bank which is to be scanned and uploaded by the intending 

bidders. 

Intending bidder who wish to participate in the bid has also to make following payments in the 

form of Demand Draft/Pay order or Banker`s Cheque of any Scheduled Bank and to be scanned 

and uploaded to the e-Tendering website within the period of bid submission: 

(i) Cost of Bid Document – Rs. 590.00 (Rupees Five hundred ninety) only i/c G.S.T. drawn in 

favour of Accounts officer (Cash), O/o GMTD, BSNL, ARP – SSA, Itanagar 

payable at Itanagar  

(ii) e – tender Processing Fee as applicable only shall be payable to M/s ITI Limited through 

their e-gateway by credit card/debit card, internet banking or RTGS/NEFT facility. 

Demand Draft or Pay Order or Banker`s Cheque or Deposit at Call Receipt or FDR or 

Bank Guarantee against EMD and Cost of Bid Document shall be placed in single 

sealed envelope superscripted as "Earnest Money and Cost of Bid Document " with 

name of work and due date of opening of the bid also mentioned thereon. 

Copy of Enlistment Order and certificate of work experience and other documents as 

specified in the press notice shall be scanned and uploaded to the e-Tendering website 

within the period of bid submission and certified copy of each shall be deposited in a 

separate envelop marked as "Other Documents”. Both the envelopes shall be placed in 

another envelope with due mention of Name of work, date & time of opening of bids 

and to be submitted in the office of office of The Executive Engineer (Civil), BSNL Civil 

Division, Itanagar at Itanagar   after last date & time of submission of bid and up to 15.00 

Hrs. on 30.07.2021. The documents submitted shall be opened at 15.30 Hrs. on the 

same day.  

 

Online bid documents submitted by intending bidders shall be opened only of those 

bidders, whose Earnest Money Deposit, Cost of Bid Document and other documents 

placed in the envelope are found in order. The online Technical bid submitted shall be 

opened at 17.30 Hrs on 30.07.2021. 

9.0 The bid submitted shall become invalid and cost of bid & e-Tender processing fee shall not be 

refunded if: 

(i) The bidder is found ineligible. 

(ii) The bidder does not upload all the documents as stipulated in the bid document. 

(iii) If any discrepancy is noticed between the documents as uploaded at the time of 

submission of bid and hard copies as submitted physically in the office of tender 

opening authority. 
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10.0 The description of the work is as follows:   

                         ” Shifting of 15 m MARR Tower from Papu nallah to Jollang (  

                         residence of Sri Karma Tsering) Itanagar, ARP.   

                      

10.1 Copies of other drawings and documents pertaining to the work will be open for 

inspection by the tenderers at the office of the above-mentioned officer.  

10.2 Intending bidders are advised to inspect and examine the site and its surroundings and 

satisfy themselves before submitting their tenders as to the nature of the ground and sub-

soil (so far as is practicable), the form and nature of the site, the means of access to the 

site, the accommodation they may require and in general, shall themselves obtain all 

necessary information as to risks, contingencies and other circumstances which may 

influence or affect their tender. A tenderer shall be deemed to have full knowledge of the 

site whether he/they inspects/inspect it or not and no extra charges consequent on any 

misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for 

arranging and maintaining at his/their own cost all materials tools & plants, water, 

electricity, access facilities for workers and on all other services required for executing the 

work unless otherwise specifically provided for in the contract documents. Submission of 

tender by a tenderer implies that he/they has/have read this notice and all other contract 

documents and has made himself aware of the scope and specifications of the work to be 

done and of conditions and rates at which stores, tools and plants, etc. will be issued to 

him/them by the BSNL and local conditions and other factors having a bearing on the 

execution of the work. 

 

11 The competent authority on behalf of Bharat Sanchar Nigam Limited does not bind 

himself to accept the lowest or any other tender, and reserves to himself the authority to 

reject any or all of the tenders received without the assignment of a reason. All tenders, in 

which any of the prescribed conditions is not fulfilled or any condition including that of 

conditional rebate is put forth by the tenderer, shall be summarily rejected.  

 

12 Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and 

the tenders submitted by the contractors who resort to canvassing will  be liable to rejection.  

13 The competent authority on behalf of Bharat Sanchar Nigam Limited reserves with himself 

the right of accepting the whole or any part of the tender and the tenderer shall be bound to 

perform the same at the rate quoted.   

14 The company or firm or any other person shall not be permitted to tender for works in BSNL 

Civil Zone in which his/their near relative (s) (directly recruited or on deputation in BSNL) is / 

are posted in any capacity either non-executive or executive employee. Near relative (s) for 

this purpose is / are defined as:  

(i) Member of Hindu Undivided family (HUF).  

(ii) They are Husband and Wife.  
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(iii) The one is related to other in the manner as father, mother, son(s) & Son’s wife 

(daughter-in-law), Daughter(s), Daughter’s husband (son-in-law), brother(s), 

brother’s wife, sister(s), sister’s husband (brother-in-law).  

The contractor shall also intimate the names of persons who are working with him in any capacity 

or are subsequently employed by him and who are near relative to any executive employee / 

gazetted officer in the BSNL or Department of Telecom or in the Ministry of Communications.  

All the intending tenderers will have to give a certificate that none of his / their such near relative 

(s) as defined above is / are working in the concerned BSNL Civil Zone where he/they is going to 

apply for tender / work. The format of the certificate is as under: 

 “I,_…………**……….. s/o Shri …………**……….. Resident of ……………**…………….. hereby certify that 

none of my relative (s) as defined above is/are employed in concerned BSNL Civil Zone. In case at 

any stage, it is found that the information given by me is false / incorrect, BSNL shall have the 

absolute right to take any action as deemed fit without any prior intimation to me”.  

The certificate in case of Proprietorship Firm shall be given by the proprietor; for Partnership Firm 

certificate shall be given by all partners and in case of Limited Company, by all Directors of the 

company. However, Government of India / Financial Institutions nominees and independent non-

official part-time Directors appointed by Govt. of India or the Governor of the State are excluded 

from the purview of submission of this certificate while submitting tenders by Limited Companies.  

Any breach of these conditions by the Company or Firm or any other person, the tender / work 

will be cancelled and Earnest Money / Security Deposit will be forfeited at any stage, whenever it 

is so noticed. BSNL will not pay any damages to the company or Firm or the concerned person but 

damages arising on account of such cancellation to be borne by the contractor. The Company or 

Firm or the person will also be debarred for further participation in the tender in the concerned 

BSNL Civil Zone. Further, any breach of this condition by the tenderer would also render him liable 

to be removed from the approved list of contractors or BSNL. If however the contractor is 

registered in any other Department he shall also be debarred from tendering in BSNL for any 

breach of this condition. 

15.0 No Engineer of Gazetted rank or other Gazetted Officer employed in engineering or 

administrative duties in an Engineering Department of the Government of India / State 

Government or PSU’s is allowed to work as a contractor for a period of two years after his 

retirement from Govt. service, without previous permission of the Govt. of India or BSNL in 

writing. This contract is liable to be cancelled if either the contractor or any of his employees is 

found any time to be such a person who had not obtained the permission of the Govt. of India / 

State Government or PSU’s as aforesaid before submission of the tender or engagement in the 

contractor’s service. 

16.0   The bid for the work shall remain open for acceptance for a period of 90 days from the date of 

opening of technical bids. If any bidder withdraws his bid before the said period or issue of 

letter of acceptance / intent, whichever is earlier, or, makes any modifications in the terms and 

conditions of the bid which are not acceptable to the BSNL, then the BSNL shall, without 

prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest money as 

aforesaid and to forfeit the whole of the Earnest Money if the tenderer fails to submit the 

Performance Guarantee. In the event the bidder whose bid is accepted and the award letter 
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issued after the receipt of Performance Guarantee, fails to commence the work “along with 

change in scope, if any” in the prescribed time or abandons work before its completion, the 

Government shall without prejudice to any other right or remedy be at liberty to forfeit the 

whole of the Earnest Money and Performance Guarantee shall stand forfeited in full and shall 

be absolutely at the disposal of B.S.N.L. 

17.0 In case of works having estimated cost below Rs.15,00,000/-, the successful tenderer shall be 

required to execute an agreement with the Engineer-in-charge in the performa annexed to the 

tender document, within 10 days of the issue of letter of award by the BSNL. In the event of 

failure on the part of the successful tenderer to sign the agreement, the earnest money will be 

forfeited and tender cancelled. In case of works of estimated to cost Rs. 15,00,000/- and above, 

the successful tenderer shall, upon issue of letter of acceptance of Tender, shall be required to 

furnish Performance Guarantee @ 5% of the tendered value in the form of irrevocable Bank 

Guarantee of requisite amount to the Engineer-in-charge in the Performa annexed to the 

tender document, within 10 days of the issue of letter of acceptance of Tender by the BSNL. In 

the event of failure on the part of the successful tenderer to furnish the Bank Guarantee within 

10 days, the earnest money will be forfeited and tender cancelled.  

18.0 This Notice Inviting bid (BSNL W-6) shall form a part of the Contract Document. In accordance 

with clause 1 of the contract, the letter of acceptance shall be issued first in favour of the 

successful bidder / Contractor. After submission of the performance guarantee, the letter of 

award shall be issued. The contract shall be deemed to have come into effect on issue of letter 

of acceptance of the tender. On issue of letter of award, the successful Tenderer / Contractor 

shall, within 30 days from such date, formally sign the agreement consisting of:  

a) The Notice Inviting Tender, all the documents including additional conditions, 

specifications and drawings, if any, forming part of the tender, and, as issued at the 

time of invitation of tender and acceptance thereof together with any correspondence 

leading thereto.  

b) Standard BSNL W-7/8 with Correction slips 1, 2, 3, 4 , 5 & 6  in the Tender Notice is 

available with this document. 

c) Agreement signed on non-judicial stamp paper as per Performa annexed to the tender 

document.  

19.0 Payment to the contractors shall be made through e-payment system like ECS & EFT as 

detailed  below:  

a) In cities / areas where ECS / EFT facility is provided by Banks, the tenderer must have 

Account in such ECS / EFT facility providing Banks and that Bank A/c No shall be 

quoted in the tender by the tenderer.  

b) The cost of ECS / EFT will be borne by BSNL in all cases where the payment to 

contractor is made in a local Branch i.e. tenderer is having bank account in the same 

place from where the payment is made by BSNL unit.  
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c) In case payment is made to outside branch i.e. tenderer is having bank account not in 

the same place from where the payment is made by BSNL unit, the crediting cost will 

have to be borne by the tenderer only. 

d)  The payments to contractors will compulsorily be made through ECS / EFT in respect 

of all contracts where the value of the contract is more than Rs. 1 lakh.  

20.0 First running account bill shall be paid only after  

a) Signing of the Agreement / Contract by both the parties, and  

b) Progress chart has been prepared as required under Clause 5 and approved by the 

competent authority. 

C) Registration with EPFO is submitted by the contractor to the Engineer – in – Charge. 

21.0 General conditions of contract 2006 corrected up to date (which incorporates Correction slip 1), 

Correction slip 2, 3, 4, 5 & 6 for works in BHARAT SANCHAR NIGAM LIMITED are available on Tender 

Notice for Civil Wing Tenders at the web site www.ne2.bsnl.co.in as well as in the Divisional Office.  

22.0 The rate quoted by the agency /bidder shall be inclusive of all taxes (i/c GST), levies, Cess,  freight, 

forwarding, packaging and insurance charges but exclusive of EPF & ESI contributions to the contract 

workers is to be paid by the contractor.EPF (Employers part only) and ESI will be reimbursed by BSNL 

on actual basis on submission of requisite documents by the contractor. The Contractor, as service 

provider, shall be fully responsible for any default in payment of this tax. 
 

23.0 The rates quoted by the agency shall also be inclusive of 1 % ( one percent) WW Cess on the 

work done and shall be recovered from running / final bill as applicable on the building and other 

construction workers   welfare Cess Act, 1996 due to introduction of “The Building and other 

Construction Works Regulation of  Employment and Conditions of Service Act 1996”.  

24.0    (i)  Contractor’s Payment of bills – 

     (a) Each bill submitted by the contractor for payment as per schedule rate of the 

agreement. 

 (b) All statuary deductions viz. TDS, WW Cess etc. shall be deducted on the total value 

of work done as per law.                      

25.0 If the contractors do not submit the physical bid documents/ Technical Bid consecutively three 

times after submission of online bids, action shall be taken to withdraw his / their enlistment /debar 

him/them from tendering in BSNL for the period of six months. 

 

 

--sd-- 

Executive Engineer (Civil) 

BSNL Civil Division-I, Itanagar   

For & behalf of  

BHARAT SANCHAR NIGAM LIMITED 
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ABRIDGED   FORM    BSNL    W - 8 

BHARAT SANCHAR NIGAM LIMITED 
(A Government of India Enterprise) 

STATE – ARUNACHAL PRADESH  CIRCLE             - DIMAPUR 

  DIVISION         -  ITANAGAR  

ZONE — NE – II Civil Zone   SUBDIVISION  -  ITANAGAR 

Item Rate E- Tender & Contract for Works 

 

 

                         Tender for the work of: “Shifting of 15 m MARR Tower from Papu  

                    nallah to Jollang ( residence of Sri Karma Tsering) Itanagar, ARP.”                                   

(i) To be submitted online by 18.00 Hrs on 29.07.2021 to the website 

www.tenderwizard.com/BSNLKOL and the hard copy uploaded scanned documents of 

technical bid shall be submitted after last date & time of submission of bid and up to -

30.07.2021 at 15.00 Hrs.  to THE EXECUTIVE ENGINEER (C), BSNL  CIVIL DIVISION-I, 

Itanagar at Itanagar. The documents submitted shall be opened at 15.30 Hrs. on the same 

day. 

(ii) Online financial bid of the eligible bidders/Contractors to be opened in presence of 

bidders who may be present at 11.00 Hrs. on 30.07.2021 in the office of THE EXEUTIVE 

ENGINEER (C), BSNL CIVIL DIVISION-I, ITANAGAR. 

 

T  E N D E R 

 

I / We have read and examined notice inviting tender, schedule, A, B, C, D, E & F, specifications 

applicable, Drawings & Design, General Rules and Directions, Conditions of Contract, Clauses of 

Contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 

Conditions of Contract and all other contents in the tender document for the work.  

I / We hereby tender for the execution of the work specified for the Bharat Sanchar Nigam Limited 

within the time specified in schedule ‘F’, viz., schedule of quantities and in accordance in all 

respects with the specifications, designs, drawings and instructions in writing referred to in Rule-1 

of General Rules and Directions and in Clause 11 of the Conditions of the contract and with such 

materials as are provided for, by and in respect in accordance with, such conditions so far as 

applicable.  

I / We agree to keep the tender open for   90 days from the due date of opening of technical bid 

thereof and not to make any modifications in its terms and conditions. If I / we withdraw my / our 

tender before the said period or issue of letter of acceptance / intent, whichever is earlier, or, 

makes any modifications in the terms and conditions of the tender which are not acceptable to 
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the BSNL, then the BSNL shall, without prejudice to any other right or remedy, be at liberty to 

forfeit 50% of the said earnest money as aforesaid. A sum of Rs NIL/- (Rupees Nil) only has been 

deposited in prescribed manner as earnest money. If I/we fail to furnish the prescribed 

Performance Guarantee within prescribed period, I/we agree that the B.S.N.L shall without 

prejudice to any other right or remedy be at liberty to forfeit the said Earnest Money absolutely. 

Further if I / We fail to commence the work specified I / We agree that the said Bharat Sanchar 

Nigam Limited shall without prejudice to any other right or remedy, be at liberty to forfeit the said 

earnest money and Performance Guarantee absolutely otherwise the said earnest money shall be 

retained by competent authority on behalf of B.S.N.L towards Security Deposit to execute all the 

works referred to in the tender documents upon the terms and conditions contained or referred 

to therein and carry out such deviations as may be ordered, up to maximum of the percentage 

mentioned in Schedule ‘F’ and those in excess of that limit at the rates to be determined in 

accordance with the provision contained in Clause 12.2 and 12.3 of the tender form.  

I / We agree that, in case of works of estimated cost exceeding Rs. 15, 00,000/-, to deposit an 

amount equal to 5% of Tendered value of the work as performance guarantee in the form of bond 

of any Scheduled Bank of India in accordance with the proforma prescribed or in the form of Fixed 

Deposit Receipt etc., within 15 days of the issue of letter of acceptance of Tender by the BSNL. I / 

We am / are aware that in the event of failure on my/our part to furnish the Bank Guarantee 

within 15 days, the earnest money will be forfeited and tender cancelled  

I / We hereby intimate that for receiving payments I/we have an account in ………**……. Bank with 

account No. ……**……….where the ECS / EFT facility of e-payment is available.  

I / We hereby declare that I / We shall treat the tender documents drawings and other records 

connected with the work as secret / confidential documents and shall not communicate 

information derived there from to any person other than a person to whom I / We am / are 

authorized to communicate the same or use the information in any manner prejudicial to the 

safety of the State.  

I / We agree that should I / We fail to commence the work specified in the above memorandum, 

an amount equal to the amount of the earnest money and Performance Guarantee mentioned in 

the form of invitation of tender shall be absolutely forfeited to the Bharat Sanchar Nigam Limited 

and the same may at the option of the competent authority on behalf of B.S.N.L be recovered 

without prejudice to any right or remedy available in law out of the deposit in so far as the same 

may extend in terms of the said bond and in the event of deficiency out of any other money due 

to me / us under this contract or otherwise. The information in respect of works in hand is as per 

proforma enclosed.  

I / we agree that this contract is subject to jurisdiction of Court at .....**..... only. (Where the NIT / 

Tender has been issued). 

 

Dated:   ………**………….                                                           

Witness:   …………………      (…………**…………….) 

Address:  …………...                 Signature of Contractor 



  

 Page 19 
 

Occupation:    ……………………….                             Postal Address:  … **……… 

A C C E P T A N C E  

The above tender [ as modified by you (Contractor) and as provided in the letters mentioned 

hereunder ]  is accepted by me for and on behalf of Bharat Sanchar Nigam Limited for a sum of Rs. 

……… …. ……./= (Rupees ……… …………………… …………………………… ……………………… …………… ……….) 

The letters referred to below shall form part of this Contract Agreement:  

a) ……….***………. 

b) ……….***………. 

For & on behalf of 

Bharat Sanchar Nigam Limited Signature: 

………***…….… 

Dated :  ……***……                                              Name and Designation:  ……………***…………  
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ANNEXURE-I 

CERTIFICATE FOR NEAR RELATIVES 

“I………………………………………S/o Shri……….…………………………………. Resident of 

………………………………hereby certify that none of my relative(s) as defined is/are employed in BSNL 

Jharkhand Civil Zone. In case at any stage, it is found that the information given by me is false / 

incorrect, BSNL shall have the absolute right to take any action as deemed fit without any prior 

intimation to me.” 

 

 

 

 

SIGNATURE OF CONTRACTOR 
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ANNEXURE-II 

UNDERTAKING FOR  NON SUBMISSION OF PHYSICAL BID DOCUMENT/TECHNICAL BID 

 

If  “ I/ We………………………………………S/o  Shri ……….…………………………………………………… 

.Resident of………………………………hereby certify that ‘’If I/We do not submit the physical bid documents 

/ Technical Bid consecutively three times after submission of online bid, it shall be treated as breach of 

condition and action shall be taken to withdraw my/our enlistment / debar me/us from tendering in BSNL for 

six months.’’ 

 
 
 
 
 

          SIGNATURE OF CONTRACTOR 
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P R O F O R M A   O F   S C H E D U L E S 

SCHEDULE     “A” 

                                 “Schedule of Quantities (as per PWD-3)”  - Page 187 to 190 

SCHEDULE     “B” 

Schedule of Materials to be issued to the contractor 

S. No 
Description 

of Item 
Quantity 

Rates in figures & words at which the materials 

will be charged from the contractor 

Place 

of issue 

1 2 3 4 5 

Nil 

SCHEDULE     “C” 

Tools and Plants to be hired to the contractor 

S. No. Description of Item Hire charges per day Place of issue 

1 2 3 4 

DELETED 

SCHEDULE     “D” 

Extra schedule for specific requirements/documents for the work. 

1. Correction slip 1, 2 ,3 ,4 ,5 & 6 -  See Page no.  92   to   152 

2. General Conditions - See Page no.  153  to   153 

3. Special Conditions (Part –I)- See Page no.  154   to   159 

4. Special Conditions (Part –II)- See Page no.  160  to 174 

SCHEDULE      “E” 

                                 Schedule of component of Materials, Labour etc for escalation 

CLAUSE 10 C Not Applicable 

CLAUSE 10 CA Applicable  

Component of Materials expressed as 

percent of Total Value of Work 

“X” 75 % 

Component of Labour expressed as 

percent of Total Value of Work 

“Y” 25 % 

Component of POL expressed as percent of 

Total value of Work 

“Z” 0% 
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SCHEDULE “F” 

Reference to General Conditions of Contract:- 

Name of Work Shifting of 15 m MARR Tower from Papu nallah to 

Jollang ( residence of Sri Karma Tsering) Itanagar, ARP. 
 

Estimated cost 

of Work 

 

Rs366701.00    (Rupees Three Lacs Sixty thousand Seven hundred one) 

Only. 

Earnest 

Money         

(As Para 6 of 

BSNL W-6) 

Rs. Nil (Rupees Nil)  only. 

Performance Guarantee  

(5% of the tendered value in the form of Bank Guarantee 

from Schedule Bank in respect of works with Estimated 

cost put to tender exceeding Rs. 15 Lakhs) 

Rs.---***-- -----./-(Rupees---***-----) 

only 

Security Deposit 

(10% of the tendered value for works with Estimated Cost 

put to tender up to Rs. 15 Lakhs)  

(5% of the tendered value in the form of Bank Guarantee 

from Schedule Bank in respect of works with Estimated 

cost put to tender exceeding  Rs. 15 Lakhs) 

Rs.--***-----./-(Rupees---***----) only 

GENERAL RULES AND DIRECTIONS 

Officers inviting tender Executive Engineer, BSNL Civil Division-I, Ranchi. 

Maximum percentage for quantity of items of 

work to be executed beyond which rates are 

to be determined in accordance with Clause 

12.2 & 12.3. 

50% 

Definitions. See below 

2 (v) Engineer-in-charge Executive Engineer, BSNL Civil Division, Itanagar  

2 (viii) Accepting Authority Superintending Engineer (C), BSNL, Dimapur 

2 (x) Percentage on cost of materials 

and Labour to cover all overheads 

and profit 

 

15 % 

2 (xi) Standard Schedule of Rates DELHI SCHEDULE OF RATES- 2018 Published by 

CPWD with up to date correction slips no.1 to 14. 
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2 (xii) Department BHARAT SANCHAR NIGAM LIMITED 

9 (ii) Standard BSNL Contract Form BSNL W-8 form as modified and corrected up to 

date with correction slip no. 1 to 6. 

Clause 2  

Authority for fixing compensation under 

Clause 2 

Superintending Engineer (C), BSNL, Dimapur 

Clause 2A 

Whether Clause 2A shall be applicable —Yes/NO No 

Clause 3A  

Whether clause 3A will be applicable —  Yes/NO YES 

Clause 5 

i) Time allowed for execution of work. 02 (Two) Months 

ii) Authority to give fair and reasonable 

extension of time for completion of 

work. 

Superintending Engineer (C), BSNL, Dimapur 

 

Clause 6 A 

Whether clause 6A will be applicable —  

Yes/NO 

No 

Clause 7 

(i) Gross value of work to be done 

together with net payment /adjustment 

of advances for materials collected, if 

any, since the last such payment for 

being eligible to interim payment. 

 

(ii) Payment of First Running Account Bill 

 

Rs 2.00 lakhs 

 

 

No Running Account Bill shall be paid for the 

work till the registration with EPFO is 

submitted by the contractor to the Engineer – 

in – Charge. 

Clause 10 

Reinforcement steel to be used in the work shall 

have to be procured  : 

 

a) CTD bars Manufactured by:  Not applicable 

b) TMT bars Conforming to BIS 1786 grade Fe-

500 D or more Manufactured by:  Primary 

producers from SAIL, RINL and TATA Steel  

or ISI marked TMT bars of various grades 

shall be procured from Steel manufacturer  

approved by S D G of CPWD / C.E.(C), BSNL. 
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Clause 11 

Specification to be followed for execution of 

work. 

 

CPWD Specifications 2009 Volume I & 2 with 

up to date correction slips as on the date of 

opening of tenders.  

Clause 12 

12.2 

& 

12.3 

Limit for value of any item of any individual trade 

beyond which sub clauses (i) to (v) shall not apply 

and clauses 12.2.& 12.3 shall apply 

 50% 

Clause 16 

Competent authority for deciding reduced 

rates. 

Superintending Engineer (Civil), BSNL Dimapur.  

Clause 36(i) 

General guidelines for fixing requirement of technical staff and rate of recovery in case of non-

compliance, for a work, shall be as per following table: 
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Rate at which recovery 

shall be made from the 

contractor in the event of 

not fulfilling provision of 

clause 36 (i) 

Figures (Rs) Words 

(Rs) 

S. 

No. 

Minimum 

Qualification of 

Technical 

Representative 

D
is

ci
p

li
n

e
 

Designation 

(Principal 

Technical / 

Technical 

Representative 

Minimum 

Experience 

N
u

m
b

e
r 

Rate at Which the 

recovery shall be made in 

the event of non 

deployment 

Figures Words 

 Degree 

Engineer or 

Diploma 

Engineer 

Civil Technical 

Representative 

2 Years for 

Graduate 5 

years for 

Diploma 

1 15,000.00 

per 

month 

Fifteen 

Thousand 

per month 

Clause 37 (i) 

Extent of Goods & Service Tax (GST) payable 

by Contractor as defined in clause 119 of 

section  2 of CGST Act 2017: 

GST @ 18%  on total value of work done as 

per Govt. of India, Ministry of Finance 

(Department of Revenue), Notification and 

as per the extant rule applicable from time 

to time shall be paid by contractor. 
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Extent of EPF & ESI payable by Contractor. EPF & ESI contributions to the contract 

workers is to be paid by the contractor. EPF 

(Employers part only) and ESI will be 

reimbursed by BSNL on actual basis on 

submission of requisite documents by the 

contractor. 

Clause 42 

i)  (a)   Schedule/ statement for determining theoretical quantities of Cement, Steel on the basis 

of Delhi Schedule of Rates 2016 Printed by CPWD with up to date correction slips. 

ii) Variation permissible on theoretical quantities.  

a) Cement for works with estimated costs put to tender  

 i)  not more than Rs. 5 lakhs 3% minus 

 ii) More than Rs.  5 lakhs 2% minus 

b) Steel reinforcement and structural steel sections for each 

diameter, section and category. 

2% minus 

 

 

 

 

 

 

 

     

                Note:-The rate for recovery under clause 42 shall be same as the star price. 

 

 

                                                                                                                                                                                    --sd— 

                                Executive Engineer (Civil) 

                            BSNL Civil Division, Itanagar  

 

 

 

 

 

 

 

 

Star prices to be considered for Escalation and Recoveries 

S. No. Material Star price 

(Rate in figures and words) 

1. For Cement    

 a) For Ordinary Portland Cement (OPC) Rs.8,100/-    (Rupees Eight Thousand one 

hundred) only  per Metric Tonne.    

2  For reinforcement Steel 

1. TMT Bars Conforming to BIS 1786 (Fe 

500 D Grade or more) 

 

Rs.59,540/-(Rupees Fifty nine Thousand Five 

hundred forty) only  per Metric Tonne. 
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General Rules and Guidelines 

 

1. All work proposed for execution by contracts will be  notified in a form of invitation 
to tender duly signed by the officer inviting tender and  will be displayed on the 
notice board/pasted in public places as the case may be and shall also be on the 
BSNL website www.ne2.bsnl.co.in or http://www.tenderwizard.com/BSNLKOL 

2.   
2 This form will state the work to be carried out, as well as the date for receipt of 

application, the date of submitting and opening tenders and the time allowed for 
carrying out the work, also the amount of earnest money to be deposited with the 
tender, and the amount of the security deposit to be deposited by the successful 
tenderer and the percentage, if any, to be deducted from the bills. Copies of the 
specifications, designs and drawings and any other documents, required in 
connection with the work signed for the purpose of identification by the officer 
inviting tender, shall also be open for inspection at the office of the officer inviting 
tender during office hours. 
 

3. In the event of the tender being submitted by a firm, it must be signed separately by 

each Partner thereof or by the partner(s) as specified in the partnership deed or by the 

person holding a power of attorney authorizing him to do so, such power of attorney to 

be produced with the tender, and it must disclose that the firm is duly registered under 

the Indian Partnership Act, 1932. 

4.  Receipts for payment made on account of work, when executed by a firm, must also be 

signed by    all the partner(s) or by the partner(s) as specified in the Partnership Deed by 

the person holding a power of attorney authorizing him to give effectual receipts for the 

firm. 

5. Any person who submits a tender shall fill up the usual printed form, stating at what rate 

he is willing to undertake each item of the work. Tenders which propose any alteration in 

the work specified in the said form of invitation to tender, or in the time allowed for 

carrying out the work, or which contain any other condition of any sort including 

conditional rebates, will be summarily rejected.  No single envelope shall include tender 

for more than one work, but contractors who wish to tender for two or more works shall 

submit separate envelope for each.  Tender shall have the name and number of the 

works to which they refer, written on the envelopes. 

The rate(s) must be quoted in decimal coinage.  Amount(s) must be quoted in full 

rupees by ignoring fifty paise and less, and, considering more than fifty paise as rupee 

one. 

General 

Rules and 

Directions 

Applicable 

for Item 

Rate 

Tender 

Only 

 (BSNL W-

8) 
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Applicable 

for 

Percentage 

Rate 

Tender 

5A   In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form, stating 

at what percentage below/above (in figures as well as in words) the total estimated cost 

given in Schedule of Quantities at Schedule-A, will be willing to execute the work.  

Tenders, which propose any alteration in the work specified in the said form of invitation 

to tender, or in the time allowed for carrying out the work, or which contain any other 

condition of any sort including conditional rebates, will be summarily rejected. No single 

tender shall include more than one work, but contractors who wish to tender for two or 

more works shall submit separate tender for each.  Tender shall have the name and 

number of the work to which they refer, written on the envelopes.  

6. The officer inviting tender or his duly authorized assistant, will open tenders in the 

presence of any intending contractors who may be present at the time, and will enter the 

amounts of the several tenders in a comparative statement in a suitable form. A receipt of 

earnest money, forwarded therewith, shall be given to all contractors. In the event of a 

tender being rejected, the earnest  

money forwarded with such unaccepted tender shall thereupon be returned to the 

contractor, remitting the same, without any interest. 

7. The officer inviting tenders shall have the right of rejecting all or any of the tenders and 

will not be bound to accept the lowest or any other tender. 

8. The receipt of an accountant or clerk for any money paid by the contractor will not be 
considered as any acknowledgement of payment, to the officer inviting tender and the 
contractors shall be responsible for seeing that he procures a receipt signed by the AO/ 
Sr. AO or a duly authorized Cashier. 
 

9. The memorandum of work tendered for and schedule of the materials to be supplied by 

the BSNL and their issue-rates shall be filled and completed in the office of the officer 

inviting tender before the tender form is issued. If a form is issued to an intending 

tenderer without having been so filled in and incomplete, he shall request the officer to 

have this done before he completes and delivers his tender. 

10. The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining 

secrecy of the tender document, drawings or other records connected with the work given 

to them. The unsuccessful tenderers shall return all the drawings given to them. 

11. In case of Item Rate Tenders, only rates quoted shall be considered. Any tender 

containing percentage below/above the rates quoted is liable to be rejected. Rates 

quoted by the contractor in item rate tender in figures and words shall be accurately filled 

in so that there is no discrepancy in the rates written in figures and words. However, if a 

discrepancy is found, the rates, which correspond with the amount worked out by the 

contractor, shall, unless otherwise proved, be taken as correct. If the amount of an item is 

not worked out by the contractor or it does not correspond with the rates written either in 

figures or in words then the rates quoted by the contractor in words shall be taken as 

correct. Where the rates quoted by the contractor in figures and in words tally but the 

amount is not worked out correctly, the rates quoted by the contractor will, unless 

otherwise proved, be taken as correct and not the amount. 

Applicable 

for Item Rate 

Tender Only 

 (BSNL W-8) 
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In the event of no rate has been quoted for any item(s) then the rate for such item(s) will 

be considered as zero and work will be required to be executed accordingly. It will be 

presumed that the contractor has included the cost of this / these item(s) in other item(s). 

 

11A. In case of Percentage Rate Tenders, only percentage quoted shall be considered. 

Any tender containing item rates, is liable to be rejected. Percentage quoted by the 

contractor in percentage rate tender shall be accurately filled in figures and words, 

so that there is no discrepancy. However if the contractor has worked out the 

amount of the tender and if any discrepancy is found in the percentage quoted in 

words and figures, the percentage which corresponds with the amount worked out 

by the contractor shall, unless otherwise proved, be taken as correct. If the amount 

of the tender is not worked out by the contractor or it does not correspond with the 

percentage written either in figures or in words then the percentage quoted by the 

contractor in words shall be taken as correct. Where the percentage quoted by the 

contractor in figures and in words tally but the amount is not worked out correctly, 

the percentage quoted by the contractor will, unless otherwise proved, be taken as 

correct and not the amount. 

12. In case of any tender where unit rate of any item/items appear unrealistic, such 

tender will be considered as unbalanced and in case the tenderer is unable to 

provide satisfactory explanation such a tender is liable to be disqualified and 

rejected. 

13. All rates shall be quoted on the tender form. The amount for each item should be 

worked out and requisite totals given. Special care should be taken to write the rates 

in figures as well as in words and the amount in figures only, in such a way that 

interpolation is not possible. The total amount should be written both in figures and in 

words. In case of figures, the word Rs. should be written before the figure of Rs. and 

word ‘P’ after the decimal figures, e.g. ‘Rs.2.15 P’ and in case of words, the word, 

‘Rupees’ should precede and the word ‘Paise’ should be written at the end. Unless 

the rate is in whole rupees and followed by the word ‘only’ it should invariably be up 

to two decimal places. While quoting the rate in schedule of quantities, the word 

‘only’ should be written closely following the rate in words and it should not be written 

in the next line. 

       13 A. In Percentage Rate Tender, the tenderer shall quote percentage below/above (in 
figures as well as in words) at which he will be willing to execute the work. He shall 
also work out the total amount of his offer and the same should be written in figures 
as well as in words in such away that no interpolation is possible. In case of figures, 
the word ‘Rs’ should be written before the figure of rupees and the word P after the 
decimal figures, e.g. ‘Rs.2.15P and in case of words, the word ‘Rupees’ should 
precede and the word ‘Paise’ should be written at the end. 
 

14. The contractor whose tender is accepted, for amount exceeding Rs.15.00 Lakhs 
(Rupees Fifteen Lakhs),  will be required to furnish an irrevocable PERFORMANCE 
GUARANTEE of 5% (Five Percent) of the tendered amount in addition to other 
deposits mentioned elsewhere in the Contract for his proper performance of the 
contract agreement, (not withstanding and/or without prejudice to any other 
provisions in the contract) within 15 days of issue of letter of Acceptance of Tender. 

Applicable for 

Percentage 

Rate Tender 

Only 
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This guarantee shall be in the form of Fixed Deposit Receipts or Guarantee Bonds of 
any Scheduled Bank or the State Bank of India  

 
The contractor shall permit BSNL at the time of making any payment to him for work 
done under the contract to deduct a sum at the rate of 5% of gross amount of each 
running bill till the sum along-with the sum already deposited as earnest money, will 
amount to security deposit of 5% of the tendered value of the work. Such deductions 
will be made and held by BSNL by way of Security Deposit unless he/they has/have 
deposited the amount of Security at the rate mentioned above in cash (upto 
Rs.2500.00/Demand draft/Banker’s Cheque/Deposit at Call Receipt of a Scheduled 
Bank or The State Bank Of India in accordance with the form annexed hereto.  
 
In case of works with estimated cost put to tender is up-to and including Rs. 15.00 
Lakhs (Rupees fifteen Lakhs)    the total security deposit deducted shall be 
10(Ten)% instead of 5(Five)% of the tendered value of the work. Security Deposit 
shall be recovered @10% of gross amount of each running bill till the sum along-with 
the sum already deposited as earnest money, will amount to security deposit of 10% 
of the tendered value of the work 

 
15.   On acceptance of the tender, the name of the accredited representative(s)of the 

contractor, who would be responsible for taking instructions from the Engineer-in-
Charge, shall be communicated in writing to the Engineer-in-Charge. 

 
         16.   Goods and Services tax, purchase tax, turnover tax, or any other tax on material in 

respect of the contract shall be payable by the Contractor and BSNL will not entertain 
any claim whatsoever in respect of the same.   

 
         17.    The contractor shall also intimate the names of persons who are working with him in 

any capacity or are subsequently employed by him and who are near relative to any 
executive employee/ gazetted officer in the BSNL or Department of Telecom or in the 
Ministry of Communications. 

 
         18.   The tender for the work shall not be witnessed by a contractor or contractors who 

himself / themselves has/have tendered or who may and has/have tendered for the 
same work. Failure to observe this condition would render, the tender of the 
contractors, tendering, as well as witnessing the tender, liable to summary rejection. 

 
         19.   The tender for composite work includes in addition to building work all other works such 

as sanitary and water supply installations, drainage installation, electrical work, 
horticulture work, roads and paths etc. The tenderer apart from being a registered 
contractor (B&R) of appropriate class, must associate himself with agencies of 
appropriate class, which are eligible to tender for sanitary and water supply drainage, 
electrical and horticulture works in the composite tender. 

 
 The contractor shall comply with the provisions of the Apprentices Act 1961, and the 

rules and orders issued there under from time to time. If he fails to do so, his failure will 
be a breach of the contract and the Superintending Engineer, may in his discretion, 
without prejudice to any other right or remedy, available in law, cancel the contract. The 
contractor shall also be liable for any pecuniary liability arising on account of any 
violation by him of the provisions of the said Act.  
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                                          CONDITIONS OF CONTRACT 

 

1. The Contract means the documents forming the tender and acceptance thereof and 

the formal agreement executed between the competent authority on behalf of the 

Bharat Sanchar Nigam Limited and the Contractor, together with the documents 

referred to therein including these conditions, the specifications, designs, drawings 

and instructions issued from time to time by the Engineer-in-Charge and all these 

documents taken together, shall be deemed to form one contract and shall be 

complementary to one another. 

2. In the contract, the following expressions shall, unless the context otherwise 

requires, have the meanings, hereby respectively assigned to them: - 

i) The expression Works or Work shall, unless there be something, either in the subject or 

context, repugnant to such construction, be construed and taken to mean the works by or by 

virtue of the contract contracted to be executed whether temporary or permanent, and 

whether original, altered, substituted or additional. 

ii) The Site shall mean the land/or other places on, into or through which work is to be 

executed under the contract or any adjacent land, path or street through which work is to be 

executed under the contract or any adjacent land, path or street which may be allotted or 

used for the purpose of carrying out the contract. 

iii) The Contractor shall mean the individual, firm or company, whether incorporated or 

not, undertaking the works and shall include the legal personal representative of such 

individual or the persons composing such firm or company, or the successors of such firm or 

company and the permitted assignees of such individual, firm or company. 

iv) The Bharat Sanchar Nigam Limited / BSNL shall mean Bharat Sanchar Nigam 

Limited, (A Government of India Enterprise) having its registered office at Statesman House, 

Connaught Circus, New Delhi-110001 and shall include their legal representatives, employees 

and permitted assigns. 

v) The Engineer-in-Charge means the Engineer Officer who shall supervise and be in-

charge of the work and who shall sign the agreement on behalf of the Bharat Sanchar Nigam 

Limited as mentioned in Schedule ‘F’ hereunder.  

vi) Government or Government of India shall mean the Bharat Sanchar Nigam Limited. 

  

vii) The term Senior Deputy Director General (BW) (Senior DDG (BW)) includes Principal 

Chief Engineer and Chief Engineer of the Zone. 

 

viii) Accepting Authority shall mean the authority mentioned in Schedule ‘F’ 

 

ix) Excepted Risk are risks due to riots (other than those on account of contractor’s employees), 

war (whether declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion 

revolution, insurrection, military or usurped power, any acts of Government, damages from 

aircraft, acts of God, such as earthquake, lightening and unprecedented floods, and other causes 

over which the contractor has no control and accepted as such by the Accepting Authority or 

Definition

s 
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CONDITIONS OF  CONTRACT                                                        B S N L 

causes solely due to use or occupation by BSNL, of the part of  the works in respect of which a 

certificate of completion has been issued or a cause solely due to BSNL’s faulty design of works. 

 

x) Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of 

the cost of materials and labour at the site where the work is to be executed plus the 

percentage mentioned in schedule ‘F’ to cover, all overheads and profits. 

 

xi) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 

annexed to the tender papers or the standard Schedule of Rates of the 

government mentioned in Schedule ‘F’ hereunder, with the amendments 

thereto issued upto the date of receipt of the tender. 

 

xii) Department means Bharat Sanchar Nigam Limited and shall include their legal 

representatives, employees and permitted assigns. who invite tenders on behalf 

of BSNL. 

 

xiii) Tendered Value means the value of the entire work as stipulated in the letter of 

award. 

 

xiv) The Date of award of work shall denote the date of issuance of communication 

of acceptance of the tender. 

 

xv) The term Chief Engineer shall mean and include Principal Chief Engineer/ Chief 

Engineer of the Zone 

 

3. Where the context so requires, words imparting the singular only also include the 

plural and vice versa. Any reference to masculine gender shall whenever required 

include feminine gender and vice versa. 

 

4. Headings and Marginal notes to these General Conditions of Contract shall not be 

deemed to form part thereof or be taken into consideration in the interpretation or 

construction thereof or of the contract 

 

5. The contractor shall be furnished, free of cost one certified copy of the contract 

documents except standard specifications, Schedule of Rates and such other printed 

and published documents, together with all the drawings as may be forming part of 

the tender papers. None of these documents shall be used for any purpose other 

than that of this contract 

 

6. The work to be carried out under the Contract shall, except as otherwise provided in 

these conditions, include all labour, materials, tools, plants, equipment’s and 

transport which may be required in preparation of and for items given in the 

schedule of Quantities (Schedule-A) shall, unless otherwise stated, be held to include 

wastage on materials, carriage and cartage, carrying and return of empties, hoisting, 

setting, fitting and fixing in position and all other labours necessary in and for the full 

and entire execution and completion of the work as aforesaid in accordance with 

good practice and recognized principles. 

 

7. The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates except as 

Scope and 

Performance 

Works to 

be carried 

out 

Sufficiency 

of Tender 
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CONDITIONS OF  CONTRACT                                                        B S N L 

otherwise provided, cover all his obligations under the Contract and all matters and 

things necessary for the proper completion and maintenance of the works. 

 

8 The several documents forming the Contract are to be taken as mutually 

explanatory of one another, detailed drawings being followed in preference to 

small-scale drawings figured dimensions in preference to scale and special 

conditions in preference to General Conditions. 

9  

 

8.1 In the case of discrepancy between the schedule of Quantities, and the Specifications etc., the 

following order of preference shall be observed: 

 

i) Description of Schedule of Quantities. 

ii) Particular Specification and Special Condition, if any. 

iii) CPWD Specifications. 

iv) Indian Standard Specifications of B.I.S.. 

 8.2 If there are varying or conflicting provisions made in any one document forming 

part of the contract, the Accepting Authority shall be the deciding authority 

with regard to the intention of the document and his decision shall be final and 

binding on the contractor. 

 8.3 Any error in description, quantity or rate in Schedule of Quantities or any 

omission there from shall not vitiate the Contract or release the Contractor from 

the execution of the whole or any part of the works comprised therein according 

to drawings and specifications or from any of his obligations under the contract. 

 

9            The successful tenderer/contractor, on acceptance of his tender by the Accepting 

Authority shall, within 30 days of award of work sign the contract consisting of:- 

 

i) The notice inviting tender, all the documents including drawings, if any, 

forming the tender as issued at the time of invitation of tender and 

acceptance thereof together with any correspondence leading thereto. 

ii) Standard form as mentioned in Schedule ‘F’ consisting of  

a) Various standard clauses with correction(s) up to the date stipulated 

in Schedule ‘F’ along-with Annexes thereto. 

 

b) Safety Code. 

 

c) Modal Rules for the protection of Health and Sanitary arrangements 

for Workers employed by BSNL or its contractors. 

 

d) Contractor’s Labour Regulations. 

 

e) List of Acts and omissions for which fines can be imposed. 

Discrepancies 
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of Error 
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Contract 



 

 Page 34 

 

                                                                                                                    CLAUSES OF CONTRACT  

  CLAUSE 1. 

 

(i) The person/persons whose tender(s) may be accepted (Hereinafter called 

the Contractor) for amount exceeding Rs. 15.00 Lakhs (Rupees Fifteen 

Lakhs ) shall submit an irrevocable PERFORMANCE GUARANTEE of 5% 

(Five Percent) of the tendered amount in addition to other deposits 

mentioned elsewhere in the Contract for his proper performance of the 

contract agreement, (not withstanding and/or without prejudice to any 

other provisions in the contract) within 15 days of issue of letter of 

Acceptance of Tender. This guarantee shall be in the form of Fixed 

Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State 

Bank of India in accordance with the form annexed.  In case a fixed 

deposit receipt of any Bank is furnished by the contractor to the BSNL as 

part of the performance guarantee and the Bank is unable to make 

payment against the said fixed deposit receipt, the loss caused thereby 

shall fall on the contractor and the contractor shall forthwith on demand 

furnish additional security to the BSNL to make good the deficit. 

 

(ii) Letter of Acceptance of Tender shall be issued in the first instance informing the 

successful tenderer of the decision of the competent authority to accept his tender and 

the Commencement of Work award letter shall be issued only after the Performance 

Guarantee in any of the prescribed form is received.  In case of failure of the contractor 

to furnish the performance guarantee within the specified period, the BSNL shall without 

prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest 

money absolutely. 

 

(iii) The performance Guarantee shall be initially valid for a period upto 60 days 

beyond the stipulated date of completion.  In case the time for completion of work gets 

enlarged, the contractor shall get the validity of Performance Guarantee extended, at his 

own cost, to cover such enlarged time for completion of work.  After recording of the 

completion certificate for the work by the Engineer-in-Charge, the performance 

guarantee shall be returned to the contractor, without any interest. 

 

(iv) The Engineer-in-Charge shall encash/forfeit performance guarantee (not 

withstanding and/ or without prejudice to any other provisions in the contract 

agreement) in the event of::- 

 

a) Failure by the contractor to pay BSNL any amount due, either as agreed by the 

contractor or determined under any of the Clauses/ Conditions of the agreement, within 

30 days of the service of notice to this effect by Engineer-in-Charge. 

The performance guarantee will be discharged by the BSNL only after satisfactory completion 

of the complete obligations under the contract. 
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b)  In the event of the contract being determined or rescinded under provisions of 

any of the clause/ conditions of the agreement, the performance guarantee shall stand 

forfeited in full and shall be absolutely at the disposal of the BSNL and shall be en-cashed 

at the pleasure of BSNL. 

CLAUSE 1A. 

The contractor shall permit BSNL at the time of making any payment to him for work 

done under the contract to deduct a sum at the rate of 5% of gross amount of each 

running bill till the sum along-with the sum already deposited as earnest money, will 

amount to security deposit of 5% of the tendered value of the work. Earnest money shall 

be adjusted first in the security deposit and further recovery of security deposit shall 

commence only when the up to date amount of security deposit starts exceeding the 

earnest money. Such deductions will be made and held by BSNL by way of Security 

Deposit unless he/they has/have deposited the amount of Security at the rate mentioned 

above in cash (upto Rs.2500.00/Demand draft/Banker’s Cheque/Deposit at Call Receipt of 

a Scheduled Bank or The State Bank Of India in accordance with the form annexed 

hereto. In case a Fixed Deposit Receipt of any bank is furnished by the contractor to the 

BSNL as part of the security Deposit and the Bank is unable to make payment against the 

said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the 

contractor shall forthwith on demand furnish additional security to the BSNL to make 

good the deficit. 

 

All compensations or the other sums of the money payable by the contractor under the 

terms of this contract may be deducted from, or paid by the sale of a sufficient part of his 

security deposit or from the interest arising there from, or from any sums which may be 

due to or may become due to the contractor by BSNL on any account whatsoever and in 

the event of his Security Deposit being reduced by reason of any such deductions or sale 

as aforesaid, the contractor shall within 10 days make good in cash or fixed deposit 

receipt tendered by the State Bank of India or by Scheduled Banks(in case of guarantee 

offered by Scheduled Banks, the amount shall be within the financial limit prescribed by 

the Reserve Bank of India any sum or sums which may have been deducted from, or 

raised by the sale of his security deposit or any part thereof. The Security deposit shall be 

collected from the running bills of the contractor at the rates mentioned above and the 

Earnest Money will be treated a part of the Security Deposit.  

 

                               The Security Deposit as deducted above can be released against the Bank Guarantee by a  

                           scheduled bank , on its accumulation to a minimum of Rs. 5 lakh subject to the condition  

                           that amount of such Bank Guarantee, except last one, shall not be less than Rs. 5 Lakh.  

                           Provided further that the validity of Bank Guarantee including the one given against the  

                           earnest money shall be in conformity with the provisions contained in clause which shall    

                           be extended from time to time depending upon the extension of contract granted under  

                           provisions of Clause 2 and Clause 5.  

 

NOTES: - 

 In case of works with estimated cost put to tender is up-to and including     

Rs.15,00,000/-, the clause 1 shall not be applicable, and, Clause 1A shall be 

applicable with the modification that the total security deposit deducted shall 

be 10(Ten)% instead of 5(Five)% of the tendered value of the work. Security 

Deposit shall be recovered @10% of gross amount of each running bill till the 

sum along-with the sum already deposited as earnest money, will amount to 

security deposit of 10% of the tendered value of the work 

        CLAUSE 2. 

Recovery of 

Security 

Deposit  
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If the contractor fails to maintain the required progress of the work at the stages in terms of Clause 5 or fail 

to complete the work and fails to clear the site on or before the contract or extended 

date of completion, he shall, without prejudice to any other right or remedy available 

under the law to the BSNL on account of such breach, pay as agreed compensation the 

amount calculated at the rates stipulated below as the authority specified in Schedule ‘F’ 

may decide on the amount of tendered value of work for every completed day/ month 

(as applicable)in which the progress remains below than the specified in Clause 5 or that 

the work remains incomplete.  The decision of the aforesaid authority in writing shall be 

final and binding on the contractor. 

This will also apply to items or group of items for which separate period of completion 

has been specified. 

 

Compensation for delay of work  

 

@ 2.0 % Per month of delay to be computed on daily basis for the works having 

stipulated time of completion more than six months 

 

@ 1.0 % Per week of delay to be computed on daily basis for the works having 

stipulated time of completion from three months to six months 

                                @ 1.5 % Per week of delay to be computed on daily basis for the works having   

                                     stipulated time of completion up to three months  

 

 

Provided always that the total amount of compensation for delay to be paid under this 

condition shall not exceed 10 % of the tendered value of work or of the Tendered Value 

of the item or group of items of work for which a separate period of completion is 

originally given. 

 

The amount of compensation may be adjusted or set-off against any sum payable to the 

Contractor under this or any other contract with the BSNL. 

 

In case, the contractor does not achieve a particular milestone the rescheduled 

milestone(s) in terms of Clause 5, the amount shown against that milestone and with-

held, shall be adjusted against the compensation levied at the final grant of Extension 

of Time, to be decided on completion of work.  Withholding of this amount on failure to 

achieve a milestone shall be automatic without any notice to the contractor. However, 

if the contractor catches up the subsequent milestone(s), the withheld amount shall be 

released.  In case the contractor fails to make up for the delay in subsequent 

milestone(s), amount mentioned against milestone missed subsequently shall also be 

withheld.  However, no interest, whatsoever, shall be payable on such withheld 

amount. 

The compensation for slow progress or non-completion of work in stipulated time, at 

the rates specified therein, is an “agreed compensation” under clause 2, which the 

contractor has to pay in case of default. Therefore, Engineer-in-Charge will recover the 

same at the rates mentioned above, if the progress of the work is slow or the work is 

not completed in stipulated time. In case the contractor feels aggrieved, he may appeal 

to the authority specified in Schedule “F" against such recovery, who has to take a 

balanced view of the delays on the part of the contractor, vis-à-vis the delays of the 

department and may uphold the recovery at the original rates or at reduced rates or 

completely waive off the  
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same depending upon the merits of each case. In such cases the decision of the 

competent authority shall be final and out of purview of the clause 25. 

Clause 2 A 

In case the contractor completes the work ahead of the schedule completion time a 

bonus @1 %(one percent) per month computed on per day basis shall be payable to the 

contractor subject to a maximum limit of 5%(five percent) of the tendered value in 

respect of work costing Rupees ten lakhs and above. Payment of bonus under this clause-

2A shall be applicable only in case the work is completed within the stipulated period as 

notified in the tender document under all circumstances i.e. incentive will not be payable 

in case actual date of completion is beyond the stipulated date of completion even if the 

Extension of time is granted by the competent authority without levy of compensation. 

The amount of bonus if payable shall be paid along with final bill after completion of 

work. Decision of the Superintending Engineer as to the quantum of bonus payable to the 

contractor shall be final and binding on the contractor. Provided always that provision of 

the Clause 2A shall be applicable only when so provided in “Schedule F” 

 

           CLAUSE 3 

  

If the Contractor: 

  

i) Having been given by the Engineer-in-Charge a notice in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in an 

inefficient or otherwise improper or un workman like manner, shall omit to comply 

with the requirements of such notice for a period of seven days thereafter; or, 

 

ii) has without reasonable cause suspended the progress of the work or has failed to 

proceed with the work so that in the opinion of the Engineer-in-Charge(which shall 

be final and binding) that he will be unable to secure completion of the work by the 

date for completion and continues to do so after a notice in writing of seven days 

from the Engineer-in-Charge; or  

 

iii) persistently neglects to carry out his obligations under the contract and/or commits 

default in complying with any of the terms and   conditions of the contract and does 

not remedy it or take effective steps to remedy it within 7 days after a notice in 

writing is given to him in that behalf by the Engineer-in-Charge; or 

 

iv) fails to complete the work within the stipulated date or items of work with individual 

date of completion, if any, stipulated on or before  such date(s)of completion and 

does not complete them within the period specified in the notice given in writing in 

that behalf by the Engineer-in-Charge; or 

 

v) shall offer or give or agree to give to any person in Government/BSNL service or to 

any other person on his behalf any gift or consideration of any kind as an inducement 

or reward for doing or forbearing to do or having been done or forborne to do any 

act in relation to the obtaining or execution of this or any other contract for BSNL; or 

 

 

 

 

vi) shall enter in to a contract with BSNL in connection with which commission has been 

paid or agreed to be paid by him or to his knowledge, unless the particulars of any 

such commission and the terms of payment thereof have been previously disclosed 

in writing to the Engineer-in-charge; or 

When 

Contract 

can be 

Determined 
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vii) shall  obtain a contract with BSNL as a result of wrong tendering or other non-confide 

methods of competitive tendering; or  

 

 VIII)       shall any time be adjudged insolvent or have a receiving order or order for 

administration of his estate made against him or shall take any proceedings for liquidation 

or composition ( other than a voluntary liquidation for the purpose of amalgamation or 

reconstruction ) under any Insolvency Act for the time being in force or make any 

conveyance or assignment of his effect of composition or arrangement for the benefit of 

his creditors or purport so to do, or if any application be made under any Insolvency Act for 

the time being in force for the sequestration of his estate or if a trust deed be executed by 

him for benefit of his creditors; or 

 

ix)            being a company shall pass a resolution or the court shall make an order that the 

company shall be wound up or if a receiver or a manager on behalf of a creditor shall be 

appointed or if circumstances shall arise which entitle the court or the creditor to appoint 

a receiver or a manager or which entitles the court to make a winding up order; or  

 

x)          shall suffer an execution being levied on his goods and allow it to be continued for 

a period of 21 days; or  

 

xi)       assigns, transfer, sublets ( engagement of labour on a piece-work basis or of a labour 

with materials not to be incorporated in the work, shall not be deemed to be subletting) or 

otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with the 

entire works or any portion thereof without the prior written approval of the Engineer-in-

charge             

 

THEN the Engineer-in-Charge may, without prejudice to his any other rights or remedy 

against the Contractor in respect of any delay or inferior workmanship or otherwise or to 

any claims for damage in respect of any breach of the Contract and in addition to any 

right or remedies under any of the provisions of the Contract or otherwise and whether 

the date for completion has or has not elapsed, shall by a notice in writing, shall have 

powers: - 

 

a) To determine the contract as aforesaid (of which termination notice in writing to the 

contractor under the hand of the Engineer-in–Charge shall be conclusive evidence). 

Upon such determination, the Performance Guarantee, Earnest Money Deposit and 

security deposit already recovered under the contract shall be liable to be forfeited 

and shall be absolutely at the disposal of the BSNL. 

 

b) To measure up the work of the contractor, after giving notice to the contractor, and 

to take such balance or part thereof as shall be un-executed out of his hands and to 

give it to another contractor to complete the work, 

 

In the event of above course(s) being adopted by the Engineer-in-charge, the 

contractor shall have no claim to compensation for any loss sustained by him by  

reasons of his having purchased or procured any materials or entered into any 

engagements or made any advances on account or with a view to the execution of 

the work or the performance of the contract. And in case action is taken under any 

of the provisions aforesaid, the contractor shall not be entitled to recover or be paid 

any sum for any work thereof or actually performed under this contract unless and 

until the Engineer-in-Charge has certified in writing the performance of such work 

and the value payable in respect thereof and he shall only be entitled to be paid the 

value so certified. 
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The contractor, whose contract is determined or rescinded as above, shall not be 

allowed to participate in the tendering process for the balance work if he so desires. 

 

        CLAUSE 3A.  

 

                                                  In case, the work cannot be started due to reasons not within the control of the   

  contractor within 1/8th of the stipulated time for completion of work, either party  

   may close the contract. In such eventuality, the Earnest Money Deposit and the  

    Performance Guarantee of the contractor shall be refunded, but no payment on  

    account of interest, loss of profit or damages etc. shall be payable at all.  

                                                      

                            CLAUSE 4. 

 

 In case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 

thereof, shall have become exercisable and the same are not exercised, the non-exercise 

thereof, shall not constitute a waiver of any of the conditions hereof and such powers 

shall notwithstanding be exercisable in the event of any future case of default by the 

contractor and the liability of the contractor for compensation shall remain unaffected. In 

the event of the Engineer-in-Charge putting in force all or any of the powers vested in 

him under the preceding clause he may, if he so desires after giving a notice in writing to 

the contractor, take possession of (or at the sole discretion of the Engineer-in-Charge 

which shall be final and binding on the contractor) use as on hire (the amount of the hire 

money being also in the final determination of the Engineer-in-Charge) all or any tools, 

plants, materials and stores, in or upon the works, or the site thereof belonging to the 

contractor, or procured by the contractor and intended to be used for the execution of 

the work or any part thereof, paying or allowing for the same in account at the contract 

rates, or in the case of these not being applicable, at current market rates to be certified 

by the Engineer-in-Charge, whose certificate thereof shall be final and binding on the 

contractor, otherwise the Engineer-in-Charge by notice in writing may order the 

contractor or his clerk of the works, foreman or other authorized agent to remove such 

tools, plants, materials or stores from the premises (within a time to be specified in such  

notice) in the event of the contractor failing to comply with any such requisition, the 

Engineer-in-Charge may remove them at the contractor’s expense or sale them by 

auction  or private sale on account of the contractor and his risk in all respects and the 

certificate of the Engineer-in-Charge, as to the expenses of any such removal and the 

amount of the proceeds and expense of any such sale, shall be final and conclusive 

against the contractor. 

 

CLAUSE 5               The time allowed for execution of the works as specified in the Schedule ‘F’ or the 

extended time in accordance with these conditions shall be the essence of the contract. 

The execution of the work shall commence from such time period, as mentioned in letter 

of acceptance of the tender, after the date on which the Engineer-in-Charge issues 

written orders to commence the work or from the date of handing over of the site 

whichever is later. If the contractor commits default in commencing the execution of the 

work as aforesaid, BSNL shall without prejudice to any other right or remedy available in 

law, be at liberty to forfeit the Performance Guarantee and the Earnest Money 

absolutely. 

 

5.1 To ensure good progress during the execution of the work, the contractor shall in 

all cases in which the time allowed for any work, exceeds one month (save for 

special jobs for which a separate programme has been agreed upon) complete 

the work as per mile stones stipulated in clause 5.6 below. 
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5.1.1  Further, in case of works estimated to cost above Rs.10 Lakhs, the contractor 

shall, as soon as the contract is awarded, submit a time and progress chart for 

each  milestone and get it approved by the Engineer-in-Charge. The chart shall 

be prepared in direct relation to the time stipulated in the contract document 

for completion of items of work and can be based on the milestones specified 

at clause 5.6 below. It shall indicate the dates of commencement and 

completion of various   trades of sections of the work and may be amended as 

necessary by agreement between the Engineer-in-Charge and the contractor 

within the limitations of time imposed in the contract documents and to 

further ensure good progress during the execution of the work. 

 

5.2. If the work(s) be delayed by:- 

 

i) force majeure; or, 

ii) abnormally bad weather; or, 

iii) serious loss or damage by fire; or, 

iv) civil commotion, local commotion of workmen, strike or lockout, affecting 

any of the trades employed on the work; or, 

v) delay on the part of other contractors or tradesmen engaged by the 

Engineer-in-Charge in executing work not forming part of the Contract; or, 

vi) non-availability of stores, which are the responsibility of the BSNL to supply; 

or, 

vii) any other cause which, in the absolute discretion of the authority 

mentioned in the Schedule ‘F’, is beyond the Contractor’s control, 

 

Then upon the happening of any such event causing delay, the Contractor shall 

immediately give notice thereof, in writing to the Engineer-in-Charge, but shall 

nevertheless use constantly his best endeavors to prevent or make good the 

delay and shall do all that may be reasonably required to the satisfaction of the 

Engineer-in-Charge to proceed with the works. 

 

5.3. Request for rescheduling of milestones and extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing within fourteen days of 

the happening of the event causing delay on the prescribed form. The 

Contractor may also, if practicable, indicate in such a request the period for 

which extension is desired. The Engineer-in-charge may grant provisional  

 

extension of time without prejudice to the rights of the authority mentioned in 

schedule –F, to grant extension of time on completion of work. 

 

5.4. In any such case the authority mentioned in Schedule ‘F’ may give a fair and 

reasonable extension of time and reschedule the milestones for completion of 

work. Such extension shall be communicated to the Contractor by the Engineer-

in-Charge in writing, within 3 months of the date of receipt of such request. 

 

5.5. Non-application by the contractor for extension of time shall not be a bar for 

giving any fair and reasonable extension and this shall be binding on the 

contractor. 

 

5.6. The Milestones to be achieved during the execution of the work shall be as 

follows: 
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S.No.                                                        Milestones Amount to be with             

held in case of non-

achievement of milestone 
Financial Progress Time Allowed (From 

date of start) 

1. 1/8
th

 (Of the whole 

work) 

1/4
th

 (Of the whole 

work) 

In the event of not 

achieving the necessary 

progress as assessed from 

the running payments, 1% 

of the tendered value of 

work will be withheld for 

failure of each milestone                   

 

2. 3/8
th

 (Of the whole 

work) 

1/2
th

 (Of the whole 

work) 

3. 3/4
th

  (Of the whole 

work) 

3/4
th

  (Of the whole 

work) 

4. Full Full 

 

        CLAUSE 6 

 

 Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 

measurements the value of work done in accordance with the contract. The measurements 

of all items (having financial value) shall be entered in Measurement Book and/or level field 

book so that a complete record is maintained of all works performed under the contract.  

  

 All measurements and levels shall be taken jointly by the Engineer-in-Charge or his 

authorized representative and by the contractor or his authorized representative from time 

to time during the progress of the work and such measurement shall be signed and dated 

by the Engineer-in-Charge and the contractor(s) or his/their representative in token of their 

acceptance. If the contractor objects to any of the measurements recorded, a note shall be 

made to that effect with reasons and signed by both the parties. 

 

 If for any reason the contractor or his authorized representative is not available and the 

work of recording measurements is suspended by the Engineer-in-Charge or his 

representative, the Engineer-in-Charge and the BSNL shall not entertain any claim from 

contractor for any loss or damages on this account. If the contractor or his authorized 

representative does not remain present at the time of such measurements after the 

contractor or his authorized representative has been given a notice in writing three (3) days 

in advance or fails to countersign or to record objection within a week from the date of the 

measurement, then such measurements recorded in his absence by the Engineer-in-Charge 

or his representative shall be deemed to be accepted by the Contractor. 

 

  

 The contractor shall, without extra charge, provide all the assistance with every appliance, 

labour and other things necessary for measurements and recording levels. Except where 

any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the 

specifications notwithstanding any provision in the relevant Standard Method of the 

measurement or any general or local custom. In the case of items, which are not covered by 

specifications, measurements shall be taken in accordance with the relevant standard 

method of measurement issued by the Bureau of Indian Standards and if for any item no 

such standard is available then a mutually agreed method shall be followed. The contractor 

shall give not less than seven day’s notice to the Engineer-in-Charge or his authorized 

representative in-charge of the work before covering up or otherwise placing beyond the 

reach of measurement any work in order that the same may be measured and correct 

Measurements 

of Work Done 
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dimensions thereof be taken before the same is covered up or placed beyond the reach of 

measurements and shall not cover-up and place beyond reach of measurement any work 

without consent in writing of the Engineer-in-Charge or his authorized representative in-

charge of the work who shall within the aforesaid period of seven days inspect the work, 

and if any work shall be covered up or placed beyond the reach of the measurements 

without such notice having been given or the Engineer-in-Charge’s consent being obtained 

in writing, the same shall be uncovered at the Contractor’s  expense, or in default thereof, 

no payment or allowance shall be made for extra work or the materials with which the 

same was executed. 

 

 Engineer-in-Charge or his authorized representative may cause, either themselves or 

through another Officer of the BSNL, to check the measurements recorded, jointly or 

otherwise, as aforesaid, and all provisions stipulated herein above shall be applicable to 

such checking of measurements or levels. 

 

 It is also a term of this contract that recording of measurements of any item of work in the 

measurement book and/or its payment in the interim, on account or final bill, shall not be 

considered as conclusive evidence as to the sufficiency of any work or material to which it 

relates nor shall it relieve the contractor from liabilities from any over measurement or 

defects noticed till completion of the defects liability period.  

                          

 

    CLAUSE 6A 

Computerized  

Measurement 

Book        Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 

measurement the value of work done in accordance with the contract.  

                          

                          All measurement of all items having financial value shall be entered by the contractor and 

compiled in the shape of the Computerized Measurement Book having pages of A-4 size as 

per the format of department so that a complete record is obtained of all the items of 

works performed under the contract.  

                            

                           All such measurement and levels recorded by the contractor or his authorized 

representative from time to time, during the progress of the work, shall be got checked by 

the contractor from the Engineer-in-Charge or his authorized representative as per interval 

or program fixed in consultation with Engineer-in-Charge or his authorized representative. 

After the necessary corrections made by the Engineer-in-Charge, the measurement sheets 

shall be returned to the contractor for incorporating the corrections and for resubmission  

  

 to the Engineer-in-Charge for the dated signatures by the Engineer-in-Charge and the 

contractor or their representatives in token of their acceptance.  

                         

                        Whenever bill is due for payment, the contractor would initially submit draft computerized 

measurement sheets and these measurements would be got checked/test checked from 

the Engineer-in-Charge and/or his authorized representative. The contractor will, 

thereafter, incorporate such changes may be done during these checked/test checks in his 

draft computerized measurements and submit to the department a computerized 

measurement book, duly bound, and with its pages machine numbered. The Engineer-in-

Charge and/or his authorized representative would thereafter check this MB, and record 

the necessary certificates for their checks/test checks.  

 

                          The final, fair, computerized measurement book given by the contractor, duly bound, with 

its pages machine numbered, should be 100% correct and no cutting or over-writing in the 
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measurements would thereafter be allowed. If at all any error is noticed, the contractor 

shall have to submit a fresh computerized MB with its pages duly machine numbered and 

bound, after getting the earlier MB cancelled by the department. Thereafter, the MB shall 

be taken in the Divisional Office records, and allotted a number as per the Register of 

Computerized MBs. This should be done before the corresponding bill is submitted to the 

Division Officer for payment. The contractor shall submit two spare copies of such 

computerized MBs for the purpose of reference and record by the various officers of the 

department.  

                            The contractor shall also submit to the department separately his computerized Abstract of 

Cost and the bill based on these measurements, duly bound, and its pages machine 

numbered along with two spare copies of the bill. Thereafter, this bill will be processed by 

the Division Office and allotted a number as per the computerized record in the same way 

as done for the measurement book meant for measurements.  

 

                          The contractor shall, without extra charge, provide all assistance with every appliance, 

labour and other things necessary for checking of measurements/ levels by the Engineer-in-

Charge or his representative.  

 

                            Except where any general or detailed description of the work expressly shows to the 

contrary, measurements shall be taken in accordance with the procedure set forth in the 

specifications notwithstanding any provision in the relevant Standard Method of 

measurement or any general or local custom. In the case of items which are not covered by 

specifications, measurements shall be taken in accordance with the relevant standard 

method of measurement issued by the Bureau of Indian Standards and if for any item no 

such standard is available then a mutually agreed method shall be followed.  

 

                           The contractor shall give not less than seven  days notice to the Engineer-in-Charge or his 

authorized representative in charge of the work before covering up or otherwise placing 

beyond the reach of checking and/or test checking the measurement of any work in order 

that the same may be checked and/or test checked and correct dimensions thereof be 

taken before the same is covered up or placed beyond the reach of checking and/or test 

checking measurement and shall not cover up and place beyond reach of measurement any 

work without consent in writing of the Engineer-in-Charge or his authorized representative 

in charge of the work who shall within the aforesaid period of seven days inspect the work, 

and if any work shall be covered up or placed beyond the reach of checking and /or test 

checking measurements without such notice having been given or the Engineer-in-Charges 

consent being obtained in writing the same shall be uncovered at the Contractors expense,  

  

 or in default thereof no payment or allowance shall be made for such work or the materials 

with which the same was executed. 

                          
                         Engineer-in-Charge or his authorized representative may cause either themselves or 

through another officer of the department to check the measurements recorded by 

contractor and all provisions stipulated herein above shall be applicable to such checking of 

measurements or levels.  

 
                         It is also a term of this contract that checking and/or test checking the measurements of 

any item of work in the measurement book and/or its payment in the interim, on account 

of final bill shall not be considered as conclusive evidence as to the sufficiency of any work 

or material to which it relates nor shall it relieve the contractor from liabilities from any 

over measurement or defects noticed till completion of the defects liability period. 
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                            CLAUSE 7 

 

                               No payment shall be made for work, estimated to cost Rs. Twenty Thousand or less till after 

the whole of the work shall have been completed and certificate of completion given. For 

works estimated to cost over Rs. Twenty thousand, the interim or running account bills shall 

be submitted by the contractor for the work executed on the basis of such recorded 

measurements on the format of the BSNL in triplicate on or before the date of every month 

fixed for the same by the Engineer-in-Charge. The contractor shall not be entitled to be paid 

any such interim payment if the gross work done together with net payment/adjustment of 

advances for material collected, if any, since the last such payment is less than the amount 

specified in Schedule’s’, in which case the interim bill shall be prepared on the appointed 

date of the month after the requisite progress is achieved. Engineer-in-Charge shall arrange 

to have the bill verified by taking or causing to be taken, where necessary, the requisite 

measurements of the work. In the event of the failure of the contractor to submit the bills, 

Engineer-in-Charge shall prepare or cause to be prepared such bills in which event no 

claims whatsoever due to delays on payment including that of interest shall be payable to 

the contractor. Payment on account of amount admissible shall be made by the Engineer-

in- Charge certifying the sum to which the contractor is considered entitled by way of 

interim payment at such rates as decided by the Engineer-in-Charge. The amount 

admissible will as far as possible be paid by 10
th

 working day after the day of presentation 

of the bill by the Contractor to the Engineer-in-Charge or his Asstt. Engineer together with 

the account of the material issued by the BSNL, or dismantled materials, if any. In the case 

of works outside the headquarter of the Engineer-in-Charge, the period of ten  working 

days will be extended to fifteen  working days. 

 

 All such interim payments shall be regarded as payment by way of advances against final 

payment only, and shall not preclude the requiring of bad, unsound and imperfect or 

unskilled work to be rejected, removed, taken away and reconstructed or re-erected. Any 

certificate given by the Engineer-in-Charge relating to the work done or materials delivered 

forming part of such payment, may be modified or corrected by any subsequent such 

certificate(s) or by the final certificate and shall not by itself be conclusive evidence that any 

work or materials to which it relates is/are in accordance with the contract and 

specifications. Any such interim payment, or any part thereof shall not in any respect 

conclude, determine or affect in any way powers of the Engineer-in-Charge under the 

contract or any of such payments be treated as final settlement and adjustment of accounts 

or in any way vary or affect the contract. 

 

  

 Pending consideration of extension of date of completion interim payments shall continue 

to be made as herein provided, without prejudice to the right of the BSNL to take action 

under the terms of this contract for delay in the completion of work, if the extension of 

date of completion is not granted by the competent authority. 

 

 The Engineer-in-Charge in his sole discretion, on the basis of a certificate from the Assistant 

Engineer to the effect, that the work has been completed up to the level in question may 

make interim advance payments without detailed measurements for work done (other than 

foundations, items to be covered under finishing items) up to lintel level (including 

sunshade etc.) and slab level, for each floor working out at 75% of the assessed value. The 

advance payments so allowed shall be adjusted in the subsequent interim bill by taking 

detailed measurements thereof.             
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                            CLAUSE 8  

 

 With in ten days of the completion of the work, the contractor shall give notice of such 

completion to the Engineer-in-Charge and within thirty days of the receipt of such notice 

the Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall 

furnish the contractor with a final certificate of completion, otherwise a provisional 

certificate of physical completion indicating defects (a) to be rectified by the contractor 

and/or (b) for which payment will be made at reduced rates, shall be issued. But no final 

certificate of completion shall be issued, nor shall the work be considered to be complete 

until the contractor shall have removed from the premises on which the work shall be 

executed all scaffolding, surplus materials, rubbish and all huts and sanitary 

arrangements required for his/their work people on the site in connection with the 

execution of the works as shall have been erected or constructed by the contractor(s) and 

cleaned off the dirt from all wood work, doors, windows, wall, floor or other parts of the 

building,  in, upon, or about which the work is to be executed or of which he may have 

had possession, for the purpose of the execution thereof, and not until the work shall 

have been measured by the Engineer-in-Charge. If the contractor shall fail to comply with 

the requirements of this clause, as to removal of scaffolding, surplus materials and 

rubbish and all huts and sanitary arrangements as aforesaid and cleaning off dirt on or 

before the date fixed for the completion of work, the Engineer-in-Charge may at the 

expense of the contractor remove such scaffolding, surplus materials and rubbish etc., 

and dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the 

contractor shall have no claim whatsoever in this regard except for any sum actually 

realized by the sale thereof. 

 

CLAUSE 8 A 

 

 When the annual repairs and maintenance of works are carried out, the splashes and 

dropping from white washing, colour-washing, painting etc, on walls, floor, windows, etc. 

shall be removed and the surface cleaned simultaneously with the completion of these 

items of work in the individual rooms, quarters or premises etc where the work is done 

without waiting for the actual completion of all the other items of work in the contract. In 

case the contractor fails to comply with the requirement of this clause, the Engineer-in-

Charge shall have the right to get this work done at the cost of the contractor either by 

BSNL or through any other agency. Before taking such action, the Engineer-in-Charge 

shall give 10 days notice in writing to the contractor.  

 

 

 

CLAUSE 8 B 

 

 The Contractor shall within one month of the date of completion of the work submit 

(i) completion plan as required vide General Specification for Electrical works (Part I 

Internal) 1972 and (Part-II External) 1974, as applicable,  

(ii) completion plans of internal and external sanitary, water supply and drainage 

installations by marking on a set of drawings , the route, position and details of the 

pipes, fixtures, fittings in the manner specified by the Engineer-in-Charge.  

 

 The Contractor shall also arrange statutory inspection and certification of the aforesaid 

installation by local authorities in conformity with the bylaws, if any. 

 

 If the contractor fails to submit the completion plans and obtain necessary statutory 

certificates from the local authority as aforesaid he shall be liable to indemnify by a sum 

equivalent to, spent by the BSNL for preparation of the completion plans and in obtaining 

Completion 
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Completion 
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Contractor 
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necessary statutory certificates as aforesaid. 

 

 

                                CLAUSE 9 

 

 The contractor shall submit the final bill in the same manner as specified in interim bills 

within one month of the date of the final certificate of completion furnished by the 

Engineer-in-Charge. No further claims shall be made by the contractor after submission of 

the final bill and these shall be deemed to have been waived and extinguished. Payments 

of those items of the bill in respect of which there is no dispute and of items in dispute, 

for quantities and rates as approved by the Engineer-in-Charge, will, as far as possible, be 

made within the period specified herein below, the period being reckoned from the date 

of receipt of the bill by the Engineer-in-Charge, complete with account of materials issued 

by the BSNL and dismantled materials.   

 i) If the Tendered value of work is up to Rs.5 Lakhs: 3 months 

 ii) If the Tendered value of work exceeds Rs.5 lakhs: 6 months 

 

                             CLAUSE 9A 

 

 Payments due to the contractor may, if so desired by him, be made to his bank instead of 

direct to him provided that the contractor furnishes to the Engineer-in-Charge 

(1) an authorization in the form of a legally valid document such as a power of attorney 

conferring authority on the bank to receive payments, and, 

(2) his own acceptance of the correctness of the amount made out as being due to him 

by BSNL or his signature on the bill or other claim preferred against BSNL before 

settlement by the Engineer-in-Charge of the account or claim by payment to the 

bank.  While the receipt given by such banks shall constitute a full and sufficient 

discharge for the payment, the contractor shall wherever possible present bills duly 

receipted and discharged through his bankers. 

 

 Nothing herein contained shall operate to create in favour of the bank any rights or 

equities vis-à-vis the Bharat Sanchar Nigam Limited.                      

 

                         CLAUSE 10 

 

 The contractor shall submit every month statement of cement, reinforcement steel 

galvanized steel and PVC Pipes procured, consumed and balance at site, supported by 

complete calculations reconciling in their registers on the site of work, total receipt total  

  

 consumption and certified balance (diameter/section-wise in case of reinforcement steel) 

and resulting variations and reasons thereof.  Engineer-in-charge shall (whose decision 

shall be final and binding on the contractor) be within his rights to follow the procedure 

of recovery in clause 42 at any stage of the work if reconciliation is not found satisfactory. 

 

 The contractor shall submit along-with every running bill (on account or interim bill) 

material-wise reconciliation statements supported by complete calculations reconciling 

total issue, total consumption and certified balance (diameter/section-wise in the case of 

steel) and resulting variations and reasons therefore, Engineer-in-Charge shall (whose 

decision shall be final and binding on the contractor) be within his rights to follow the 

procedure of recovery in clause 42 at any stage of the work if reconciliation is not found 

to be satisfactory. 

 

 The contractor shall bear the cost of getting the material issued, loading, transporting to 

site, unloading, storing under cover as required, cutting assembling and joining the 

Payment of 
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Payment of 
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several parts together as necessary. Notwithstanding anything to the contrary contained 

in any other clause of the contract all stores/materials so supplied to the contractor or 

procured with the assistance of the BSNL, shall remain the absolute property of BSNL and 

the contractor shall be the trustee of the stores/materials, and the said stores/materials 

shall not be removed/disposed off from the site of the work, on any account and shall be 

at all times open to inspection by the Engineer-in-Charge or his authorized agent. Any 

such stores/materials, remaining unused, shall be returned to the Engineer-in-Charge in 

as good a condition in which they were originally supplied at a place directed by him, at a 

place of issue or any other place specified by him as he shall require, but in case it is 

decided not to take back the stores/materials the contractor shall have no claim for 

compensation on any account of such stores/materials so supplied to him as aforesaid 

and not used by him or for any wastage in or damage to in such stores/materials. On 

being required to return the stores/materials, the contractor shall hand over the 

stores/materials on being paid or credited such price as the Engineer-in-Charge shall 

determine, having due regard to the condition of the stores/materials. The price allowed 

for credit to the contractor, however, shall be at the prevailing market rate not exceeding 

the amount charged to him, excluding the storage charge, if any. The decision of the 

Engineer-in-Charge shall be final and conclusive. In the event of breach of the aforesaid 

condition, the contractor shall in addition to throwing himself open to account for 

contravention of the terms of the licenses or permit and/or for criminal breach of trust, 

be liable to BSNL for all advantages or profits resulting or which in the usual course would 

have resulted to him by reason of such breach. Provided that the contractor shall in no 

case be entitled to any compensation or damages on account of any delay in supply or 

non-supply thereof all or any such materials and stores provided further that the 

contractor shall be bound to execute the entire work if the materials are supplied by the 

BSNL within the original scheduled time for completion of the work. But if a part of the 

materials only has been supplied within the aforesaid period then the contractor shall be 

bound to do so much of the work as may be possible with the materials and stores 

supplied in the aforesaid period. For the completion of the rest of the work, the 

contractor shall be entitled to such extension of time as may be determined by the 

Engineer-in-Charge whose decision in this regard shall be final and binding on the 

contractor. 

 

 The contractor shall see that only the required quantities of materials are got issued. Any 

such material remaining unused and in perfectly good/original condition at the time of 

completion or determination of the contract shall be returned to the Engineer-in-Charge  

  

 at the stores from which it was issued or at a place directed by him by a notice in writing. 

The contractor shall not be entitled to be paid for loading, transporting, unloading and 

stacking of such unused material except for the extra lead, if any involved, beyond the 

original place of issue. 

         

 CLAUSE 10 A 

 

 The contractor shall, at his own expense, provide all materials, required for the works 

other than those, which are stipulated to be supplied by the BSNL.  

 

 The contractor shall, at his own expense and without delay, supply to the Engineer-in-

Charge samples of materials to be used on the work and shall get these approved in 

advance. All such materials to be provided by the Contractor shall be in conformity with 

the specifications laid down or referred to in the contract. The contractor shall, if 

requested by the Engineer-in-Charge, furnish proof, to the satisfaction of the Engineer-in-

Charge that the materials so comply. The Engineer-in-Charge shall within thirty days of 

supply of samples or within such further period as he may require, intimate to the 

Materials to 

be provided 

by the 

Contractor 
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Contractor in writing whether samples are approved by him or not. If samples are not 

approved, the Contractor shall forthwith arrange to supply to the Engineer-in-Charge for 

his approval fresh samples complying with the specifications laid down in the contract. 

When materials are required to be tested in accordance with the specifications, approval 

of the Engineer-in-Charge shall be issued after the test results are received. 

 

 The Contractor shall at his risk and cost submit the samples of materials to be tested or 

analyzed and shall not make use of or incorporate in the work any materials represented 

by the samples until the required tests or analysis have been made and materials finally 

accepted by the Engineer-in-Charge. The Contractor shall not be eligible for any claim or 

compensation either arising out of any delay in the work or due to any corrective 

measures required to be taken on account of and as a result of testing of materials. 

 

 The contractor shall, at his risk and cost, make all arrangements and shall provide all 

facilities as the Engineer-in-Charge may require for collecting, and preparing the required 

number of samples for such tests at such time and to such place or places as may be 

directed by the Engineer-in-Charge and bear all charges and cost of testing unless 

specifically provided for otherwise elsewhere in the contract or specifications. The 

Engineer-in-Charge or his authorized representative shall, at all time, have access to the 

works and to all workshops and places where work is being prepared or from where 

materials, manufactured articles or machinery are being obtained for the works and the 

contractor shall afford every facility and every assistance in obtaining the right to such 

access. 

 

 The Engineer-in-Charge shall have full powers to require the removal, from the premises, 

of all materials which in his opinion are not in accordance with the specifications and in 

case of default the Engineer-in-Charge shall be at liberty to employ at the expenses of the 

contractor, other persons to remove the same without being answerable or accountable 

for any loss or damage that may happen or arise to such materials. The Engineer-in-

Charge shall also have full powers to require other proper materials to be substituted 

thereof and in case of default the Engineer-in-Charge may cause the same to be supplied 

and all costs, which may attend such removal, and substitution shall be borne by the 

Contractor 

  

  

CLAUSE 10 B 

 

i) The contractor on signing an indenture in the form to be specified by the Engineer-

in-Charge, shall be entitled to be paid during the progress of the execution of the 

work, up to 90% of the assessed value of any materials which are in the opinion of 

the Engineer-in-Charge non-perishable, non-fragile and non-combustible and are in 

accordance with the contract and which have been brought on the site in connection 

therewith and are adequately stored and/or protected against damage by weather 

or other causes but which have not at the time of advance been incorporated in the 

works. When materials on account of which an advance has been made under this 

sub-clause are incorporated in the work the amount of such advance shall be 

recovered/deducted from the next payment made under any of the clause or clauses 

of this contract. 

 

 Such secured advance shall also be payable on other items of perishable nature, 

fragile and combustible with the approval of the Engineer-in-Charge provided the 

contractor provides a comprehensive insurance cover for the full cost of such 

materials. The decision of the Engineer-in-Charge shall be final and binding on the 

contractor in this matter. No secured advance, shall however, be paid on high-risk 
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materials such as ordinary glass, sand, petrol, diesel etc. 

 

ii) Mobilization advance not exceeding 5 % of the estimated cost put to tender or 5% of 

tender value whichever is less may be given, if requested by the contractor in writing 

within one month of the order to commence the work. In such a case the contractor 

shall execute a Bank Guarantee Bond from a Scheduled Nationalized Bank, as 

specified by the Engineer-in-Charge, for the full amount of such advance to be 

released. Such advance shall be released in suitable number of installments to be 

determined by the Engineer-in-Charge at his absolute discretion. The first installment 

of such advance shall be released by the Engineer-in-Charge to the contractor, on a 

request made by the contractor to the Engineer-in-Charge, in this behalf. The second 

and subsequent installments shall be released by the Engineer-in-Charge only after 

the contractor furnishes a proof of the satisfactory utilization of the earlier 

installment to the entire satisfaction of the Engineer-in-Charge. 

 

 Mobilization advance shall be admissible only for works where estimated cost put to 

tender is Rupees Two Crores & above. 

 

 

iii) An advance for plant & machinery required for the work and brought to site by the 

Contractor may be given if requested by the contractor in writing within one month 

of bringing such plant and machinery to site. Such advance shall be given on such 

plant and machinery, which in the opinion of the Engineer-in-Charge will add to the 

expeditious execution of the work and improve the quality of work. The amount of 

advance shall be restricted to 5 % percent of the estimated cost put to tender or 5% 

of tender value whichever is less. In the case of new plant and equipment to be 

purchased for the work the advance shall be restricted to 90% of the price of such 

new plant and equipment paid by the contractor for which the contractor shall 

produce evidence satisfactory to the Engineer-in-charge. In the case of second hand 

and used plants and equipment, the amount of such advance shall be limited to 50 % 

of the depreciated value of  plant and equipment as may be decided by the Engineer-

in-Charge. The contractor shall, if so required by the Engineer-in-Charge submit the  

  statement of value of such old plant and equipment duly approved by a Registered 

Value recognized by the Central Board of Direct Taxes under the Income-Tax Act 

1961. No such advance shall be paid on any plant and equipment of perishable 

nature and on any plant and equipment of a value less than Rs.50, 000/-. Seventy 

five per cent of such amount of advance shall be paid after the plant & equipment 

brought to site and balance twenty five percent on successfully commissioning of the 

same. 

 

Leasing of equipment shall be considered at par with purchase of equipment and 

shall be covered by tripartite agreement with the following: 

 

1. Leasing company which gives certificate of agreeing to lease equipment to 

the contractor,  

2. Engineer-in-Charge, and 

3. The Contractor 

 

This advance shall further be subject to the condition that such plant and equipment  

(a) are considered by the Engineer-in-Charge to be necessary for the 

works; and, 

(b) are in and are maintained in working order; and, 

Mobilisation 

Advance 

Plant and 

Machinery 

Advance 
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(c) hypothecated to the BSNL as specified by the Engineer-in-Charge, 

before the payment of advance is released. The Contractor shall not be 

permitted to remove from the site such hypothecated plant and 

equipment without the prior written permission of the Engineer-in-

Charge. The contractor shall be responsible for maintaining such plant 

and equipment in good working order during the entire period of 

hypothecation failing which such advance shall be entirely recovered in 

lump sum. For this purpose steel scaffolding and formwork shall be 

treated as plant and equipment. 

 

The contractor shall insure the Plant & Machinery for which mobilization 

advance is sought and given, for a sum sufficient to provide for their 

replacement at site. Any amounts not recovered from the insurers will be borne 

by the contractor. 

 

iv) The mobilization advance and plant and machinery advance, in (ii) & (iii) above, 

bear interest at the rate equivalent to the State Bank of India Prime Lending 

Rate (SBI PLR) on the date of opening of Tender and shall be calculated from the 

date of payment to the date of recovery, both days inclusive, on the outstanding 

amount of advance. Recovery of such sums advanced shall be made by the 

deduction from the contractor’s bills commencing after first ten per cent of the 

gross value of the work is executed and paid, on pro-rata percentage basis to the 

gross value of the work billed beyond 10 % in such a way that the entire 

advances is recovered by the time eighty percent of the gross value of the 

contract is executed and paid, together with interest due on the entire 

outstanding amount up to the date of recovery of the installment. 

 

i. If the circumstances are considered reasonable by the Engineer-in-

Charge, the period mentioned in (ii) and (iii) for request by the 

contractor in writing for grant of mobilization advance and plant and 

equipment advance may be extended at the discretion of the Engineer-

in-Charge.  

 

ii. The said bank guarantee for advances shall initially be made for the full 

amount and valid for the contract period, and be kept renewed from 

time to time to cover the balance amount and likely period of complete 

recovery together with interest. 

CLAUSE 10 C 

 

If the prices of materials (not being materials supplied or services rendered at fixed prices 

by the BSNL in accordance with Clauses 10 & 34 thereof) and/or wages of labour required 

for execution of the work increase, the contractor shall be compensated for such increase 

as per provisions detailed below and the amount of the contract shall accordingly be 

varied, subject to the condition that such compensation for escalation in prices shall be 

available only for the work done during the stipulated period of the contract including 

such period for which the contract’s validity is extended under the provisions of Clause 5 

of the contract without any action under Clause 2 and also subject to the condition that 

no such compensation shall be payable for a work for which the stipulated period of 

completion is 18(Eighteen) months  or less.  Such compensation for escalation in the 

prices of materials and labour, when due, shall be worked out based on the following 

provisions: - 

Payment due 

to Increase/ 

Decrease in 

Prices/Wages 

after receipt of 

Tender for the 

work 
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i. The base date for working out such escalation shall be the last stipulated date of 

receipt of tenders including extension, if any. 

 

ii. The cost of work on which the escalation will be payable shall be reckoned as 

b

e

l

o

w

:

 

- 

 

 

iii) Components of Cement, Reinforcement Steel, shall be worked out as indicated below, and for other materials, Labour, P.O.L., e

t

h

e

 

c

o

n

t

r

a

c

t

o

r

. 

 

iv) The compensation for escalation for Cement, Reinforcement Steel, Other 

Materials and P.O.L. shall be worked out as per the formula given below: 

 

 

 

 

a) Adjustment for component of Cement  

                                           

   Vc = Qc * SPc * (CI-CIo) / CIo                               

   

Vc Variation in cement cost i.e. increase or decrease in the amount in 

rupees to be paid or recovered 

 

 Qc  Quantity of Cement consumed, based on theoretical consumption, or 

actual quantity consumed whichever is less during the quarter 

 

SPc      Star price of Cement as mentioned in Schedule F. 

 

CI : All India wholesale index for Cement for the period under consideration 

as published by the Economic Adviser to Government. of India, Ministry 

i. Gross value of Works done upto this quarter: (A) 

ii. Gross value of Work Done upto the last quarter.

  

(B) 

iii. Gross value of work done since previous quarter (A-

B) 

(C) 

iv. Full assessed value of Secured Advance fresh paid in 

this quarter   

(D) 

v. Full assessed value of Secured Advance recovered In 

this quarter 

(E) 

vi. Full assessed value of Secured Advance for which 

escalation is payable in this Quarter (D – E) 

(F) 

vii. Advance payment made during this Quarter (G) 

viii Advance payment recovered during this quarter (H) 

ix Advance payment for which escalation is payable 

in this Quarter (G-H)  

(I) 

x Extra items paid as per Clause –12 & 12A based on 

prevailing market rates during this quarter 

(J) 

xi Then,  AA = C (+/-) F   (+/-) I –J 

BB=0.85 AA 

 

 

 

xii. (Less cost of services rendered at fixed charges as 

per Clause 34 and recovered during the quarter 

 

(K)         

xiii Cost of Work for which escalation is applicable:  W= 

BB -K 
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of Industry and Commerce. 

 ( In respect of the justified period extended under the provisions of 

clause-5 of the contract without any action under clause 2, the index 

prevailing at the time of stipulated date of completion or the prevailing 

index of the period under consideration, which ever is less, shall be 

considered.) 

 

 

CIo : All India wholesale index for Cement as published by the Economic 

Adviser to Government. of India, Ministry of Industry and Commerce, as 

valid on the last for the period under consideration and that valid on 

the last stipulated date of receipt of tender including extension if any.  

 

b) Adjustment for component of Reinforcement Steel 

 

                    Vs = Qs * SPs * (SI-SIo) / SIo           

          

Vs: Variation in Reinforcement Steel cost i.e. increase or decrease in the 

amount in rupees to be paid or recovered 

 

Qs  Quantity of Reinforcement Steel consumed, based on theoretical 

consumption, or actual quantity consumed whichever is less during the 

Quarter. 

 

SPs      Star price of Reinforcement Steel as mentioned in Schedule F. 

 

            SI  : All India wholesale index for Bars and Rods (Steel) for the period under 

consideration as published by the Economic Adviser to Government. of 

India, Ministry of Industry and Commerce.  

                     

   (In respect of the justified period extended under the provisions of 

clause-5 of the contract without any action under clause 2, the index 

prevailing at the time of stipulated date of completion or the prevailing 

index of the period under consideration, whichever is less, shall be 

Considered). 

SIo : All India wholesale index for Bars and Rods (Steel) as published by the 

Economic Adviser to Government of India, Ministry of Industry and 

Commerce, for the period under consideration and that valid on the last 

stipulated date of receipt of tender including extension if any.  

 

c) Adjustment for the component of Galvanized Steel 

 

Vt = Qt * SPt *{0.85[ (TI-TIo) /Tlo]+0.15[(ZI-Zlo)/Zlo]} 

 

Vt Variation in Galvanized Steel cost i.e. increase or decrease in the 

amount in rupees to be paid or recovered. 

Qt  Quantity of Galvanized Steel brought at site or used in works since 

previous bill (whichever is earlier). 

SPt Star price of Galvanized Steel as mentioned in Schedule-F (to be fixed 

by concerned CE(C). 
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Tl  All India wholesale index for Tower steel material (Angles , channels 

and sections) for the period under consideration as published by the 

Economic Adviser to Government. of India, Ministry of Industry and 

Commerce.  

                    (In respect of the justified period extended under the provisions of 

clause-5 of the contract without any action under clause 2, the index 

prevailing at the time of stipulated date of completion or the prevailing 

index of the period under consideration, whichever is less, shall be 

considered) 

Tlo All India wholesale index for Tower steel material (Angles, channels & 

Sections) as published by the Economic Adviser to Government of India, 

Ministry of Industry and Commerce and that valid on the last stipulated 

date of receipt of tender including extension if any. 

Zl All India wholesale index for Zinc for the period under consideration as 

published by the Economic Adviser to Government of India, Ministry of 

Industry and Commerce. 

 (In respect of the justified period extended under the provisions of 

clause-5 of the contract without any action under clause 2, the index 

prevailing at the time of stipulated date of completion or the prevailing 

index of the period under consideration, whichever is less, shall be 

considered)  

  

Zlo All India wholesale index for Zinc as published by the Economic Adviser 

to Government of India, Ministry of Industry and Commerce and that  

 

valid on the last stipulated date of receipt of tender including extension if any. 

 

 

d) Adjustment for component of Other Materials 

                                                                   

         VM = (W * X /100 – Qc*SPc – Qs * SPs) * (MI-Mio) / MIo 

   

 

VM Variation in other material cost i.e. increase or decrease in the amount 

in rupees to be paid or recovered 

 

 W  Cost of work done worked out as indicated in sub-para ii) above. 

 

X Component of materials expressed as per cent of the total value of 

work as indicated in schedule F.  

 

MI: All India wholesale index for All Commodities for the period under 

consideration as published by the Economic Adviser to Government. of 

India, Ministry of Industry and Commerce. 
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 (In respect of the justified period extended under the provisions of 

clause-5 of the contract without any action under clause 2, the index 

prevailing at the time of stipulated date of completion or the prevailing 

index of the period under consideration, which ever is less, shall be 

considered.) 

 

  

MIo: All India wholesale index for All Commodities as published by the 

Economic Adviser to Government. of India, Ministry of Industry and 

Commerce as valid on the last stipulated date of receipt of tender 

including extension if any.  

 

 

e) Adjustment for component of P.O.L. 

 

     VF = W * (Z / 100) * (FI-FIo) / FIo 

 

VF Variation in cost of fuel, power, light and lubricants, increase or 

decrease in rupees to be paid or recovered. 

 

W  Value of work done, worked out as indicated in sub-para ii) above.                                                   

 

 Z Component of fuel, power, light and lubricants expressed as per cent of 

total value of work as indicated in schedule F . 

 

FI:    All India wholesale index for fuel, power, light and lubricants for the 

period under consideration as published weekly by the Economic 

Adviser to Government of India, Ministry of Industry, New Delhi. 

 ( In respect of the justified period extended under the provisions of 

clause-5 of the contract without any action under clause 2, the index 

prevailing at the time of stipulated date of completion or the prevailing  

 index of the period under consideration, which ever is less, shall be 

considered.) 

 

 

FIo    All India wholesale index for fuel, power, light and lubricants as 

published weekly by the Economic Adviser to Government of India, 

Ministry of Industry, New Delhi, valid on the last stipulated date of 

receipt of tender including extension if any. 

 

v) The following principles shall be followed while working out the indices 

mentioned in para (iv) above. 

 

a) The compensation for escalation shall be worked out at quarterly intervals 

and shall be with respect to the cost of works done as per bills paid during 

the three calendar months of the said quarter. The first such payment shall 

be made at the end of three months after the month (excluding) in which 

the tender was accepted and thereafter at three months interval. At the 

time of completion of the work, the last period for payment might become 

less than 3 months, depending on the actual date of completion. 

 

b) The index (SI/CI/MI/FI etc.) relevant to any quarter/period for which such 

compensation is paid shall be the arithmetical average of the indices 

relevant to the three calendar months. If the period up to date of 
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completion after the quarter covered by the last such installment of 

payment, is less than three months, the index SI/CI/MI and FI shall be the 

average of the indices for the months falling within that period. 

 

vi)  The compensation for escalation for labour shall be worked out as per the 

formula given below:- 

    

   VL=W * (Y/100) * (LI-LIo) / LIo 

                           

 VL Variation in labour cost i.e. amounts of increase or decreases in rupees 

to be paid or recovered. 

 

W Value of work done, worked out as indicated in sub-para ii) above. 

 

 Y Component of labour expressed as a percentage of the total value of 

the work as indicated in schedule F.. 

    

LIo Minimum daily wage in rupees of an unskilled adult male mazdoor, 

fixed under any law, statutory rule or order as on the last stipulated 

date of receipt of tender including extension, if any. 

 

 LI Minimum wage in rupees of an unskilled adult male mazdoor, fixed 

under any law, statutory rule or order as applicable on the last date of 

the quarter previous to the one under consideration. 

 ( In respect of the justified period extended under the provisions of 

clause-5 of the contract without any action under clause 2, the index 

prevailing on the last date of quarter previous to the quarter pertaining 

to the stipulated date of completion or the index prevailing on the last  

 date of the quarter previous to the one under consideration, whichever 

is less, shall be considered.) 

 

 

vii)  The following principles will be followed while working out the compensation as 

per sub-para (vi) above. 

 

a) The minimum wage of an unskilled male mazdoor mentioned in sub-

para (vi) above shall be the higher of the wage notified by Government 

of India, Ministry of Labour and that notified by the local administration 

both relevant to the place of work and period of reckoning. 

 

b) The escalation for labour also shall be paid at the same quarterly 

intervals when escalation due to increase in cost of materials and/or 

P.O.L. is paid under this clause. If such revision of minimum wages takes 

place during any such quarterly intervals, the escalation compensation 

shall be payable at the revised rates only for work done in subsequent 

quarters. 

 

c) Irrespective of variations in minimum wages of any category of labour, 

for the purpose of this clause, the variation in the rates for an unskilled 

adult male mazdoor alone shall form the basis for working out the 

escalation compensation payable on the labour component.  

 

viii) In the event the price of materials and/or wages of labour required for execution 

of the work decrease/s, there shall be a downward adjustment of the cost of 
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work so that such price of materials and/or wages of labour shall be deductible 

from the cost of work under this contract and in this regard the formula herein 

before stated under this clause 10 (C) shall mutatis mutandis apply, provided 

that:  

 

a) No such adjustment for decrease in the price of Cement & Reinforcement 

Steel, Galvanized steel, Other Materials and/or wages of labour 

aforementioned would be made in case of contracts in which the stipulated 

period of completion of work is eighteen months or less.  

 

b) The Engineer-in-Charge shall otherwise be entitled to lay down the 

procedure by which the provision of this sub-clause shall be implemented 

from time to time and the decision of the Engineer-in-Charge in this behalf 

shall be final and binding on the contractor 

  

  

 Provided always that the provision of the Clause 10CA and 10D shall not be applicable for 

contracts where provisions of this clause are applicable but in cases where provisions of 

this clause are not applicable, the provisions of clause 10CA & 10D will become 

applicable. 

 

                    Clause-10 CA 

If after submission of the tender,  the price of cement and/or  reinforcement steel bars 

and/or galvanized steel (not being materials supplied from the Engineer-in Charge's stores 

in accordance with  Clauses 10  

 

thereof) increase(s)/decreases beyond the price(s) prevailing at the time of the last 

stipulated date of receipt of tenders (including extensions, if any) for the work,  then the 

amount of the contract shall accordingly be varied and provided further that any such 

variation shall be effected for stipulated period of contract including the justified period 

extended under clause-5 of the contract without any action under clause-2 subject to the 

condition that no such compensation shall be payable for a work for which the stipulated 

period of completion is 03 (Three) months or less. However, in case of tower works, 

compensation under part (a), (b) &    (c)    of    this    clause    shall    be 

payable/recoverable to/from the agency for all  contracts for which  stipulated period of 

completion is even less than 03 (Three) months. 

 

  The increase/decrease in prices shall be determined by the All India Wholesale Price 

Indices for Cement ,Steel (bars and rods) and galvanized steel (Angles, channels & Section 

etc.) as published by Economic Advisor to Government of India, Ministry of Commerce and 

Industry and star price for cement and/or steel reinforcement bars as issued under 

authority of concerned CE(C) as valid on the last stipulated date of receipt of tender, 

including extension if any and for the period under consideration.  

 

  In case, price index of a particular material is not issued by Ministry of Commerce and 

Industry, than the price index of nearest similar material in schedule-F shall be followed. 

 

  The amount of contract shall accordingly be varied for  Cement and/or  Reinforcement 

Steel and/or Galvanized steel and shall be worked out as per the formula given below  for 

individual material:  

 

 a)    Adjustment for component of Cement  

                                           

   Vc = Qc * SPc * (CI-CIo) / CIo                                
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   Vc : Variation in cement cost i.e. increase or decrease in the amount in rupees to be 

paid or recovered 

 

 Qc : Quantity of Cement used in the work since previous bill. 

  SPc :   Star price of Cement as mentioned in Schedule F. 

 

  CI : All India wholesale index for Cement for the period under consideration as published 

by the Economic Adviser to Government. of India, Ministry of Industry and Commerce. 

  ( In respect of the justified period extended under the provisions of clause-5 of the 

contract without any action under clause 2, the index prevailing at the time of stipulated 

date of completion or the prevailing index of the period under consideration, which ever is 

less, shall be considered.)  

 

  CIo : All India wholesale index for Cement as published by the Economic Adviser to 

Government. of India, Ministry of Industry and Commerce, as valid on the last stipulated 

date of receipt of tender including extension if any. 

  

  b)   Adjustment for component of Reinforcement Steel 

 

    Vs = Qs * SPs * (SI-SIo) / SIo           

        

  Vs: Variation in Reinforcement Steel cost i.e. increase or decrease in the amount in 

rupees to be paid or recovered 

 

  Qs : Quantity of Reinforcement Steel paid either by way of secured advance or used in 

works since  

 

 

 

  previous bill (whichever is earlier) 

 

  SPs      Star price of Reinforcement Steel as mentioned in Schedule F. 

      SI  : All India wholesale index for Bars and Rods (Steel) for the period under 

consideration as published by the Economic Adviser to Government. of India, Ministry of 

Industry and Commerce.  

 

                (In respect of the justified period extended under the provisions of clause-5 of the contract 

without any action under clause 2, the index prevailing at the time of stipulated date of 

completion or the prevailing index of the period under consideration, whichever is less, 

shall be considered) 

       

  

 SIo : All India wholesale index for Bars and Rods (Steel) as published by the Economic 

Adviser to Government of India, Ministry of Industry and Commerce, for the period under 

consideration and as valid on the last stipulated date of receipt of tender including 

extension if any. 

 

 

c) Adjustment for the component of Galvanized Steel 

 

Vt = Qt * SPt *{0.85[ (TI-TIo) /Tlo]+0.15[(ZI-Zlo)/Zlo]} 
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  Vt Variation in Galvanized Steel cost i.e. increase or decrease in the amount in 

rupees to be paid or recovered. 

 Qt  Quantity of Galvanized Steel brought at site or used in works since previous bill 

(whichever is earlier). 

 SPt Star price of Galvanized Steel as mentioned in Schedule-F (to be fixed by 

concerned CE(C). 

 

 Tl  All India wholesale index for Bars and Rods (Steel) for the period under 

consideration as published by the Economic Adviser to Government. of India, Ministry of 

Industry Commerce. 

 (In respect of the justified period extended under the provisions of clause-5 of the 

contract without any action under clause 2, the index prevailing at the time of stipulated 

date of completion or the prevailing index of the period under consideration, whichever is 

less, shall be considered)  

 Tlo All India wholesale index for Tower steel material (Angles, channels & Sections) 

as published by the Economic Adviser to Government of India, Ministry of Industry and 

Commerce and that valid on the last stipulated date of receipt of tender including 

extension if any. 

 Zl All India wholesale index for Bars and Rods (Steel) for the period under 

consideration as published by the Economic Adviser to Government. of India, Ministry of 

Industry and Commerce. 

 (In respect of the justified period extended under the provisions of clause-5 of the 

contract without any action under clause 2, the index prevailing at the time of stipulated 

date of completion or the prevailing index of the period under consideration which ever is 

less, shall be considered)  

  

 Zlo All India wholesale index for Zinc as published by the Economic Adviser to 

Government of India, Ministry of Industry and Commerce and that valid on the last 

stipulated date of receipt of tender including extension if any. 

   

 CLAUSE 10 D 

 

 In respect of Contracts with stipulated time period of completion being less than 

18(Eighteen) months, if after submission of the tender the wages of labour increases as a 

direct result of the coming into force of any fresh law, or statutory rule or order and such 

increase exceeds ten per cent of the wages prevailing at the time of the last stipulated 

date for receipt of the tenders including extensions if any for the work, and the 

contractor thereupon necessarily and properly pays in respect of labour engaged on the 

execution of the work such increased wages, then the amount of the contract shall 

accordingly  be varied.  Provided always that any increase so payable is not, in the 

opinion of the Superintending Engineer (whose decision shall be final and binding on the 

contractor) attributable to any delay in the execution of the contract within the control of 

the contractor. 

Payments on    account of 
increase in 
Wages due to 
Statutory 
Order(s) 
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   Provided, however, no reimbursement shall be made if the increase is not more than 10% 

of the said wages, and if so, the reimbursement shall be made only on the excess over 

10% and provided further that any such increase shall not be payable if such increase has 

become operative after the contract or extended date of completion of the work in 

question. 

 

   If after submission of the tender, the wages of labour is decreased as a direct result of the 

coming into force of any fresh law or statutory rules or order and such decrease exceeds 

ten per cent of the wages prevailing at the time of receipt of the tender for the work, the 

BSNL shall in respect of labour engaged on the execution of the work after the date of 

coming into force of such law statutory rule or order be entitled to deduct from the dues 

of the contractor such amount as shall be equivalent to the difference between the 

wages as prevailed at the time of the last stipulated date for receipt of tenders including 

extensions if any for the work minus ten per cent thereof and the wages of labour on the 

coming into force of such law, statutory rule or order. 

 

   The contractor shall, for the purpose of this condition, keep such books of account and 

other documents as are necessary to show the amount of any increase claimed or 

reduction available and shall allow inspection of the same by a duly authorized 

representative of the BSNL, and further shall, at the request of the Engineer-in-Charge 

may require any documents so kept and such other information as the Engineer-in-

Charge may require. 

 

The contractor shall, within a reasonable time of his becoming aware of any alteration in 

the wages of labour, give notice thereof to the Engineer-in-Charge stating that the same 

is given pursuant to this condition together with all information relating thereto which he 

may be in position to supply. 

    

 CLAUSE 10 E 

 

 The contractor shall treat all materials obtained during dismantling of a structure, 

excavation of the site for a work, etc as BSNL’s property and such materials shall be 

disposed off to the best advantage of BSNL according to the instructions in writing issued 

by the Engineer-in-Charge. 

 

 

 

 CLAUSE 11 

 

 The contractor shall execute the whole and every part of the work in the most substantial 

and workmanlike manner both as regards materials and otherwise in every respect in 

strict accordance with the specifications. The contractor shall also conform exactly, fully 

and faithfully to the design, drawings and instructions in writing in respect of the work 

signed by the Engineer-in-Charge and the contractor shall be furnished free of charge one 

copy of the contract documents together with specifications, designs, drawings and 

instructions as are not included in the standard specifications of Central Public Works 

Department specified in Schedule ‘F’ or in any Bureau of Indian Standard or any other, 

published standard or code or , Schedule of Rates or any other printed publications 

referred to elsewhere in the contract.   

 

 The contractor shall comply with the provisions of the contract and with the care and 

Work to be 

Executed in 

Accordance 

with 

Specifications, 

Drawings, 

Orders, etc. 

Dismantled 

Materials Govt. 

Property 
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diligence execute and maintain the works and provide all labour and materials, tools and 

plants including for measurements and supervision of all works, structural plans and 

other things of temporary or permanent nature required for such execution and 

maintenance in so far as the necessity for providing these, is specified or is reasonably 

inferred from the contract. The contractor shall take full responsibility for adequacy, 

suitability and safety of all the works and methods of construction. 

 

 CLAUSE 12 

 

12.1        The Engineer-in-Charge shall have power to make alteration in, omission from, 

additions to, or substitutions for the original specifications, drawings, designs 

and instructions that may appear to him to be necessary or advisable during the 

progress of the work, and contractor shall be bound to carry out the work in 

accordance with any instructions given to him in writing signed by the Engineer-

in-Charge and alterations/omissions, additions or substitutions shall form part of 

the contract as if originally provided therein and any altered, additional or 

substituted work which the contractor may be directed to do in the manner 

specified above as part of the works, shall be carried out by the contractor on 

the same conditions in all respects including price on which he agreed to do the 

main work except as hereafter provided. 

12.2  The time for completion of the work shall, in the event of any deviations resulting in 

additional cost over the tendered value, be extended if requested by the 

contractor, as follows: 

 

i) In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value(+) plus 

 

ii) 25% of the time calculated in (i) above or such further additional time 

as may be considered reasonable by the competent authority under 

Clause-5. 

 

12.1 In the case of extra item(s) (items that are completely new, and are in addition 

to the items contained in the contract), the contractor may, within 15 days of 

receipt of the order or occurrence of the item(s) claim rates, supported by 

proper analysis, for the work and the Engineer-in-Charge shall, within one month 

of the receipt of the claim supported by analysis, after giving consideration to 

the analysis of the rates submitted by the contractor, determine the rate on the 

basis of market rate(s). In the event of the contractor failing to inform, the 

Engineer-in-Charge within the stipulated period of time, the rate, which he 

proposes to claim, the rate for such items shall be determined by the Engineer-

in-Charge on the basis of market rate(s) prevailing during that period  

 

 In case of substituted items (items that are taken up with partial substitution or 

in lieu of items of work in the contract), the rate for the agreement item (to be 

substituted) and substituted item shall also be determined in the manner as 

mentioned below:-  

 

12.1.1    If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted), the rate payable to the 

contractor for the substituted item shall be the rate for the agreement item (to 

be substituted) so increased to the extent of the difference between the 

market rates of the substituted item and the agreement item (to be 

substituted) 

  12.2.2 

Deviations, 

Variations 

Extent and 

Pricing 
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If the market rate for the substituted item so determined is less than   

the market rate of the agreement item (to be substituted), the rate payable to 

the contractor for the substituted item shall be the rate for the agreement item 

(to be substituted) so decreased to the extent of the difference between the 

market rates of the substituted item and the agreement item (to be substituted).  

 

 In the case of contract items, substituted items, contract cum substituted items 

which exceeds the limits laid down in Schedule “F” the contractor may within 

fifteen days of receipt of order or occurrence of the excess, claim revision of the 

rates, supported by proper analysis, for the work in excess of the above 

mentioned limits, provided that if the rate so claimed are in excess of the rates 

specified in the schedule of quantities the Engineer-in- Charge shall within one 

month of receipt of the claims supported by analysis, after giving consideration 

to the analysis of rates submitted by the contractor and shall be paid in 

accordance with the stipulated rates so determined for the quantities in excess 

of the deviation limit laid down in schedule-F 

    
 

 

12.2  The provisions of the preceding paragraph shall also apply to the decrease in the 

rates of items for the work in excess of the limits laid down in Schedule “F” and 

the Engineer-in-Charge shall after giving notice to the contractor within one 

month of occurrence of the excess and after taking into consideration any reply 

received from him within fifteen days of the receipt of the notice, revise the 

rates for the work in question within one month of the expiry of the said period 

of fifteen days having regard to the market rates. 

 

12.3 The contractor shall send to the Engineer-in-Charge once every three months, an 

upto date account giving complete details of all claims for additional payments 

to which the contractor may consider himself entitled and of all additional work 

ordered by the Engineer-in-Charge which he has executed during the preceding 

quarter failing which the contractor shall be deemed to have waived his right. 

However, the Superintending Engineer may authorize consideration of such 

claims on merits. 

 

12.5 For the purpose of operation of Schedule “F”, the following works shall be 

treated as works relating to foundation unless & otherwise defined in the 

contract. 

                i) For Buildings: All works up to 1.2 m above the ground level or up to floor 1 

level whichever is lower.              

             ii) For abutments, piers and well staining : All works upto 1.2 m above the bed  

level. 

             iii) For retaining walls, wing walls, compound walls, chimneys, overhead 

reservoirs/tanks and the other elevated structures: All works up to 1.2 meters 

above the ground level.  

              iv)  For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to     

              1.2 meters above the ground level. 

              v) For basement: All works up to 1.2 m above ground level or up to floor 1 level 

which ever is lower. 

             vi) For Roads, all items of excavation and filling including treatment of sub base. 
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 12.6      Any  Operation incidental to or necessarily has to be in contemplation of tenderer   

                      while filing tender, or necessary for proper execution of the item included in the   

              Schedule of Quantities or in the schedule of rates mentioned above, whether or  

              not, specifically indicated in the description of the item and the relevant  

              specifications, shall be deemed to be included in the rates quoted by the tenderer  

              or the rate given in the said schedule of rates, as the case may be. Nothing extra  

              shall be admissible for such operations 

  

 CLAUSE 13. 

 If at any time after acceptance of the tender BSNL shall decide to abandon or reduce the 

scope of the work for any reason whatsoever, the Engineer-in-Charge shall give notice in 

writing to that effect to the contractor and the contractor   shall act accordingly in the 

matter. The contractor shall have no claim to any payment of compensation or otherwise 

whatsoever, on account of any profit or advantage which he might have derived from the 

execution of the work. Further, the contractor shall not have any claim for compensation 

by reasons of an alteration having been made in the original specifications, drawings, 

designs and instructions which shall involve any curtailment of the work as originally 

contemplated. 

 

 

 The contractor shall be paid at contract rates full amount for works executed at site and, 

in addition, a reasonable amount as certified by the Engineer-in-Charge for the items 

hereunder mentioned which could not be utilized on the work to full extent due to 

curtailment in the scope of the work or foreclosure of the contract. 

 

i) Proportionate expenditure, incurred on preliminary site work (e.g. temporary 

access roads, temporary labour huts, staff quarters and site offices, storage 

accommodation and water storage tanks) and tool and plants. 

 

ii) The Engineer-in-Charge shall have the option to take over contractor’s materials or 

any part thereof brought to site. For materials taken over or to be taken over by 

the Engineer-in-Charge, the cost of such materials shall however, take into account 

purchase price, cost of transportation and deterioration or damage which may 

have been caused to materials whilst in the custody of the contractor. 

 

iii) For contractor’s materials not retained by the Engineer-in-Charge, reasonable cost 

of transporting such materials and tools and plants from site to contractor’s 

permanent stores or to his other works, whichever is less, shall be payable. 

 

iv) If any materials supplied by the BSNL are rendered surplus, the same except 

normal wastage shall be returned by the contractor to BSNL. at rates not 

exceeding those at which these were originally issued less allowances for any 

deterioration or damage which may have been caused whilst the materials were in 

the custody of the contractor. In addition, cost of transporting such materials from 

site to BSNL stores, if so required by the BSNL, shall be paid. 

 

 The contractor shall, if required by the Engineer-in-Charge, furnish to him books of 

account, wage books, time sheets and other relevant documents as may be necessary to 

enable him to assess and certify the reasonable amount payable. 
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                                 CLAUSE 14 

 

i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge 

(whose decision shall be final and binding on the contractor) suspend the progress of 

the works or any part thereof for such time and in such manner as the Engineer-in-

Charge may consider necessary so as not to cause any damage or injury to the work 

already done or endanger the safety thereof for any of the following reasons: 

a) On account of any default on the part of the contractor or ; 

b) For proper execution of the works or part thereof for reasons other than the 

default of the contractor; or  

c) For safety of works or part thereof. 

 

 The contractor shall, during such suspension, properly protect and secure the works 

to the extent necessary and carry out the instructions given in that behalf by the 

Engineer-in-Charge. 

 

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

 

a) The contractor shall be entitled to an extension of time equal to the period of 

every such suspension PLUS 25%, for completion of the item or group of items of  

  work for which a separate period of completion is specified in the contract and 

of which the suspended work forms a part, and; 

 

b) If the total period of all such suspensions in respect of an item or group of items 

or work for which a separate period of completion is specified in the contract 

exceeds thirty days, the contractor shall, in addition, be entitled to such 

compensation as the Engineer-in-Charge may consider reasonable in respect of 

salaries and/or wages paid by the contractor to his employees and labour at site, 

remaining idle during the period of suspension, adding thereto 2% to cover 

indirect expenses of the contractor, provided the contractor submits his claim 

supported by details to the Engineer-in-Charge within 15 days of the expiry of 

the period of 30 days,  

  

(iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for 

more than three months at a time, except when suspension is ordered for reason (a) 

in sub-para (i) above, the contractor may after receipt of such order serve a written 

notice on the Engineer-in-Charge requiring permission within 15 days from receipt by 

the Engineer-in-Charge of the said notice, to proceed with the work or part thereof in 

regard to which progress has been suspended and if such permission is not granted 

within that time, the contractor, if he intends to treat the suspension, where it 

affects only a part of the work as an omission or such part by BSNL or where it affects 

whole of the works, as an abandonment of the works by BSNL, shall within ten days 

of expiry of such period of 15 days give notice in writing of his intention to the 

Engineer-in-Charge.  In the event of the contractor treating the suspension as an 

abandonment of the contract by the BSNL., he shall have no claim to payment of any 

compensation  on account of any profit or advantage which he might have derived 

from the execution of the work in full but which he could not derive  in consequence 

of the abandonment.  He shall, however, be entitled to such compensation, as the 

Engineer-in-Charge may consider reasonable, in respect of salaries and /or wages 

paid by him to his employees and labour at site, remaining idle in consequence 

adding to the total thereof 2% to cover indirect expenses of the contractor provided 

the contractor submits his claim supported by details to the Engineer-in-Charge 

within 30 days of the expiry of the period of three months.   

 

Suspension 

of work  
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 Provided, further, that the contractor shall not be entitled to claim any compensation 

from the BSNL for the loss suffered by him on account of delay by BSNL in the supply of 

materials in schedule ‘B’ where such delay is covered by difficulties relating to the supply 

of wagons, force majeure including non allotment of such materials by controlling 

authorities, acts of God, acts of enemies of the State/Country or any reasonable cause 

beyond the control of the BSNL.   

 

  

 CLAUSE 15 

 

All works under or in course of execution or executed in pursuance of the contract shall at all times be 

opened and accessible to the inspection and supervision of Engineer-in-Charge, his 

authorized subordinates in charge of the work and all the superior officers, Officer of the 

Quality Control Organization of the BSNL and of the Chief Technical Examiner’s Office, 

and contractor shall at all times, during the usual working hours and at all other times at 

which reasonable notice of the visit of such officers has been given to the contractor, 

either himself be present to receive orders and instructions or have a responsible agent 

duly accredited in writing, present for that purpose.  Orders given to the contractor’s 

agent shall be considered to have the same force as if they had been given to the 

contractor himself.   

 

 CLAUSE 16 

 

 If it shall appear to the Engineer-in-Charge or his authorized subordinates in-charge of the 

work or to the Senior Deputy Director General (Building Works) or his subordinate 

officers in-charge of Quality Control or to the Chief Technical Examiner or his Sub-

ordinate officer, that any work has been executed with unsound, imperfect, or unskillful 

workmanship or with materials or articles provided by him for the execution of work 

which are unsound or of a quality inferior to that contracted or otherwise not in 

accordance with the contract, the contractor shall, on demand in writing which shall be 

made within six months of the completion of the work from the Engineer-in-Charge 

specifying the work, materials or articles complained of not withstanding that the same 

may have been passed, certified and paid for forthwith rectify or remove and   

reconstruct the work so specified in whole or in part, as the case may require or as the 

case may be, remove the materials or articles so specified and provide other  proper and 

suitable materials  or articles at his own charge and cost.  In the event of the failing to do 

so, within a period specified by the Engineer-in-Charge in his demand aforesaid, the 

contractor shall be liable to pay compensation at the same rate as under clause 2 of the 

contract (for non-completion of the work in time) for this default. 

 

 In such case, the Engineer-in-Charge may not accept the item of work at the rates 

applicable under the contract but may accept such items at reduced rates as the 

competent authority may consider reasonable during the preparation of on account bills 

or final bill if the item is so acceptable without detriment to the safety and utility of the 

item and the structure or he may reject the work out right without any payment and/or 

get it and other connected and incidental items rectified or removed and re-executed at 

the risk and  cost of the contractor. Decision of the Engineer-in-Charge to be conveyed in 

writing in respect of the same will be final and binding on the contractor. 

   

 CLAUSE 17 

If the contractor or his working people or servants shall break, deface, injure or destroy 

any part of building in which they may be working, or any building, road, road kerb, 

fence, enclosure, water pipe, cables, drains, electric or telephone post which the work or 
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any part is being executed, or if any damage shall happen to the work while in progress 

from any cause whatever or if any defect, shrinkage or other faults appear in the work 

within twelve months (12 months) (Six months in the case of work costing Rs. Fifteen 

Lakhs and below except road work) after a certificate final or otherwise of its completion 

shall have been given by the Engineer-in-Charge as aforesaid arising out of defect or 

improper materials or workmanship the contractor shall upon receipt of a notice in 

writing on that behalf make the same good at his own expense or in default the Engineer-

in Charge cause the same to be made good by other workmen and deduct the expense 

from any sums that may be due  or at any time thereafter may become due to the 

contractor, or from his security deposit or the proceeds of sale thereof or of a sufficient 

portion thereof.  The security deposit of the contractor shall not be refunded before the 

expiry of twelve months(Six months in the case of work costing Rs. Fifteen Lakhs and  

below except road work) after the issue of the certificate final or otherwise, of 

completion of work, or till the final bill has been prepared and passed whichever is later.   

 

 CLAUSE 18: 

 

 The contractor shall provide at his own cost all materials (except such special materials, if 

any, as may in accordance with the contract be supplied from the Engineer-in-Charge’s 

 stores), plant, tools, appliances, implements, ladders, cordage, tackle, 

scaffolding and temporary works required for the proper execution of the work, whether 

original, altered or substituted and whether included in the specification or other 

documents forming part of the contract or referred to in these conditions or not, or 

which may be necessary for the purpose of satisfying or complying with the requirements 

of the Engineer-in-Charge as to any matter as to which under these conditions he is 

entitled to be satisfied, or which he is entitled to require together with carriage there                          

for to and from the work. The contractor shall also supply without charge the requisite 

number of persons with the means and materials, necessary for the purpose of setting 

out works, and counting weighing and assisting the measurement for examination at any 

time and from time to time of the work or materials. On his failing to do so, the same 

may be provided by the Engineer-in-Charge at the expense of the contractor and the 

expenses may be deducted, from any money due to the contractor, under this contract or 

otherwise and/or from his security deposit or the proceeds of sale thereof, or a sufficient 

portions thereof. 

 

 CLAUSE 18 A 

 

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the Workmen’s 

Compensation Act, 1923, BSNL is obliged to pay compensation to a workman employed 

by the contractor, in execution of the works, BSNL will recover from the contractor the 

amount of the compensation so paid; and, without prejudice to the rights of the BSNL 

under sub-section (2) of Section 12, of the said Act, BSNL shall be at liberty to recover 

such amount or any part thereof by deducting it from the security deposit or from any 

sum due by BSNL to the contractor whether under this contract or otherwise. BSNL shall 

not be bound to contest any claim made against it under sub-section (1) Section 12, of 

the said Act, except on the written request of the contractor and upon his giving to BSNL 

full security for all costs for which BSNL might became liable in consequence of contesting 

such claim. 
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 CLAUSE 18 B 

 

In every case in which by virtue of the provisions of the The The Building & Other 

Construction Workers( Regulation of Employment & Condition of Service) Act 1996”,  The 

Building & Other Construction Workers ( Regulation of Employment & Condition of 

Service) Rules 1998, AND, Contract Labour (Regulation and Abolition) Act, 1970, and of 

the Contract Labour (Regulation and Abolition) Central Rules, 1971, amended from time 

to time, BSNL is obliged to pay any amounts of wages to a workman employed by the 

contractor in execution of the works, or to incur any expenditure in providing welfare and 

health amenities required to be provided under the above said Act and the rules under 

Clause 19H or under the Contractor’s Labour Regulations, or under the Rules framed by 

the Government / BSNL from time to time for the protection of health and sanitary 

arrangements for workers employed by the Contractor, BSNL will recover from the 

contractor the amount of wages so paid or the amount of expenditure so incurred ; and 

without prejudice to the rights of the BSNL under relevant provisions of above mentioned 

Acts, BSNL shall be at liberty to recover such amount or any part thereof by deducting it 

from the security deposit or from any sum due by the BSNL to the contractor whether 

under this contract or otherwise BSNL shall not be bound to contest any claim made 

against it under the relevant provisions of above mentioned Acts, except on the written 

request of the contractor and upon his giving to the BSNL full security for all costs for 

which BSNL might become liable in contesting such claim. 

 

 CLAUSE 19 

 

The contractor  shall comply with the provisions of the “The Building & Other Construction Workers( 

Regulation of Employment & Condition of Service) Act 1996” and the “The Building and 

Other Construction Workers Welfare Cess Act 1996” amended from time to time and 

rules framed there-under.  The contractor shall comply with the provisions of the “The 

Building & Other Construction Workers ( Regulation of Employment & Condition of 

Service) Rules 1998” and the “The Building and Other Construction Workers Welfare Cess 

Rules 1998”, amended from time to time.  The BSNL at the time of making any payment 

to the contractor for work done and measured under the contract shall deduct such sum 

at the rate, as prescribed in the  Building and Other Construction Workers Welfare Cess 

Rules as applicable to the State in which the work is situated, of gross value of the work 

done from each running bill and final bill.  Such deduction will be transferred to the State 

Workers Welfare Board by the Engineer-in-Charge as per the rules.  The Engineer-in-

charge, as Principal Employer, shall continue to monitor the rigorous implementation of 

the act/rules during the currency of the contract. 

 

  The contractor shall register himself under The Building & Other Construction Workers 

(Regulation of Employment & Condition of Service) Act 1996” & The Building & Other 

Construction Workers ( Regulation of Employment & Condition of Service) Rules 1998, 

and, the “The Building and Other Construction Workers Welfare Cess Act 1996” and the 

“The Building and Other Construction Workers Welfare Cess Rules 1998”, AND, shall also 

obtain a valid License under the Contract Labour (R&A) Act 1970, and the Contract 

Labour (Regulation and Abolition) Central Rules 1971, as amended from time to time, 

before the commencement of the work and continue to have these validated until the 

completion of the work. 
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Any failure to fulfill the above requirements shall attract the penal provisions of this 

contract arising out of the resultant of non-execution of the work. 

 CLAUSE 19 A 

 No labour below the age of eighteen years shall be employed on the work. 

 

 CLAUSE 19 B 

 Payment of wages: 

 

i) The contractor shall pay to labour employed by him either directly or through sub-

contractors, wages not less than fair wages as defined in the contractor’s Labour  

 

ii) Regulation or as per the provisions of The Building & Other Construction Workers 

(Regulation of Employment & Condition of Service) Act 1996”, The Building & 

Other Construction Workers ( Regulation of Employment & Condition of Service) 

Rules 1998, AND, contract labour (Regulation and Abolition) Act 1970, and the 

contract labour (Regulation and Abolition) Central Rules, 1971, wherever 

applicable. 

 

iii) The contractor shall, not withstanding the provisions of any contract to the 

contrary, cause to be paid fair wage to labour indirectly engaged on the work, 

including any labour engaged by his sub-contractors in connection with the said 

work, as if the labour had been immediately employed by him. 

 

iv) In respect of all labour directly or indirectly employed in the works for 

performance of the contractor’s part of this contract, the contractor shall comply 

with or cause to be complied with the contractor’s Labour Regulations made by 

the Government / BSNL from time to time in regard to payment of wages, wage 

period, deductions from wages recovery of wages not paid and deductions 

unauthorized made, maintenance of wage books or wage slips, publication of scale 

of wages and other terms of employment, inspection and submission of periodical 

returns and all other matters of the like nature or as per the provisions of The 

Building & Other Construction Workers( Regulation of Employment & Condition of 

Service) Act 1996”, The Building & Other Construction Workers ( Regulation of 

Employment & Condition of Service) Rules 1998, AND, contract labour(Regulation 

& Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) Central 

Rules, 1971,  wherever applicable.   

 

v)  a) The Engineer-in-Charge concerned shall  have the right to deduct from 

the moneys due to the contractor any sum required or estimated  to be required 

for making good the loss suffered  by a worker or workers by reason of non-

fulfillment of the conditions of the contract for the benefit of the workers, non-

payment of wages or of deductions made from his or their wages which are not 

justified by their terms of the contract or non-observance of the Regulations. 

 

b)  Under the provisions of Minimum Wages (Central) Rules, 1950, the 

contractor is bound to allow to the labours directly or indirectly employed in the 

works one day rest for six days continuous work and pay wages at the same rate as 

for duty. In the event of default the Engineer-in-Charge shall have the right to 

deduct the sum or sums not paid on account of wages for weekly holidays to any 

labours and pay the same to the persons entitled thereto from any money due to 

the contractor by the Engineer-in-Charge concerned. 

 

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily 

Payment 

of wages 
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wages fixed under Notification of the Delhi Administration No.F.12 (162) 

MWO/DAB/43884-91, dated 31.12.1979 as amended from time to time are inclusive of 

wages for the weekly day of rest, the question of extra payment for weekly holiday 

would not arise. 

                 B S N L 

vi) The contractor shall comply with the provisions of the Payment of 

Wages Act, 1936, Minimum Wages Act, 1948, Employees Liability Act 

1938, workmen’s compensation Act, 1923, industrial disputes Act,  

 

vii) 1947, Maternity benefits act, 1961, and the contractor’s labour 

(Regulation and Abolition) Act, 1970, The  

viii) Building & Other Construction Workers (Regulation of Employment & 

Condition of Service) Act 1996 or the modifications thereof or any other 

laws relating thereto and the rules made there-under from time to 

time.  

 

vi) The contractor shall indemnify and keep indemnified BSNL against payments to be 

made under and for the observance of the Laws aforesaid and the contractor’s 

Labour Regulations without prejudice to his right to claim indemnity from his sub-

contractors. 

 

vii) The laws aforesaid shall be deemed to be a part of this contract and any breach 

thereof shall be deemed to be a breach of this contract. 

 

viii) Whatever is the minimum wage for the time being, or if the wage payable is higher 

than such wage, such wage shall be paid by the contractor to the Workmen 

directly without the intervention of Jamadar and that Jamadar shall not be entitled 

to deduct or recover any amount from the minimum wage payable to the 

workmen as and by way of commission or otherwise. 

  

ix) The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadar from the wage of workmen. 

     CLAUSE 19 C 

(1) In respect of of all labour directly or indirectly employed in the work for the 

performance of the contractor’s part of this contract, the contractor shall, at his 

own expense, arrange for the safety provisions as per Model Safety Code framed 

from time to time and shall, at his own expense, provide for all facilities in 

connection therewith. The contractor shall ensure that at the construction site 

of The Building or other construction work, adequate safety measures are taken 

to protect The Building workers against any accident etc.  The adequate safety 

measures in conformity with the provisions of Part III of The Building and Other 

Construction Workers (Regulation of Employment and condition of N service) 

Central Rules 1998 should be provided in addition to the safety measures laid 

down in Model Safety Code.  In case of any discrepancy, the safety measures as 

per Part III of the Building and Other Construction Workers (Regulation of 

Employment and condition of service) Central Rules 1998 shall supercede other 

provisions.  

 

(2)  In case the contractor fails to make arrangements and provide necessary 

facilities as aforesaid he shall be liable to pay a penalty of Rs.200/- for each 

default and in addition the Engineer-in-Charge shall be at liberty to make 

arrangement and provide facilities as aforesaid and recover the costs incurred in 

that behalf from the contractor. 
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       CLAUSE 19 D   

 

 The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-

Charge a true statement showing in respect of the second half of the preceding month 

and the first half of the current month respectively:- 

 

(1) the number of labourers employed by him on the work, 

(2) their working hours, 

(3) the wages paid to them, 

(4) the accidents that occurred during the said fortnight showing the circumstances 

under which they happened and the extent of the damages and injury caused by 

them, and, 

(5) the number of female workers who have been allowed maternity benefit 

according to Clause 19 F and the amount paid to them. 

 

 Failing which the contractor shall be liable to pay to BSNL a sum not exceeding Rs.200/- 

for each default or materially incorrect statement. The decision of the Engineer-in-Charge 

shall be final in deducting from any bill due to the contractor the amount levied as fine 

and be binding on the Contractor.    

  

  

 

 

 CLAUSE 19 E 

 

 In respect of all labour directly or indirectly employed in the works for the performance 

of the contractor’s part of this contract, the contractor shall comply with or cause to be 

complied with all the provisions of various statutes/enactments and   rules there under 

framed by the Central/State Governments, and rules framed by BSNL from time to time 

for the protection of health and sanitary arrangements for the workers employed by the 

BSNL/ Deptt.of Telecommunications and its contractors. Notwithstanding the above 

provisions, the contractor shall be liable for levy of any penalty in case he fails to meet 

the requirements of The Building and Other Construction Workers (Regulation of 

Employment and Condition of Service) Act, 1996 and The Building and Other Construction 

Workers (Regulation of Employment and Condition of Service) Central Rules 1998 and 

Contract Labour (Regulation and Abolition) Act, 1970 and Contract Labour (L Regulation 

and Abolition) Central Rules, 1971, Industrial Disputes Act, 1947 or any other Labour laws 

relating there of and rules made there under from time to time 

  

 CLAUSE 19 F 

 

 Leave and pay during leave shall be regulated as follows:- 

 

1. Leave: 

(i) in the case of delivery-maternity leave not exceeding 8 weeks, 4 weeks, 

upto and including the day of delivery and 4 weeks following that day, 

(ii) in case of miscarriage-upto 3 weeks from the date of miscarriage. 

 

2. Pay: 

(i) in case of delivery- leave pay during maternity leave will be at the rate of 

the women’s average daily earnings, calculated on total wages earned on 

the days when full time work was done during the period of three months 
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immediately preceding the date on which she gives notice that she expects 

to be confined or at the rate of Rupee one only a day whichever is greater. 

(ii) in the case of miscarriage – leave pay at the rate of average daily earning 

calculated on the total wages earned on the days when full time work  was  

 

(iii) done during a period of three months immediately preceding the date of 

such miscarriage. 

 

3. Conditions for  the grant of Maternity Leave: 

  No maternity leave benefit shall be admissible to a woman unless she has been 

employed for a total period of not less than six months immediately preceding 

the date on which she proceeds on leave, 

 

4. The contractor shall maintain a register of Maternity (Benefit) in the prescribed 

form as shown in Appendix-I and II, and the same shall be kept at the place of 

work. 

 

CLAUSE 19 G 

 

  In the event of the contractor(s) committing a default or breach of any of the provisions 

of the Contractor’s Labour Regulation and Model Rules for the protection of health and 

sanitary arrangements for the workers as amended from time to time or furnishing any 

information or submitting or filing any statement under the provisions of the above 

Regulation and Rules which is materially incorrect, he/they shall, without prejudice to any 

other liability, pay to the BSNL a sum not exceeding Rs.200/- for every default, breach or 

furnishing, making, submitting , filing such materially incorrect statements and in the 

event of  the contractor (s) defaulting continuously in this respect, the penalty may be 

enhanced to Rs.200/- per day for each day of default subject to a maximum of 5 percent 

of the tendered value of the Work. The decision of the Engineer-in-Charge shall be final 

and binding on the parties. 

 

Should it appear to the Engineer-in-Charge that the contractor(s) is/ are not properly 

observing and complying with the provisions of the Contractor’s Labour Regulations and 

Model Rules and the provisions of The Building & Other Construction Workers( 

Regulation of Employment & Condition of Service) Act 1996”, The Building & Other 

Construction Workers ( Regulation of Employment & Condition of Service) Rules 1998, 

AND, Contract labour (Regulation and Abolition) Act, 1970, and the Contract Labour 

(R&A) Central Rules 1971, for the protection of health and sanitary arrangements for the 

work-people employed by the contractor(s)(hereinafter referred as ”the said Rules”) the 

Engineer-in-Charge shall have  power to give notice in writing to the contractor(s) 

requiring that the said Rules to be complied with and the amenities prescribed therein be 

provided to the work-people within a reasonable time to be specified in the notice. If the 

contractor(s) shall fail within the period specified in the notice to comply with and/or 

observe the said Rules and to provide the amenities to the workpeople as aforesaid, the 

Engineer-in-Charge shall have the power to provide the amenities herein before 

mentioned at the cost of the contractor(s).  The contractor(s) shall erect, make and 

maintain at his/their own expense and to approved standards all necessary huts and 

sanitary arrangements required for his/their work-people on the site in connection with 

the execution of the works, and if the same shall not have been erected or constructed, 

according to approved Standards, the Engineer-in-Charge shall have power to give notice 

in writing to the contractor(s) requiring that the said huts and sanitary arrangements be 
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re-modeled and/ or reconstructed according to approved standards, and if the 

contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangements 

according to approved standards within the period specified in the notice, the Engineer-

in-Charge  shall have the power to remodel or reconstruct such huts and sanitary 

arrangements according to approved standards at the cost of the contractor(s). 

     CLAUSE 19 H 

 

 The contractor(s) shall at his/their own cost provide his /their labour with a sufficient 

number of huts (hereinafter referred to as the camp) of the following specifications on a 

suitable plot of land to be approved by the Engineer-in-Charge. 

 

i)     

a) The minimum height of each hut at the eaves level shall be 2.10m  (7 ft.) and floor 

area to be provided will be at the rate of 2.7 Sq.ms. (30 Sq.Ft.) for each member of 

the workers family staying with the labourers. 

 

b) The contractor(s) shall in addition construct suitable cooking places having a 

minimum area of 1.80m X 1.50m(6’X5’) adjacent to the hut for each family. 

 

c) The contractor(s) shall also construct temporary latrines and urinals for the use of 

the labourers each on the scale of not less than four per each one hundred of the 

total strength, separate latrines and urinals being provided for women. 

 

d) The contractor(s) shall construct sufficient number of bathing and washing places, 

one unit for every 25 persons residing in the camp. These bathing and washing 

places shall be suitably screened. 

 

ii)  

a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or 

other suitable local materials as may be approved by the Engineer-in-Charge. In 

case of sun-dried bricks, the walls should be plastered with mud gobri on both 

sides. The floor may be kutcha but plastered with mud gobri and shall be at least 

15 cm (6”) above the surrounding ground. The roofs shall be laid with thatch or 

any other materials as may be approved by the Engineer-in-Charge and the 

contractor L shall ensure that through out the period of their occupation the roofs 

remain watertight. 

 

b) The contractor(s) shall provide each hut with proper ventilation.  

 

c) All doors, windows, and ventilators shall be provided with suitable leaves for 

security purposes. 

 

d) There shall be kept an open space of at least 7.2m(8yds.) between the rows of huts 

which may be reduced to 6m(20ft.) according to the availability of site with the 

approval of the Engineer-in-Charge. Back to back construction will be allowed. 

 

iii) Water Supply- The contractor(s) shall provide adequate supply of water for the use 

of labourers. The provisions shall not be less than two gallons of pure and 

wholesome water per head per day for drinking purposes and three gallons of clean 

water per head per day for bathing and washing purpose. Where piped water supply 

is available, supply shall be at stand posts and where the supply is from wells or river, 

tanks, which may be of metal or masonry, shall be provided. The contractor(s) shall 
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also at his/their own cost make arrangements for laying pipe lines for water supply 

to his/their labour camp from the existing mains wherever available, and shall pay all 

fees and charges there for. 

 

 

iv) The site selected for the camp shall be high ground, removed from jungle. 

 

v) Disposal of Excreta- The contractor(s) shall make necessary arrangements for the 

disposal of excreta from the latrines by trenching or incineration, which shall be 

according to the requirements laid down by the Local Health Authorities. If trenching 

or incineration is not allowed the contractor(s) shall make arrangements for the 

removal of the excreta through the Municipal Committee/Authority and inform it 

about the number of labourers employed so that arrangements may be made by 

such Committee/authority for removal of the excreta. All charges on this account 

shall be borne by the contractor and paid direct by him to the Municipality/authority. 

The contractor shall provide one sweeper for every eight seats in case of dry system. 

 

vi) Drainage:- The contractor(s) shall provide efficient arrangements for draining away 

sullage water so as to keep the camp neat and tidy.  

 

vii) The Contractor(s) shall make necessary arrangements for keeping the camp area 

sufficiently lighted to avoid accidents to the workers. 

 

viii) Sanitation:- The contractor(s) shall make arrangements for conservancy and 

sanitation in the labour camps according to the rules of the Local Public Health and 

Medical Authorities. 

 

    CLAUSE 19 I 

 The Engineer-in-Charge may require the contractor to dismiss or remove from the site of 

the work any person or persons in the contractor’s employment upon the work who may 

be incompetent or misconducts himself and the contractor shall forthwith comply with 

such requirements. 

 

   CLAUSE 19 J 

 

 It shall be the responsibility of the contractor to see that the building under construction 

is not occupied by any body unauthorized during construction, and is handed over to the 

Engineer-in-Charge with vacant possession of complete building. If such building though 

completed is occupied illegally, then the Engineer-in-Charge shall have the option to 

refuse to accept the said building/buildings in that position. Any delay in acceptance on 

this account will be treated as the delay in completion and for such delay a levy upto 5% 

of the tendered value of work may be imposed by the Superintending Engineer whose 

decision shall be final both with regard to the justification and quantum and be binding 

on the contractor. 

 

 However, the Superintending Engineer, through a notice, may require the contractor to 

remove the illegal occupation any time on or before construction and delivery. 

 

 

 CLAUSE 19 K 

 

 Employees Provident Fund Scheme to be Complied by the Contractor : 

 

 Employees 

Provident 

Fund 

Scheme to 

be 

Complied 

by the 

Contractor  
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The contractor shall comply with the provision of the Employees Provident Fund Scheme 

1952 as under the Employees Provident Funds and Miscellaneous Provisions Act 1952, 

amended from time to time.  The contractor shall get himself registered and get the 

allocation of Registration Code No. from the competent authority as per provisions of the 

above scheme.  The contractor shall indemnify and keep indemnified BSNL against 

payment to be made under and for the observance of the above scheme.  The Executive 

Engineer (Engineer-in-Charge) as Principal Employer shall continue to monitor the 

rigorous implementation of the act/ rules during the currency of the contract. 

 

 CLAUSE 20 

 

 The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, The 

Building & Other Construction Workers (Regulation of Employment & Condition of 

Service) Act 1996 and Contract Labour (Regulation and Abolition) Act, 1970, amended 

from time to time and rules framed there-under and other labour laws affecting contract 

labour that may be brought into force from time to time. 

 

 CLAUSE 21 

 

The contract as a whole or part thereof shall not be assigned or sublet or transferred 

either directly or indirectly whether by creating agent on the basis of General Power of 

Attorney or in any other manner or given on general power of attorney without the 

written approval of the Engineer-in-Charge. If the contractor assign or sublet 

(engagement of labour on a piece-work basis or of labour with materials not to be 

incorporated in the work, shall not be deemed to be subletting)  or give on general power 

of attorney or transferred either directly or indirectly whether by creating agent on the 

basis of General Power of Attorney or in any other manner, his contract, or attempt to do 

so, or become insolvent or commence any insolvency proceedings or make any 

composition with his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, 

perquisite, reward or advantage pecuniary or otherwise, shall either directly or indirectly, 

, consideration of any kind as an inducement or be given, promised or offered by the 

contractor, or any of his servants or agent to any public officer or person in the 

employment of BSNL in any way relating to his office or employment or if any such officer 

or person shall become in any way  directly or indirectly interested in the contractor, or if 

the contractor shall obtain a contract with the BSNL as a result of wrong tendering or by 

non bonafide methods, of competitive tendering; or if the contractor enters into a 

contract with BSNL in connection with which commission has been paid or agreed to be 

paid by him or to his knowledge, unless the particulars of any such commission and the 

terms of payment thereof have been previously disclosed in writing to Accepting 

Authority/ Engineer--in-Charge; or if the contractor being a company, shall pass a 

resolution or the court shall make an order for the winding up of the company, or a 

receiver or manager on behalf of the debenture holders or otherwise shall be appointed 

or circumstances shall arise which entitle the court or shareholders debenture holders to 

appoint a receiver or managers, Engineer-in-Charge on behalf of the Bharat Sanchar 

Nigam Limited shall have  powers to adopt  the courses specified in Clause 3 hereof in the 

interest of BSNL and in the event of any courses being adopted the consequences 

specified in the said Clause 3 shall ensue. 
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 CLAUSE 22 

 

 All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to use of BSNL without reference 

to the actual loss or damage sustained and whether or not any damage shall have been 

sustained. 

 

 CLAUSE 23 

 

 Where the contractor is a partnership firm, the previous approval in writing of the 

Engineer-in-Charge shall be obtained before any change is made in the constitution of the 

firm. Where the contractor is an individual or a Hindu undivided family business concern 

such approval as aforesaid shall likewise be obtained before the contractor enters into 

any partnership agreement where-under the partnership firm would have the right to 

carry out the works hereby undertaken by the contractor. If previous approval as 

aforesaid is not obtained, the contract shall be deemed to have been assigned in 

contravention of Clause 21 hereof and the same action may be taken, and the same 

consequences shall ensue as provided in the said Clause 21. 

 

 CLAUSE 24 

 All works to be executed under the contract shall be executed under the direction and 

subject to the approval in all respects of the Engineer-in-Charge who shall be entitled to 

direct at what point or points and in what manner they are to be commenced, and from 

time to time carried on. 

 

 CLAUSE 25 

Except where otherwise provided in the contract all questions and disputes relating to 

the meaning of the specifications, design, drawings and instructions herein before 

mentioned and as to the quality of workmanship or materials use d on the work or 

as to any other question, claim, right, matter or thing whatsoever in any way arising out 

of or relating to the contract, designs, drawings, specifications, estimates, instructions 

orders or these conditions or otherwise concerning the works or the execution or failure 

to execute the same whether arising during the progress of the work or after the 

cancellation, termination, completion or abandonment thereof shall be dealt with as 

mentioned hereinafter:- 

 

(i) If the contractor considers that any work demanded of him to be outside the 

requirements of the contract, disputes any drawings, record or decision given in 

writing by the Engineer-in-Charge on any matter in connection with or arising out of 

the contract or carrying out of the work, to be unacceptable, he shall promptly 

within 15 days request the Superintending Engineer in writing for written instruction 

or decision. Thereupon, the Superintending Engineer shall give his written 

instructions or decision within a period of one month from the receipt of contractor’s 

letter. 

 

(ii) If the Superintending Engineer fails to give his instructions or decision in writing 

within the aforesaid period or if the contractor is dissatisfied with the instructions or 

decision of the Superintending Engineer, the contractor within a period of 30 days  

 

(iii) from receipt of the decision, give a notice, in the form prescribed by the BSNL as per 

Appendix-XV to the Chief Engineer, Bharat Sanchar Nigam Limited in-charge of the 

work or if there be no Chief Engineer, to the Administrative Head of the Bharat 

Sanchar Nigam Limited for appointment of an arbitrator to adjudicate the notified 

Changes in 

Firm’s 

Constitution to 

be intimated 

Settlement 

of Disputes 

& Arbitration 
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claims failing which the said decision shall be final binding & conclusive and not 

referable to adjudication by the arbitrator.  

 

(iv) Except where the decisions have become final, binding and conclusive in terms of 

Sub para (ii) above, disputes or differences shall be referred for adjudication through 

the arbitration by the Sole Arbitrator appointed by the Chief Engineer, Bharat 

Sanchar Nigam Limited in-charge of the work or if there be no Chief Engineer,  the 

Administrative Head of the Bharat Sanchar Nigam Limited. It will also be no objection 

to any such appointment that the Arbitrator so appointed is a BSNL Employee and 

that he had to deal with the matters to which the Contract relates in the course of 

his duties as BSNL Employee. If the arbitrator so appointed is unable or unwilling to 

act or resigns his appointment or vacates his office due to any reason whatsoever 

another sole arbitrator shall be appointed in the manner aforesaid by the said Chief 

Engineer. Such person shall be entitled to proceed with the reference from the stage 

at which it was left by his predecessor.  

It is a term of this contract that the party invoking arbitration shall give a list of 

disputes with amounts claimed in respect of each dispute along-with the notice for 

appointment of arbitrator and giving reference to the rejection by the 

Superintending Engineer of the appeal.  

 

It is also a term of this contract that no person other than a person appointed by 

such Chief Engineer, Bharat Sanchar Nigam Limited or the administrative head of the 

Bharat Sanchar Nigam Limited as aforesaid should act as arbitrator and if for any 

reasons that is not possible, the matter shall not be referred to arbitration at all. 

 

It is also a term of this contract that if contractor does not make any demand for 

appointment of arbitrator in respect of any claims in writing as aforesaid within 120 days 

of receiving the intimation from the Engineer-in-charge that the final bill is ready for 

payment, the claim of the contractor shall be deemed to have been waived and 

absolutely barred and BSNL shall be discharged and released of all liabilities under the 

contract in respect of these claims. 

 

The arbitration shall be conducted in accordance with the provisions of the Arbitration & 

Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules 

made there under and for the time being in force shall apply to the arbitration 

proceeding under this clause.  

 

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes 

as are referred to him by the appointing authority and give separate award against each 

disputes and claim referred to him. The arbitrator shall give reasons for the award for 

each dispute referred to him.  

 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be 

paid equally by both the parties. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on 

the reference on the date he issues notice to both the parties calling them to submit their 

statement of claims and counter statement of claims. The venue of the arbitration shall 

be such place as may be fixed by the arbitrator in his sole discretion. The fees, if any, of 

the arbitrator shall, if required to be paid before the award is made and published, be 

paid half and half by each of the parties. The cost of the reference and of the award 

(including the fees, if any, of the arbitrator) shall be in the discretion of the arbitrator 
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who may direct to any, by whom and in what manner, such costs or any part thereof, 

shall be paid and fix or settle the amount of costs to be so paid. 

 

CLAUSE 26 

 

 The contractor shall fully indemnify and keep indemnified the Bharat Sanchar Nigam 

Limited against any action, claim or proceeding relating to infringement or use of any 

patent or design or any alleged patent or design rights and shall pay any royalties which 

may be payable in respect of any article or part thereof included in the contract. In the 

event of any claims made under or action brought against BSNL in respect of any such 

matters as aforesaid the contractor shall be immediately notified thereof and the 

contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any 

litigation that may arise there from, provided that the contractor shall not be liable to 

indemnify the Bharat Sanchar Nigam Limited if the infringement of the patent or design 

or any alleged patents or design right is the direct result of an order passed by the 

Engineer-in-Charge in this behalf. 

 

 

 CLAUSE 27 

 When the estimate on which a tender is made includes lump sum in respect of parts of 

the work, the contractor shall be entitled to payment in respect of the items of work 

involved or the part of the work in question at the same rates as are payable under this 

contract for such items, or if the part of the work in question is not, in the opinion of the 

Engineer-in-Charge, payable by measurement, the Engineer-in-Charge may at his 

discretion pay the lump sum amount entered in the estimate, and the certificate in riting 

of the Engineer-in-Charge shall be final and conclusive against the contractor with regard 

to any sum or sums payable to him under the provisions of this clause. 

 

 CLAUSE 28 

 

 In case of any class of work for which there are no such specifications as referred to in 

Clause 11, such work shall be carried out in accordance with the Bureau of Indian 

Standards specifications. In case there is no such specifications in Bureau of Indian 

Standards, the work shall be carried out as per manufacturer’s specifications. In case no 

such manufacturer’s specifications is available then as per District Specifications. In case 

there are no such specifications as required above, the work shall be carried out in all 

respects in accordance with the instructions and requirements of the Engineer-in-Charge.  

 

 CLAUSE 29 

 

  

 

i)  Whenever any claim or claims for payment of a sum of money arises out of or under 

the contract or against the contractor, the Engineer-in-Charge or the Government 

shall be entitled to withhold and also have a lien to retain such sum or sums in whole 

or in part from the security, if any, deposited by the contractor and for the purposes 

aforesaid, the Engineer-in-Charge or the Government shall be entitled to withhold 

the security deposit, if any, furnished as the case may be and also have lien over the 

same pending finalization or adjudication of any such claim. In the event of the 

security being insufficient to cover the claimed amount or amounts or if no security 

has been taken from the contractor, the Engineer-in-Charge or the Government shall 

be entitled to withhold and have a lien to retain such claimed amount or amounts 

referred to above, from any sum or sums found payable or which may at any time 
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thereafter become payable to the contractor under the same contract or any other 

contract with the Engineer-in-Charge of the Government or any contracting person 

through the Engineer-in-Charge pending finalization of adjudication of any such 

claim. 

 

  It is an agreed term of the contract that the sum of money or moneys so withheld or 

retained under the lien referred to above by the Engineer-in-Charge or Government 

will be kept withheld or retained as such, by the Engineer-in-Charge, till the claim 

arising out of or under the contract is determined by the arbitrator (if the contract is 

governed by the arbitration clause) or by the competent court, as the case may be 

and that the contractor will have no claim for interest or damages whatsoever on any 

account in respect of such withholding or retention under the lien referred to above 

and duly notified as such to the contractor. For the purpose of this clause, where the 

contractor is a partnership firm or a limited company, the Engineer-in-charge or the 

Government shall be entitled to withhold and also have a lien to retain towards such 

claimed amount or amounts in whole or in part from any sum found payable to any 

partner/limited company as the case may be , whether in his individual capacity or 

otherwise. 

 

 ii) Government shall have the right to cause an audit and technical examination of the 

works and the final bills of the contractor including all supporting vouchers, abstract, 

etc., to be made after payment of the final bill and if as a result of such audit and 

technical examination any sum is found to have been overpaid in respect of any work 

done by the contractor under the contract or any work claimed to have been done 

by him under the contract and found not to have been executed, the contractor shall 

be liable to refund the amount of over-payment and it shall be lawful for 

Government to recover the same from him in the manner prescribed in sub-clause (i) 

of this clause or in any other manner legally permissible; and if it is found that the 

contractor was paid less than what was due to him under the contract in respect of 

any work executed by him under it, the amount of such under payment shall be duly 

paid by the Government to the contractor, without any interest thereon whatsoever. 

 

 Provided that the Government shall not be entitled to recover any sum overpaid, nor the 

contractor shall be entitled to payment of any sum paid short where such payment has 

been agreed upon between the Superintending Engineer or Executive Engineer on the 

one hand and the contractor on the other under any term of the contract permitting 

payment for work after assessment by the Superintending Engineer or the Executive 

Engineer. 

 

 CLAUSE 29 A 

 

 Any sum of money due and payable to the contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by the 

Engineer-in-Charge or the Government or any other contracting person or persons or 

through Engineer-in-Charge against any claim of the Engineer-in-Charge of Government 

or such other person or persons in respect of payment of a sum of money arising out or 

under any other contract made by the contractor with the Engineer-in-Charge or of the 

Government or with such other person or persons. 

 

 It is an agreed term of the contract that the sum of money so withheld or retained under 

this clause by the Engineer-in-Charge or the Government will be kept withheld or 

retained as such by the Engineer-in-Charge or the Government or till his claim arising out 

of the same contract or any other contract is either mutually settled or determined by 

the arbitration clause or by the competent court, as the case may be and that the 
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contractor shall have no claim for interest or damages whatsoever on this account or on 

any other ground in respect of any sum of money withheld or retained under this clause 

and duly notified as such to the contractor. 

 

 CLAUSE 30 

 

 The contractor shall not employ coal mining or controlled area labour falling under any 

category whatsoever on or in connection with the work or recruit labour from area within 

a radius of 32 Km (20 miles) of the controlled area. Subject as above the contractor shall 

employ imported labour only i.e., deposit imported labour or labour imported by 

contractors from area, from which import is permitted. Where ceiling price for imported 

labour has been fixed by State or Regional Labour Committees not more than that ceiling 

price shall be paid to the labour by the contractor. 

 

 The contractor shall immediately remove any labourer who may be pointed out by the 

Engineer-in-Charge as being a coal mining or controlled area labourer. Failure to do so 

shall render the contractor liable to pay to Government a sum calculated at the rate of 

Rs.10/- per day per labourer. The certificate of the Engineer-in-Charge about the number 

of coal mining or controlled area labourer and the number of days for which they worked 

shall be final and binding upon all parties to this contract. 

 

 It is declared and agreed between the parties that the aforesaid stipulation in this clause 

is one in which the public are interested within the meaning of the exception in Section 

74 of Indian Contract Act, 1872. 

 

CLAUSE 31 

 The Contractor (s) shall make his/their own arrangements for water and power supply 

required for the work and nothing extra will be paid for the same. This will be subject to 

the following conditions: 

 

 

 

i) That the water used by the contractor(s) shall be fit for construction purposes to the 

satisfaction of the Engineer-in-Charge. 

 

ii) The Engineer-in-charge shall make alternative arrangements for water supply at the 

risk and cost of the contractor (s) if the arrangements made by the contractor (s) for 

procurement of water are in the opinion of the Engineer-in-Charge, unsatisfactory. 

 

iii) The contractor shall make his own arrangement for temporary electric connection 

and shall make necessary payment for it direct to the concerned authority. On 

completion of the work he shall furnish a no dues certificate from the concerned 

authority failing which the claims/dues of the concerned authority shall be settled by 

the Engineer-in-Charge at the contractor’s risk and cost. 

 

 CLAUSE 31A 

 Water and power supply if available may be supplied to the contractor by the BSNL 

subject to the following conditions: 

 

i) The water charges @ 1 % shall be recovered on gross amount of the work done. 

 

ii) The contractor (s) shall make his/their own arrangement of water connection and 

laying of pipelines from existing main source of supply. 
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iii) The contractor shall make his own arrangement to extend the power supply from the 

tapping point and install a sub meter for recording consumption of power in the 

work. The consumption charges thereof shall be recovered from the contractor by 

deduction from his bills or from any other dues. 

 

iv) The BSNL do not guarantee to maintain uninterrupted supply of water and power 

and it will be incumbent on the contractor (s) to make alternative arrangements for 

water and power at his/their own cost in the event of any break down in the 

Government supply so that the progress of his/their work is not held up. No claim of 

damage or refund of water and power charges will be entertained on account of 

such break down. 

  

 

 

 CLAUSE 32 

 

i) Where there is no piped water supply arrangement and the water is taken by the 

contractor from the wells or hand pump constructed by the Government no charge 

shall be recovered from the contractor on that account. The contractor shall, 

however, draw water at such hours of the day that it does not interfere with the 

normal use for which the hand pumps and wells are intended. He will also be 

responsible for all damage and abnormal repairs arising out of his use, the cost of 

which shall be recoverable from him. The Engineer-in-Charge shall be the final 

authority to determine the cost recoverable from the contractor on this account and 

his decision shall be binding on the contractor. 

 

 

 

ii) The contractor shall be allowed to construct temporary wells in Government land for 

taking water for construction purposes only after he has got the permission of the 

Engineer-in-Charge in writing. No charges shall be recovered from the contractor on 

this account, but the contractor shall be required to provide necessary safety 

arrangements to avoid any accidents or damage to adjacent buildings, roads and 

service lines. He shall be responsible for any accidents or damage caused due to 

construction and subsequent maintenance of the wells and shall restore the ground 

to its original condition after the wells are dismantled on completion of the work. 

 

 CLAUSE 33 

 Notwithstanding anything contained to the contrary in this contract, where any materials 

for the execution of the contract are procured with the assistance of Government either 

by issue from Government stocks or purchase made under orders or permits or license 

issued by Government, the contractor shall hold the said materials economically and 

solely for the purpose of the contract and not dispose off them without the written 

permission of the Government and return, if required by the Engineer-in-Charge, all 

surplus or unserviceable materials that may be left with him after the completion of the 

contract or at its termination for any reason whatsoever on being paid or credited such 

price as the Engineer-in-Charge shall determine having due regard to the condition of the 

materials. The price allowed to the contractor however shall not exceed the amount 

charged to him excluding the element of storage charges. The decision of the Engineer-in-

Charge shall be final and conclusive. In the event of breach of the aforesaid condition the 

contractor shall in addition to throwing himself open to action for contravention of the 

terms of the license or permit and/or for criminal breach of trust, be liable to 

Government for all moneys, advantages or profits resulting or which in the usual course 

would have resulted to him by reason of such breach. 
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   CLAUSE 34 

 

The contractor shall arrange at his own expense all tools, plant, machinery and 

equipment (hereinafter referred to as T & P) required for execution of the work. 

Especially in the case of concrete mixers, the contractors shall keep hopper cleaned and 

the drum washed at the close of the work each day or occasion. 

CLAUSE 35 

i) The contractor undertakes to make arrangement for the supervision of the work by 

the firm supplying the tar or bitumen used. 

 

ii) The contractor shall obtain the total quantity of tar or bitumen required for the work 

as per standard formula, before using the same, and shall hypothecate it to the 

Engineer-in-Charge. If any bitumen or tar remains unused on completion of the 

work on account of lesser use of materials in actual execution for reasons other 

than authorized changes of specification and abandonment of portion of work, a 

corresponding deduction equivalent to the cost of unused materials as 

determined by the Engineer-in-Charge shall be made and the material returned 

to the contractor. Although the materials are hypothecated to BSNL, the  

 

iii) contractor undertakes the responsibility for their proper watch, safe custody and 

protection against all risks.  

 

 

iv) The materials shall not be removed from site of work without the consent of the 

Engineer-in-Charge in writing. 

 

v) The contractor shall be responsible for rectifying defects noticed within a year from 

the date of completion of the work and the portion of security deposit relating to 

asphaltic work shall be refunded after the expiry of this period. 

 CLAUSE 36 

 

   Contractors Superintendence, Supervision, Technical Staff & Employees 

i) The contractor shall provide all necessary superintendence during execution of the 

work and as long thereafter as may be necessary for proper fulfilling of the 

obligations under the contract. 

 

 The contractor shall immediately after receiving letter of acceptance of the tender 

and before commencement of the work, intimate in writing to the Engineer-in-

Charge the name, qualifications, experience, age, address and other particulars along 

with certificates, of the principal technical representative to be in charge of the work 

and other technical representative(s) who will be supervising the work. Minimum 

requirement of such technical representative(s) and their qualifications and 

experience shall not be lower than specified in Schedule ‘F’. The Engineer-in-Charge 

shall within 15 days of receipt of such communication intimate in writing his approval 

or otherwise of such representative to the contractor. Any such approval may at any 

time be withdrawn and in case of such withdrawal, the contractor shall appoint 

another such representative according to the provisions of this clause. Decision of 

the Engineer-in-Charge shall be final and binding on the contractor in this respect. 

Such a principal technical representative shall be appointed by the contractor soon 
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after receipt of the approval from the Engineer-in-Charge and shall be available at 

site within fifteen days of start of the work. 

 

 If the Engineer-in-Charge, whose decision in this respect is final and binding on the 

contractor, is convinced that no such technical representative or agent is effectively 

appointed or is effectively attending or fulfilling the provisions of this clause, a 

recovery shall be effected from the contractor as specified in Schedule ‘F’ and the 

decision of the Engineer-in-Charge as recorded in the site order book and 

measurement recorded in Measurement Books shall be final and binding on the 

contractor. Further if the contractor fails to appoint a suitable principal technical 

representative and/ or other technical representative(s) and if such appointed 
persons are not effectively present or are absent by more than two days 
without duly substitute or do not discharge their responsibilities satisfactorily, 
the Engineer-in-Charge shall have full powers to suspend the execution of the 
work until such date as a suitable other technical representative(s) is/are 
appointed and the contractor shall be held responsible for the delay so caused 
to the work. The contractor shall submit a certificate of employment of the 
technical representative(s) along-with every on account bill/ final bill and shall 
produce evidence if at any time so required by the Engineer-in-Charge. 

 

ii) The contractor shall also provide and employ on the site the required complement of 

technical assistants and foreman who are skilled and experienced in their respective 

fields for proper supervision of the work.  

 

 The contractor shall provide and employ skilled, semi skilled and unskilled labour as is 

necessary for proper and timely execution of the work. 

 The Engineer-in-Charge shall be at liberty to object to and require the contractor to 

remove from the works any person who in his opinion misconducts himself, or is 

incompetent or negligent in the performance of his duties or whose employment is 

otherwise considered by the Engineer-in-Charge to be undesirable. Such person shall not 

be employed again at works site without the written permission of the Engineer-in-

Charge and the person so removed shall be replaced as soon as possible by competent 

substitutes. 

  

 CLAUSE 37 

 

i) The Tenderer shall Quote rate including GST on Goods and Services. 

Construction workers Welfare Cess 1% in their quoted rates or any other tax or 

cess in respect of this contract shall be payable by the contractor and BSNL shall 

not entertain any claim whatsoever in this respect. 

 

ii) The contractor shall deposit royalty and obtain necessary permit for supply of 

the red bajri, stone, kankar, etc. from local authorities. 

 

iii) If pursuant to or under any law, notification or order any royalty, cess or the like 

becomes payable by the Government of India and does not anytime become 

payable by the contractor to the State Government, Local authorities in respect 

of any material used by the contractor in the works then in such a case, it shall 

be lawful to the Government of India and it will have the right and be entitled to 

recover the amount paid in circumstances as aforesaid from dues of the 

contractor. 
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                   CLAUSE 38 

i) All tendered rates shall be inclusive of all taxes and levies [(including Service Tax 

up to the extent mentioned in Schedule-F under clause 37(i)], payable under 

respective statutes. However, if any further tax or levy is imposed by statute, 

after the last stipulated date for the receipt of tender including extensions, if 

any, and the contractor thereupon necessarily and properly pays  such 

taxes/levies the contractor shall be reimbursed the amount so paid, provided 

such payments, if any, is not, in the opinion of the Superintending Engineer ( 

whose decision shall be final and binding on the contractor) attributable to delay 

in execution of  work within the control of the contractor. 

 

ii) The contractor shall keep necessary books of accounts and other documents for 

the purpose of this condition as may be necessary and shall allow inspection of 

the same by a duly authorized representative of the BSNL and/or the Engineer-

in-Charge and further shall furnish such other information/document as the 

Engineer-in-Charge may require from time to time. 

 

iii) The contractor shall, within a period of 30 days of the imposition of any such 

further tax or levy or cess, give a written notice thereof to the Engineer-in-

Charge that the same is given pursuant to this condition, together with all 

necessary information relating thereto. 

 

 CLAUSE 39 

 

Without prejudice to any of the rights or remedies under this contract if the contractor dies, the Engineer-

in-Charge on behalf of the Bharat Sanchar Nigam Limited shall have the option of 

terminating the contract without compensation to the contractor. 

 

  

              CLAUSE 40 

 

(i) The company or firm or any other person shall not be permitted to tender for works in 

BSNL Civil Zone in which his near relative (s) (directly recruited or on deputation in BSNL) 

is/are posted in any capacity either non-executive or executive employee. 

 

The contractor shall also intimate the names of persons who are working with him in any 

capacity or are subsequently employed by him and who are near relative to any executive 

employee/ gazette officer in the BSNL or Department of Telecom or in the Ministry of 

Communications. 

Any breach of these conditions by the Company or Firm or any other person, the 

tender/work will be cancelled and Earnest Money/ Security Deposit will be forfeited at 

any stage, whenever it is so noticed. The department will not pay any damages to the 

company or Firm or the concerned person. The Company or Firm or the person will also 

be debarred for further participation in the tender in the concerned BSNL Civil Zone. 

Further, any breach of this condition by the tenderer would also render him liable to be 

removed from the approved list of contractors or this Department. If however the 

contractor is registered in any other Department he shall also be debarred from 

tendering in BSNL for any breach of this condition. 
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Government of India/ Financial Institution nominees and independent non-official part 

time Directors appointed by Government of India or the Governor of the State are 

excluded from the purview of submission of certificate in regard to employment of near 

relatives working in the BSNL while submitting tenders by the limited companies. 

  NOTE: - Near relative (s) for this purpose is/are defined as: – 

i) Member of Hindu Undivided family (UHF). 

     ii)           They are Husband and Wife. 

iii) The one is related to other in the manner as father, mother, son(s) & Son’s wife 

(daughter-in-law), Daughter(s), Daughter’s husband (son-in-law), brother(s), brother’s wife, 

sister(s), sister’s husband (brother-in-law). 

                             CLAUSE 41 

 No Civil Engineer of gazette rank or other gazette officer employed in engineering or 

administrative duties in an engineering department of the Government of India, and, 

BSNL shall work as a contractor or employee of a contractor for a period of two years 

after his retirement from government service without the previous permission of  

 

 Government of India in writing. This contract is liable to be cancelled if either the 

contractor or any of his employees is found at any time to be such a person who had not 

obtained the permission of Government of India, and/or, BSNL as aforesaid, before 

submission of the tender or engagement in the contractor’s service, as the case may be. 

 

CLAUSE 42 

i) After completion of the work and also at any intermediate stage in the event of 

non-conciliation of the materials consumed and in balance, theoretical quantity of 

materials consumed in the work shall be calculated on the basis and method given 

hereunder:-  

 

a)  Quantity of cement shall be calculated on the basis of coefficients of cement 

mentioned for different items of work in the Schedule of Rates mentioned in 

Schedule `F’.  In case any item is executed for which standard constants for 

the consumption of cement are not available in the above mentioned 

schedule or cannot be derived from the same, shall be calculated on the basis 

of the coefficients approved by the concerned Superintending Engineer(C). 

 

b)  Theoretical quantity of steel reinforcement shall be taken as the quantity 

required as per design or an authorized by the Engineer-in-Charge, including 

authorized lappages, chairs etc. plus 3% wastage due to cutting into pieces.  

Such theoretical quantity being determined and compared with the actual 

quantities brought at the site diameter-wise section-wise and category-wise 

separately.  

 

c)  Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, 

pig lead and G.I./M/S. sheets shall be taken as quantity actually required and 

measured plus 5% for wastage’s due to cutting into pieces (except in the case 

of G.I./M.S. Sheets it shall be 10%). Such determination & comparison being 

made diameter-wise & category-wise. 

d)  For any other material as per actual requirements. 
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ii)  Over the theoretical quantities of materials so computed and variation shall be 

allowed as specified in Schedule `F’.  the difference in the actual quantities of 

material consumed by the contractor and the theoretical quantities including such 

authorized variation.  If not fully reconciled to the satisfactory of the Engineer in-

Charge within fifteen days of the issue of written notice by the Engineer-in-Charge 

to this effect, shall be recovered at the rates specified in Schedule `F’ Decision of 

the Engineer in Charge in regard to theoretical quantities of materials, shall be final 

and binding on the contractor. 

iii)  The said action under this clause is without prejudice to the right of BSNL to take 

action against the contractor under any other conditions of contract for not doing 

the work according to the prescribed specifications. 

  

CLAUSE 43 

 The work (whether fully constructed or not) and all materials, machines, tools and plants, 

scaffolding, temporary buildings and other things connected there-with, shall be at the 

risk of the contractor until the work has been delivered to the Engineer-in-Charge and a 

certificate from him to that effect obtained. In the event of the work or any materials 

properly brought to the site for incorporation in the work being damaged or destroyed in 

consequence of hostilities or warlike operation, the contractor shall, when ordered (in 

writing) by the Engineer-in-Charge to remove any debris from the site, collect and 

properly stack or remove in store all serviceable materials salvaged from the damaged 

work and shall be paid at the contract rates in accordance with the provisions of the 

agreement for the work of clearing the site of debris, stacking or removal of serviceable 

material and for reconstruction of all works ordered by the Engineer-in-Charge, such 

payments being in addition to compensation up to the value of the work originally 

executed before being damaged or destroyed and not paid for. In case of works damaged 

or destroyed but not already measured and paid for, the compensation shall be assessed 

by the Engineer-in-Charge up to Rs.5000/- and by the Superintending Engineer concerned 

for a higher amount. The contractor shall be paid for the damages/destruction suffered 

and for the restoring the material at the rate based on analysis of rates tendered for in 

accordance with the provisions of the contract. The certificate of the Engineer-in-Charge 

regarding the quality and quantity of  materials and purpose for which they were 

collected shall be final and binding on all parties to this contract. 

 

 Provided always that no compensation shall be payable for any loss in consequence of 

hostilities or warlike operation (a) unless the contractor had taken all such precautions 

against air raid as are deemed necessary by the A.R.P. Officers or the Engineer-in-Charge 

(b) for any materials etc. not on the site of the work or for any tools, plant, machinery, 

scaffolding, temporary building and other things not intended for the work. 

  

 In the event of the contractor having to carry out reconstruction as aforesaid, he shall be 

allowed such extension of time for its completion as is considered reasonable by the 

Engineer-in-Charge. 

 

 

                             CLAUSE 44 

 The contractor shall comply with the provisions of the Apprentices Act, 1961 and the 

rules and orders issued there under from time to time. If he fails to do so, his failure will 

be a breach of the contract and the Superintending Engineer may, in his discretion, cancel 

the contract. The contractor shall also be liable for any pecuniary liability arising on 

account of any violation by him of the provisions of the said Act. 
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             CLAUSE 45 

 Security Deposit of the work shall not be refunded till the contractor produces a 

clearance certificate from the Labour Officer. As soon as the work is virtually complete 

the contractor shall apply for the clearance certificate to the Labour Officer under 

intimation to the Engineer-in-Charge. The Engineer-in-Charge, on receipt of the said 

communication, shall write to the Labour Officer to intimate if any complaint is pending 

against the contractor in respect of the work. If no complaint is pending, on record till 

after 3 months after the completion of the work and/or no communication is received 

from the Labour Officer to this effect till six months after the date of completion, it will 

be deemed to have received the clearance certificate and the Security Deposit will be 

released if otherwise due. 

 

               CLAUSE 46 

 Without limiting the Contractor’s obligations and responsibilities stated elsewhere in the 

Contract, the Contractor shall at his own cost arrange, secure and maintain insurance in 

the joint names of the BSNL and the contractor with any of the subsidiary of the General 

Insurance Corporation of India in such a manner that the BSNL and the contractor are 

covered for all time during the period of contract i.e. the time period allowed for 

completion of work, extended period and the defect liability period.  The insurance shall 

be effected in accordance with terms approved by the BSNL and the contractor shall 

submit the insurance policies to the Engineer-In-Charge within one week of signing of the 

agreement along with the receipt of premium.  The contractor shall timely pay and 

submit the receipts of payment of premiums for extensions of policies, if any. The 

insurance shall cover the following: - 

 

a) Contractor’s All Risks Insurance 

 

The contractor shall insure the work for a sum equivalent to the Contract value or such 

additional sums as specified and the interests of the BSNL against ALL RISKS claims, 

proceedings, loss or damages, costs, charges and expenses from whatsoever cause arising 

out of or in consequence of the execution and maintenance of the work for which the 

contractor is responsible under the contract 

 

b) Workman Compensation & Employers Liability Insurance. 

 

This insurance shall be effected for all the contractor’s employees engaged in the 

performance of the contract.  The BSNL shall not be liable in respect of any damages or 

compensation payable at law in respect of or in consequence of any accident or injury to 

any workman or any other person in the employment of the contractor and the 

contractor shall indemnify and keep indemnified the BSNL against all such damages and 

compensation and against all claims, demands, proceedings, costs, charges and expenses, 

whatsoever in respect or in relation thereof. 

 

c) Third Party Insurance. 
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The contractor shall be responsible for making good to the satisfaction of the Engineer-

in-Charge any loss or any damage to all structures and properties belonging to the BSNL 

or being executed or procured or being procured by the BSNL or of the other agencies 

within the premises of all work of the BSNL if such loss or damage is due to fault and or 

the negligence or willful acts or omissions of the contractor, his employees, agents, 

representatives. 

 

The contractor shall take sufficient care in moving his plants, equipments and materials 

from one place to another so that they do not cause any damage to any person or to the 

property of the BSNL or any third party including overhead and underground cables and 

in the event of any damage resulting to the property of the BSNL or to a third party 

during the movement of the aforesaid plant, equipment or materials, the cost of such 

damages including eventual loss of production, operation or services in any plant or 

establishment as estimated by the BSNL or ascertained or demanded by the third party, 

shall be borne by the contractor. 

 

Before commencing the execution of the work, the contractor, shall insure and indemnify 

and keep the BSNL harmless of all claims, against the contractor’s liability for any 

materials or physical damage, loss or injury which may occur to any property, including 

that of the BSNL or to any person including any employee of BSNL, or arising out of the 

execution of the work or in the carrying out of the contract, otherwise than due to the 

matters referred to in the provision to (a) above.   Such insurance shall be effected for an 

amount sufficient to cover such risks.  The terms shall include a provision whereby, in the 

event of any claim in respect of which the contractor, would be entitled to receive 

indemnify under the policy being brought or made against the BSNL, the insurer willfully 

indemnify BSNL against such claims and any costs, charges and expenses in respect 

thereof. 

 

d) The contractor shall also at times indemnify the BSNL against all claims, damages or 

compensation under the provisions of Payment or Wages Act, 1936, Minimum 

Wages Act, 1948, Employer’s Liability Act, 1938, the Workman’s Compensation Act, 

1947, Industrial Disputes Act, 1947 and Maternity Benefit Act, 1961, or any 

modification thereof or any other law relating thereof and rules made there under 

from time to time.  

 

e) Contractor shall also at his own cost carry and maintain any and all other 

insurance(s) which he may be required to take out under any law or regulation from 

time to time.  He shall also carry and maintain any other insurance, which may be 

required by the Engineer-in-Charge. 
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46.1 The Contractor shall prove to the Engineer-in-charge from time to time he has 

taken out all the insurance policies referred to above and has paid the necessary 

premiums for keeping the policies alive till expiry of the Defects Liability Period. 

 

46.2 The aforesaid insurance policies shall provide that they shall not be cancelled till 

the Engineer-in-charge has agreed for cancellation. 

 

46.3 Remedy on the contractor’s failure to insure 

 

If the contractor shall fail to effect and keep in force the insurance referred to 

above or any other insurance which he/they may be required to effect under the 

terms of the contract then and in any such case Engineer-in-charge may without 

being bound to, effect and keep in force any such insurance and pay such premium 

or premiums, as may be necessary for that purpose and from time to time deduct 

the amount so paid by the Engineer-in-charge from any moneys due or which may 

become due to the contractor or recover the same as a debt due from the 

contractor. 

 

 NOTE: 

 In case of difference or ambiguity in Hindi and English Version, the English version will 

prevail 

 

                                                      SAFETY CODE 

 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done 

safely from ladders.  When a ladder is used an extra Mazdoor shall be engaged for holding the 

ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold 

shall be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ 

to 1 (1/4 horizontal and 1 vertical).   

 

2. Scaffolding of staging more than 3.6 m (12 ft.) above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 

attached or bolted, braced and otherwise secured atleast 90 cm (3 ft.) high above the floor or 

platform of such scaffolding or staging and extending along the entire length of the outside 

and ends thereof with only such opening as may be necessary for the delivery of materials. 

Such scaffolding or staging shall be so fastened as to prevent it from swaying from the 

building or structure.   

 

3. Working Platforms, gangways and stairways should be so constructed that they should not 

sag unduly or unequally, and if the height of the platform or the gangway or the stairway is 

more than 3.6 ms (12 ft.) above ground level or floor level, they should be closely boarded, 

should have adequate width and should be suitably fastened as described in (2) above.   

 

4. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing or 

railing whose minimum height shall be 90 cm (3 ft.). 
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5. Safe means of access shall be provided to all working platforms and other working places.  

Every ladder shall be securely fixed.  No portable single ladder shall be over 9 m (30 ft) in 

length while the width between side rails in rung ladder shall in no case be less than 29 cm. 

(11 ½”) for ladder up   to and including 3 metre (10 ft.) in length.  For longer ladders this width 

should be increased at least ¼” for each additional 30 cm.(1 foot) of length.  Uniform step 

spacing of not more than 30 cm shall be kept.  Adequate precautions shall be taken to 

prevent danger from electrical equipment.  No materials on any of the sites or work shall be 

so stacked or placed as to cause danger or inconvenience to any person or the public.  The 

contractor shall provide all  necessary fencing and lights to protect the public from accident 

and shall be bound to bear the expenses of defense of every suit, action or other proceedings 

at law that may be brought by any person for injury sustained owing to neglect of the above 

precautions and to pay any damages and cost which maybe awarded in any such suit, action 

or proceedings to any such person or which may, with the consent of the contractor, be paid 

to compensate any  claim by any such person.   

 

6. Excavation and trenching- All trenches 1.2 m (4 ft,) or more in depth, shall at all times be 

supplied with at least one ladder for each 30 metre (100 ft) in length or fraction thereof.  

Ladder shall extend from bottom of the trench to at least 90 cm. (3 ft) above the surface of 

the ground.  The sides of the trenches, which are 1.5 m (5 ft) or more in depth shall be 

stepped  

7. back to give suitable slope or securely held by timber bracing, so as to avoid the danger of 

sides collapsing. The excavated material shall not be placed within 1.5 m (5 ft) of the edges of 

the trench or half of the depth of the trench whichever is more.  Cutting shall be done from 

top to bottom.  Under no circumstances undermining or undercutting shall be done. 

 

8. Demolition. - Before any demolition work is commenced and also during the progress of the 

work,  

 

i) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected.  

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or 

apparatus used by the operator shall remain electrically charged. 

iii) All practical steps shall be taken to prevent danger to persons employed from risk of 

fire or explosion or flooding.  No floor, roof or other part of the building shall be so 

overloaded with debris or materials as to render it unsafe. 

 

9. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

should be kept available for the use of the person employed on the site and maintained in a 

condition suitable for immediate use, and the contractor should take adequate steps to 

ensure proper use of equipment by those concerned. The following safety equipment shall 

invariably be provided. 

 

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles.                 

ii) Those engaged in whitewashing and mixing or stacking of cement bags or any material, 

which is injurious to the eyes, shall be provided with protective goggles. 

iii) Those engaged in welding works shall be provided with welder’s protective eye shields. 

iv) Stonebreakers shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals.   

v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated at least for 

an hour before the workers are allowed to get into manholes and the manholes so 

opened shall be cordoned off with suitable railing and provided with warning signals or 
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boards to prevent accident to the public.  In addition , the contractor shall ensure that 

the following safety measures are adhered to:-   

 

a) Entry for workers into the line shall not be allowed except under supervision of the JE 

or any other higher officer. 

 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 

2 to 3 hours before any man is allowed to enter into the manhole for working inside.  

 

c) Before entry presence of toxic gases should be tested by inserting wet lead acetate 

paper, which changes colour in the presence of such gases and gives indication of 

their presence. 

 

d) Presence of oxygen should be verified by lowering a detector lamp into the manhole.  

In case, no oxygen is found inside the sewer line, worker should be send only with 

oxygen kit. 

 

e) Safety belt with rope should be provided to the workers.  While working inside the 

manhole such rope should be handled by two men standing outside to enable him to 

be pulled out during emergency. 

 

f) The area should be barricaded or cordoned off by suitable means to avoid mishaps of 

any kind. Proper warning signs should be displayed for the safety of the public 

whenever for the cleaning works are undertaken during night or day. 

 

g) No smoking or open flames shall be allowed near the blocked manhole being 

cleaned. 

 

h) The malba obtained on account of cleaning of blocked manholes and sewer lines 

should be immediately removed to avoid accidents on account of slippery nature of 

the malba. 

 

i) Workers should not be allowed to work inside the manhole continuously. He should 

be given rest intermittently. The Engineer-in-Charge may decide the time upto which 

worker may be allowed to work continuously inside the manhole. 

 

j) Gas masks with Oxygen cylinder should be kept at site for use in emergency. 

 

k) Air blowers should be used for flow of fresh air through the manholes. Whenever 

called for, portable air blowers are recommended for ventilating the manholes. The 

motors for these, shall be vapour proof and of totally enclosed type. Non-sparking 

gas engines also could be used but they should be placed at least 2 meters away 

from the opening and on the leeward side, protected from wind so that they will not 

be the source of friction on any inflammable gas that might be present. 

 

l) The workers engaged for cleaning the manholes/sewers should be properly trained 

before allowing working in the manhole. 

 

m) The worker shall be provided with Gumboots or non-sparking shoes bump helmets 

and gloves non-sparking tools and safety lights and gas masks and portable air-

blowers (when necessary). They must be supplied with barrier cream for anointing 

the limits before working inside the sewer lines. 
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n) Workmen descending a manhole shall try each ladder stop or rung carefully before 

putting his full weight on it to guard against insecure fastening due to corrosion of 

the rung fixed to manhole well. 

 

o) If a man has received a physical injury, he should be brought out of the sewer 

immediately and adequate medical aid should be provided to him. 

 

p) The extent to which these precautions are to be taken depend on individual situation 

but the decision of the Engineer-in-Charge regarding the steps to be taken in this 

regard in an individual case will be final. 

 

vi) The contractor shall not employ men and women below the age of 18 years on the work 

of painting with products containing lead in any form. Whenever men above the age of 

18 years are employed on the work of lead painting, the following precautions should be 

taken: - 

 

a) No paint containing lead or lead products shall be used except in the form of paste or 

readymade paint. 

 

b) Suitable face masks should be supplied for use by the workers when paint is applied 

in the form of spray or a surface having lead paint is dry rubbed and scrapped.  

 

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities 

shall be provided to enable the working painters to wash during and on the cessation 

of work. 

 

10. The Contractor shall not employ women and men below the age of 18 years on the work of 

painting with product containing lead in any form. Whenever men above the age of 18 are 

employed on the work of lead painting, the following principles must be observed for such 

use: 

 

(i) White lead, sulphate of lead or product containing these pigments, shall not be used in 

painting operation except in the form of pastes or paint ready for use. 

 

(ii) Measures shall be taken, wherever required in order to prevent danger arising from the 

application of paint in the form of spray. 

 

(iii) Measures shall be taken, wherever practicable to prevent danger arising out of from dust 

caused by dry rubbing down and scrapping. 

 

(iv) Adequate facilities shall be provided to enable working painters to wash during and on 

cessation of work. 

 

(v) Overall shall be worn by working painters during the whole of working period. 

 

(vi) Suitable arrangement shall be made to prevent clothing put off during working hours 

being spoiled by painting materials. 

 

(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by the competent authority of BSNL 

 

(viii) BSNL may require, when necessary, medical examination of workers. 

 



 

 Page 91 

 

(ix) Instructions with regard to special hygienic precautions, to be taken in the painting trade, 

shall be distributed to working painters. 

 

11. When the work is done near any place where there is risk of drowning, all necessary 

equipment should be provided & kept ready for use and all necessary steps taken for prompt 

rescue of any person in danger and adequate provision, should be made for prompt first aid 

treatment of all injuries likely to be obtained during the course of the work. 

 

12. Use of hoisting machines and tackle including their attachments, anchorage and supports 

shall conform to the following standards or conditions: - 

 

i) (a) These shall be of good mechanical construction, sound materials and adequate 

strength and free from  patent defects and shall be kept repaired and in good working 

order. 

 

         (b) Every rope used in hoisting or lowering materials or as means of suspension shall be of 

durable quality and adequate strength, and free from patent defects. 

 

(ii) Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years should be in charge of any hoisting machine including 

any scaffolding winch or give signals to operator. 

 

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

blocks used in hoisting or as means of suspension the safe working load shall be 

ascertained by adequate means. Every hoisting machine and all gear referred to above 

shall be plainly marked with the safe working load. In case of hoisting machine having a 

variable safe working load each safe working load and the condition under which it is 

applicable shall be clearly indicated. No part of any machine or any gear, referred to 

above in this paragraph shall be loaded beyond the safe working load except for the 

purpose of testing. 

 

(iv) In case of BSNL machines, the safe working load shall be notified by the Electrical 

Engineer-in-Charge. As regard contractor’s machines the contractors shall notify the safe 

working load of the machines to the Engineer-in-Charge whenever he brings any 

machinery to the site of work and get it verified by the Electrical Engineer concerned. 

 

13. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 

provided with such means as will reduce to the minimum the risk of accidental descent of the 

load. Adequate precautions should be taken to reduce to the minimum the risk of any part of 

a suspended load becoming accidentally displaced. When workers are employed on electrical 

installations, which are already energized, insulating mats, wearing apparel, such as gloves, 

sleeves and boots, as may be necessary, should be provided. The worker should not wear any 

rings, watches and carry keys or other materials, which are good conductors of electricity. 

 

14. All scaffolds ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities should be provided at or near places of 

work. 

15. These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot. The person responsible for compliance of the 

safety code shall be named therein by the contractor. 
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16. To ensure effective enforcement of the rules and regulations relating to safety precautions 

the arrangements made by the contractor shall be open to inspection by Labour Officer or the 

Engineer-in-Charge or their representatives. 

17. Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India.
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Correction Slip No.1 

(To GCC for Civil Works – 2006 issued on 01.11.07) 

 

S. 

No.  

Clause or 

para 

EXISTING MODIFIED 

1 1.2 (page 

No. 2 of 

tender 

document) 

Tenders will below issued to 

eligible contractors provided they 

produce proof of their valid 

enlistment with the appropriate 

authority. 

Tenders will below issued to eligible contractors 

provided they produce proof of their valid 

enlistment with the appropriate authority. 

1.2.1  Criteria of eligibility for issue of leader 

documents for non BSNL registered contractors 

01 Public Works Organisation like C.P.W.D. State 

PWD (B&R), DOP, MES, & Railways only. 

1.2.1.1 for works upto Rs. 5 Lakhs Nil. 

1.2.1.2 For works about Rs. 5 Lakhs and upto Rs. 

2.5 Cr. And all specialized works irrespective of its 

cost, the applicant should have completed works 

as per details below during the last seven years 

ending last day of the month previous to the one 

in which the tenders are invited. 

a) Three similar completed works costing not less 

than the amount equal to 40% of estimated cost  

or 

b) Two similar completed works costing not less 

than the amount equal to 50% of estimated cost  

or 

c) One similar completed works costing not less 

than the amount equal to 80% of estimated cost  

For the purpose of this clause 'similar works' 

means the work of ………. 

2. 3.0 page 

No. 2) 

The time allowed for carrying out 

the work will be 

___________________________

______ from 

the_____________________ day 

after the date of written order to 

commence the work, or, from the 

first day of handing over of the 

site, whichever is later, in 

accordance with phasing, if any, 

indicated in the Tender 

Document.  

The time allowed for carrying out the work will be 

_________________________________ from 

the_____________________ day after the date 

of issue of letter of award of work, or, from the 

first day of handing over of the site, whichever is 

later, in accordance with phasing, if any, 

indicated in the Tender Document. 

3. Para 5 (iii) 

(Page No. 

2) 

In case………………… last date of 

receipt of application as at Para 

5.0(i) above. 

To be deleted.  

4. Para 5(iv) 

(page no 2 ) 

The list of Eligible Tenderers 

……………………………………. Shall be 

permitted to quote Rates. 

To be deleted. 

5. Para  6 

Mode of 

submission 

of EMD 

(page no 2-

6.0 Tender documents consisting 

of plans, specifications, the 

schedule of quantities of the 

various classes of work to be 

done and the set of terms and 

6.0 Tender documents consisting of plans, 

specifications, the schedule of quantities of the 

various classes of work to be done and the set of 

terms and conditions of the contract to be 

complied with by the Contractor whose tender 
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3) conditions of the contract to be 

complied with by the Contractor 

whose tender may be accepted 

and other necessary documents, 

can either be down loaded from 

the BSNL website 

www:___________________ or 

be seen in the office of 

the_______ _______ ________ 

____________ ______ 

__________ ______ _______ 

between 11.00 hours. & 16.00 

hours from________ to 

__________ everyday except on 

Sundays and Public Holidays. 

Tender documents, excluding 

standard form, will be issued 

from his office, during the hours 

specified above on payment of 

the following:  

 (i) Rs 

_________________in cash as 

cost of tender and  

 (ii) Earnest money of 

Rs.____________ in cash (upto 

Rs.2500/-only)/ deposit at Call 

receipt of a scheduled bank/fixed 

deposit receipt of a scheduled 

bank/demand draft of a 

scheduled bank issued in favour 

of _______________  

(iii) The tender shall be 

accompanied by Earnest Money 

along with cost of tender, if not 

paid earlier as in the case of 

down loaded tender from 

Website in the form as detailed 

at sub para ii) above.  

may be accepted and other necessary 

documents, can either be down loaded from the 

BSNL website www:___________________ or be 

seen in the office of the_______ _______ 

________ ____________ ______ __________ 

______ _______ between 11.00 hours. & 16.00 

hours from________ to __________ everyday 

except on Sundays and Public Holidays. Tender 

documents, excluding standard form, will be 

issued from his office, during the hours specified 

above on payment of the following:  

(i) Rs .______________in cash as cost of tender 

(Non refundable) and  

(ii) Earnest money of Rs.____________ in cash 

(up to Rs.2500/-only)/ Banker’s cheque/ deposit 

at Call receipt of a scheduled bank/fixed deposit 

receipt of a scheduled bank/demand draft of a 

scheduled bank issued in favour of 

_______________. When amount of earnest 

money is more than Rs. 5 lakhs, part of the 

earnest money is acceptable in the form of Bank 

Guarantee also. In such case, minimum 50% of 

earnest money (but not less than Rs. 5 lakh) or 

Rs. 25 lakh, whichever is less, will have to be 

deposited in the shape prescribed above. For 

balance amount of earnest money, bank 

guarantee will also be acceptable.  

iii) The tender shall be accompanied by Earnest 

Money along with cost of tender, if not paid 

earlier as in the case of down loaded tender from 

Website in the form as detailed at sub para ii) 

above.  

Note: Money due to contractor in any other 

work or earnest money of the previous call of 

the same work shall not be adjusted towards 

earnest money. 

6.  Para 7.0  

Opening of 

Tender 

(page no 3 )  

Tenders, which should always be 

placed in sealed envelope, in the 

manner detailed at para 9 below, 

will be received by the 

_____________________upto 

15.00 Hrs. on ________and will 

be opened by him or his 

authorized representative in his 

office on the same day at 15.30 

Hrs. The envelope containing the 

Earnest Money along with the 

cost of the tender as applicable in 

case of down loaded tender 

documents shall be opened first. 

Tenders, which should always be placed in sealed 

envelope, in the manner detailed at para 9 

below, will be received by the 

_____________________upto 15.00 Hrs. on 

________and will be opened by him or his 

authorized representative in his office on the 

same day at 15.30 Hrs. After opening the main 

envelope 3, the envelope 1 containing the 

Earnest Money along with the cost of the tender 

as applicable and eligibility credentials shall be 

opened first.  

The envelope 2 containing tender shall be 

opened only for those tenderers whose Earnest 

Money, cost of tender and eligibility is found in 
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The Tenders of tenderer, who do 

not deposit the Earnest Money 

along with cost of tender, shall 

not be opened.  

order.  

The unopened tenders shall be returned to the 

tenderers after the final decision on the tender is 

reached.  

7.  Para 9  

From three 

envelope 

system to 

four 

envelope 

system  

(page no 3 )  

9.0 Submission of tender : -  

9.1 The “Tender” and “Earnest 

money” shall be placed in 

separate sealed envelopes 

marked “Tender” and “Earnest 

money” respectively.  

9.1.1 In case the tender 

document is down loaded form 

BSNL website, the “Tender” and 

“Earnest money plus cost of 

tender shall be placed in a 

separate sealed envelopes 

marked “Tender” and “Earnest 

money plus cost of tender” 

respectively.  

9.2 The “Tender” sealed envelope 

and “Earnest money or Earnest 

money plus cost of tender” 

sealed envelope shall be placed 

in another sealed envelope with 

following data written on it.  

(i)Name of work  

(ii)Name of tenderer  

(iii)Last date of receipt of tender  

9.0 Submission of tender  

Tender shall be submitted in following manner:  

9.1 In case the tender document is down loaded 

form BSNL website  

9.1.1 “Earnest money plus cost of Tender and 

eligibility credentials “ shall be placed in sealed 

envelope-1. marked “Earnest money plus cost of 

Tender and eligibility credentials”.  

9.1.2 The “Tender” shall be placed in sealed 

envelope-2 and will be superscripted as “Tender”  

9.1.3 The sealed envelope no. 1,&2 as above 

containing “Earnest money plus cost of Tender, 

Eligibility Credentials", and the “Tender” shall be 

placed in another sealed envelope -3.  

9.1.4 All the three envelopes shall be 

superscripted with following data on it.  

 (i) Name of work  

 (ii) Name of tenderer  

 (iii) Last date of receipt of tender  

9.2 In case tender document is purchased from 

Div/Sub-div office  

9.2.1: Proof for paying the cost of tender 

documents, proof of payment of EMD and copies 

of documents showing eligibility credentials to be 

placed in sealed envelope no.1  

  9.3 The tender in which 

rates/percentage are to be quoted 

should be properly bound and 

sealed. Loose/spiral bound 

submission (in case the tender is 

down loaded from website) shall be 

rejected out rightly. In case of any 

correction/addition/alteration/omis

sion in tender document vis-à-vis 

tender document available on 

website shall be treated as non-

responsive and shall be summarily 

rejected.  

 

9.2.2 :Envelope no. 2 will be as per Para 9.1.2.  

9.2.3: The sealed envelopes1&2 shall be placed in 

another sealed envelop no3  

9.2.4 :same as 9.1.4  

Note: In case the eligibility credentials are not 

found in order at any stage i.e. before award of 

work or during execution of the work or after 

completion of the work, the contractor will be 

debarred from tendering in BSNL for three years 

including any other action under the contract or 

existing law.  

9.3 The tender in which rates/percentage are to 

be quoted should be properly bound and sealed. 

Loose/spiral bound submission (in case the 

tender is down loaded from website) shall be 

rejected out rightly. In case of any 

correction/addition/alteration/omission in tender 

document vis-à-vis tender document available on 

website shall be treated as non-responsive and 

shall be summarily rejected.  

8.  Para 17 of 

BSNL W-6  

(page no 4-

In case of works having estimated 

cost below Rs. 6,00,000/-, the 

successful tenderer shall be 

In case of works having estimated cost below Rs. 

6,00,000/-, the successful tenderer shall be 

required to execute an agreement with the 
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5)  required to execute an 

agreement with the Engineer-in-

charge in the performa annexed 

to the tender document, within 

15 days of the issue of letter of 

acceptance by the BSNL. In the 

event of failure on the part of the 

successful tenderer to sign the 

agreement, the earnest money 

will be forfeited and tender 

cancelled. In case of works of 

estimated to cost Rs.6,00,000/- 

and above, the successful 

tenderer shall, upon issue of 

letter of acceptance of Tender, 

shall be required to furnish 

irrevocable Bank Guarantee of 

requisite amount to the Engineer-

in-charge in the Performa 

annexed to the tender document, 

within 15 days of the issue of 

letter of acceptance of Tender by 

the BSNL. In the event of failure 

on the part of the successful 

tenderer to furnish the Bank 

Guarantee within 15 days, the 

earnest money will be forfeited 

and tender cancelled. 

Engineer-in-charge in the performa annexed to 

the tender document, within 15 days of the issue 

of letter of award by the BSNL. In the event of 

failure on the part of the successful tenderer to 

sign the agreement, the earnest money will be 

forfeited and tender cancelled.  

In case of works of estimated to cost 

Rs.6,00,000/- and above, the successful tenderer 

shall, upon issue of letter of acceptance of 

Tender, shall be required to furnish Performance 

Guarantee @ 5% of the tendered value in the 

form of irrevocable Bank Guarantee of requisite 

amount to the Engineer-in-charge in the 

Performa annexed to the tender document, 

within 15 days of the issue of letter of acceptance 

of Tender by the BSNL. In the event of failure on 

the part of the successful tenderer to furnish the 

Bank Guarantee within 15 days, the earnest 

money will be forfeited and tender cancelled. 

9.  Para 18 of 

BSNL W-6  

(page no 5 )  

This Notice Inviting Tender (BSNL 

W-6) shall form a part of the 

Contract Document. In 

accordance with clause 1 of the 

contract, the letter of intent shall 

be issued first in favour of the 

successful Tenderer/Contractor. 

After submission of the 

performance guarantee, the 

letter for commencement of 

work shall be issued. The contract 

shall be deemed to have come 

into effect on issue of 

communication of acceptance of 

the tender. On such 

communication of acceptance, 

the successful 

Tenderer/Contractor shall, within 

15 days from such date, formally 

sign the agreement consisting of:  

a) The Notice Inviting Tender, all 

the documents including 

additional conditions, 

specifications and drawings, if 

This Notice Inviting Tender (BSNL W-6) shall form 

a part of the Contract Document. In accordance 

with clause 1 of the contract, the letter of 

acceptance shall be issued first in favour of the 

successful Tenderer/ Contractor. After 

submission of the performance guarantee, the 

letter of award shall be issued. The contract shall 

be deemed to have come into effect on issue of 

letter of acceptance of the tender. On issue of 

letter of award, the successful Tenderer/ 

Contractor shall, within 30 days from such date, 

formally sign the agreement consisting of:  

a) The Notice Inviting Tender, all the documents 

including additional conditions, specifications and 

drawings, if any, forming part of the tender, and, 

as issued at the time of invitation of tender and 

acceptance thereof together with any 

correspondence leading thereto.  

b) Standard BSNL W-7/8 as on website 

______________.  

c) Agreement signed on non-judicial stamp paper 

as per Performa annexed to the tender 

document.  
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any, forming part of the tender, 

and, as issued at the time of 

invitation of tender and 

acceptance thereof together with 

any correspondence leading 

thereto.  

b) Standard BSNL W-7/8 as on 

website ______________.  

c) Agreement signed on non-

judicial stamp paper as per 

Performa annexed to the tender 

document.  

10.  BSNL W-6  

(page no 5)  

Signature of Divisional Officer/ 

Sub-Divisional Officer.  

For and on behalf of Bharat 

Sanchar Nigam Limited.  

Signature and Name of Divisional Officer/ Sub-

Divisional Officer.  

For and on behalf of Bharat Sanchar Nigam 

Limited  

11.  Para 3 

under sub 

head 

TENDER of 

BSNL W-7/8  

(page no 6)  

We agree to keep the tender 

open for____________days from 

the due date of submission 

thereof and not to make any 

modifications in its terms and 

conditions. If any tenderer 

withdraws his tender before the 

said period or issue of letter of 

acceptance/intent, whichever is 

earlier, or,......... .  

I/We agree to keep the tender open 

for____________days from the due date of 

submission thereof and not to make any 

modifications in its terms and conditions. If I/we 

withdraw my/ our tender before the said period 

or issue of letter of acceptance/intent, whichever 

is earlier, or, .......... .  

12.  Para 4 

under sub 

head 

TENDER of 

BSNL W-7/8  

(page no 6-

7)  

A sum of Rs……………………(Rupees 

…………………..…….only) has been 

deposited in Cash ( upto Rs. 

2500/-)/ Demand draft/ Bankers 

Cheque/ Deposit at Call Receipt 

of a Scheduled Bank as earnest 

money…..  

A sum of Rs……………………(Rupees 

………………..…….only) has been deposited in 

prescribed manner as earnest money……..  

13.  Court 

Jurisdiction  

Sub Head 

Tender of  

BSNL W-7/8  

(page no 7 )  

Does not Exist  "I/we agree that this contract is subject to 

jurisdiction of Court at ---------------------- only.” 

(Where the NIT/Tender has been issued)  

14.  BSNL W-7/8 

(page no 7 

of tender 

document)  

For & on behalf of the Bharat 

Sanchar Nigam 

Limited.Signature____________  

Dated Designation  

For & on behalf of the Bharat Sanchar Nigam 

Limited.Signature_______________  

Dated Name and Designation  

15.  Para 1 : 

General 

Rules and 

All work proposed for execution 

by contracts will be notified in a 

form of invitation to tender 

pasted in public places and 

All work proposed for execution by contracts will 

be notified in a form of invitation to tender duly 

signed by the officer inviting tender will be 

displayed on the notice board /pasted in public 
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Direction  

(Page-8 of 

tender 

Document)  

signed by the officer inviting 

tender or by publication in News 

papers as the case may be  

places or by publication in News papers as the 

case may be and shall also be on the BSNL 

website_______.  

16.  Para 4 of 

General 

Rules and 

Direction  

(page no 8)  

.......... . No single tender shall 

include more than one work, but 

contractors who wish to tender 

for two or more works shall 

submit separate tender for each. 

........  

... . No single envelope shall include tender for 

more than one work, but contractors who wish to 

tender for two or more works shall submit 

separate envelope for each. ........  

17.  Para 10 

(last line) of 

General 

Rules and 

Directions(

page no 9 )  

“In case of item …………….not the 

amount.”  

“In case of item …………….not the amount.”  

In the event of no rate has been quoted for any 

item(s) then the rate for such item(s) will be 

considered as zero and work will be required to 

be executed accordingly. It will be presumed that 

the contractor has included the cost of this / 

these item(s) in other item(s).  

18  Rule 14  

of General 

Rules and 

Directions 

(page no 

10-11)  

The contractor …………..for this 

purpose  

To be deleted  

19.  Conditions 

of Contract 

Para 2(v) 

(Page no  

12 )  

The Engineer-in-Charge means 

the Engineer Officer who shall 

supervise and be in-charge of the 

work and who shall sign the 

contract on behalf of the 

President of India as mentioned 

in Schedule ‘F’ hereunder.  

The Engineer-in-Charge means the Engineer 

Officer who shall supervise and be in-charge of 

the work and who shall sign the agreement on 

behalf of the Bharat Sanchar Nigam Limited as 

mentioned in Schedule ‘F’ hereunder.  

20  Clause-2 (A) 

(Incentive 

clause) 

(page  no 

17 )  

In case the contractor completes 

the work ahead of the schedule 

completion time a bonus @1 % 

(one percent) per month 

computed on per day basis shall 

be payable to the contractor 

subject to a maximum limit of 

5%(five percent) of the tendered 

value in respect of work costing 

Rupees ten lacs and above. The 

amount of bonus if payable shall 

be paid along with final bill after 

completion of work. Decision of 

the Superintending Engineer as to 

the quantum of bonus payable to 

the contractor shall be final and 

binding on the contractor. 

Provided always that provision of 

the Clause 2A shall be applicable 

only when so provided in 

“Schedule F”  

In case the contractor completes the work ahead 

of the schedule completion time a bonus @1 

%(one percent) per month computed on per day 

basis shall be payable to the contractor subject to 

a maximum limit of 5%(five percent) of the 

tendered value in respect of work costing Rupees 

ten lacs and above. Payment of bonus under this 

clause-2A shall be applicable only in case the 

work is completed within the stipulated period as 

notified in the tender document under all 

circumstances i.e. incentive will not be payable in 

case actual date of completion is beyond the 

stipulated date of completion even if the 

Extension of time is granted by the competent 

authority without levy of compensation. The 

amount of bonus if payable shall be paid along 

with final bill after completion of work. Decision 

of the Chief Engineer as to the quantum of bonus 

payable to the contractor shall be final and 

binding on the contractor. Provided always that 

provision of the Clause 2A shall be applicable only 
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when so provided in “Schedule F”. 

21  Clause-10C  If the prices of materials (not 

being materials supplied or 

services rendered at fixed prices 

by the BSNL in accordance with 

Clauses 10 & 34 thereof) and/or 

wages of labour required for 

execution of the work increase, 

the contractor shall be 

compensated for such increase as 

per provisions detailed below and 

the amount of the contract shall 

accordingly be varied, subject to 

the condition that such 

compensation for escalation in 

prices shall be available only for 

the work done during the 

stipulated period of the contract 

including such period for which 

the contract’s validity is extended 

under the provisions of Clause 5 

of the contract without any 

action under Clause 2 and also 

subject to the condition that no 

such compensation shall be 

payable for a work for which the 

stipulated period of completion is 

12(Twelve) months or less. Such 

compensation for escalation in 

the prices of materials and 

labour, when due, shall be 

worked out based on the 

following provisions: -  

---------  

---------  

---------  

(iv)The compensation for 

escalation for Cement, 

Reinforcement Steel, Other 

Materials and P.O.L. shall be 

worked out as per the formula 

given below:  

(a) Adjustment for component of 

Cement  

Vc = Qc * SPc * (CI-CIo) / CIo  

Vc Variation in cement cost i.e. 

increase or decrease in the 

amount in rupees to be paid or 

recovered  

Qc Quantity of Cement 

consumed, based on theoretical 

consumption, or actual quantity 

If the prices of materials (not being materials 

supplied or services rendered at fixed prices by 

the BSNL in accordance with Clauses 10 & 34 

thereof) and/or wages of labour required for 

execution of the work increase, the contractor 

shall be compensated for such increase as per 

provisions detailed below and the amount of the 

contract shall accordingly be varied, subject to 

the condition that such compensation for 

escalation in prices shall be available only for the 

work done during the stipulated period of the 

contract including such period for which the 

contract’s validity is extended under the 

provisions of Clause 5 of the contract without any 

action under Clause 2 and also subject to the 

condition that no such compensation shall be 

payable for a work for which the stipulated 

period of completion is 18(Eighteen) months or 

less. Such compensation for escalation in the 

prices of materials and labour, when due, shall be 

worked out based on the following provisions: -  

---------  

---------  

---------  

iv)The compensation for escalation for Cement, 

Reinforcement Steel, Other Materials and P.O.L. 

shall be worked out as per the formula given 

below:  

a)Adjustment for component of Cement  

Vc = Qc * SPc * (CI-CIo) / CIo  

Vc Variation in cement cost i.e. increase or 

decrease in the amount in rupees to be paid or 

recovered  

Qc Quantity of Cement consumed, based on 

theoretical consumption, or actual quantity 

consumed whichever is less during the quarter  

SPc Star price of Cement as mentioned in 

Schedule F.  

CI : All India wholesale index for Cement for the 

period under consideration as published by the 

Economic Adviser to Government. of  India, 

Ministry of Industry and Commerce.  

( In respect of the justified period extended under 

the provisions of clause-5 of the contract without 

any action under clause 2, the index prevailing at 

the time of stipulated date of completion or the 

prevailing index of the period under 

consideration, which ever is less, shall be 

considered.)  

CIo : All India wholesale index for Cement as 

published by the Economic Adviser to 
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consumed whichever is less 

during the quarter  

SPc Star price of Cement as 

mentioned in Schedule F.  

CI : All India wholesale index for 

Cement for the period under 

consideration as published by the 

Economic Adviser to 

Government. of India, Ministry of 

Industry and Commerce  

CIo : All India wholesale index for 

Cement as published by the 

Economic Adviser to 

Government. of India, Ministry of 

Industry and Commerce, as valid 

on the last for the period under 

consideration and that valid on 

the last stipulated date of receipt 

of tender including extension if 

any.  

(b)Adjustment for component of 

Reinforcement Steel  

Vs = Qs * SPs * (SI-SIo) / SIo  

Vs: Variation in Reinforcement 

Steel cost i.e. increase or 

decrease in the amount in rupees 

to be paid or recovered  

Qs Quantity of Reinforcement 

Steel consumed, based on 

theoretical consumption, or 

actual quantity consumed 

whichever is less during the 

Quarter.  

SPs Star price of Reinforcement 

Steel as mentioned in Schedule F.  

SI : All India wholesale index for 

Bars and Rods (Steel) for the 

period under consideration as 

published by the Economic 

Adviser to Government. of India, 

Ministry of Industry and 

Commerce, New Delhi.  

SIo : All India wholesale index for 

Bars and Rods (Steel) as 

published by the Economic 

Adviser to Government of India, 

Ministry of Industry and 

Commerce, for the period under 

consideration and that valid on 

the last stipulated date of receipt 

of tender including extension if 

any.  

Government. of India, Ministry of Industry and 

Commerce, as valid on the last for the period 

under consideration and that valid on the last 

stipulated date of receipt of tender including 

extension if any.  

b)Adjustment for component of Reinforcement 

Steel  

Vs = Qs * SPs * (SI-SIo) / SIo  

Vs Variation in Reinforcement Steel cost i.e. 

increase or decrease in the amount in rupees to 

be paid or recovered  

Qs Quantity of Reinforcement Steel consumed, 

based on theoretical consumption, or actual 

quantity consumed whichever is less during the 

Quarter.  

SPs Star price of Reinforcement Steel as 

mentioned in Schedule F.  

SI : All India wholesale index for Bars and Rods 

(Steel) for the period under consideration as 

published by the Economic Adviser to 

Government. of India, Ministry of Industry and 

Commerce. However, the price index shall be 

minimum of the followng:  

i)Index for the month when the last consignment 

of steel reinforcement for the work is procured or  

ii)Index for the month in which half of the 

stipulated contract period is over  

iii)Index for the period under consideration.  

For the period extended under the provisions of 

clause-5 of the contract without any action under 

clause 2, the same principle as for the period 

within stipulated period of completion, will apply.  

SIo : All Indiawholesale index for Bars and Rods 

(Steel) as published by the Economic Adviser to 

Government of India, Ministry of Industry and 

Commerce, for the period under consideration 

and that valid on the last stipulated date of 

receipt of tender including extension if any.  

c)Adjustment for component of Other Materials  

VM = (W * X /100 – Qc*SPc – Qs * SPs) * (MI-

Mio) / MIo  

VM Variation in other material cost i.e. increase 

or decrease in the amount in rupees to be paid or 

recovered  

W Cost of work done worked out as indicated in 

sub-para ii) above.  

X Component of materials expressed as per cent 

of the total value of work as indicated in schedule 

F.  

MI: All India wholesale index for All Commodities 

for the period under consideration as published 

by the Economic Adviser to Government. of India, 
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c) Adjustment for component of 

Other Materials  

VM = (W * X /100 – Qc*SPc – Qs 

* SPs) * (MI-Mio) / MIo  

VM Variation in other material 

cost i.e. increase or decrease in 

the amount in rupees to be paid 

or recovered  

W Cost of work done worked out 

as indicated in sub-para ii) above.  

X Component of materials 

expressed as per cent of the total 

value of work as indicated in 

schedule F.  

MI: All India wholesale index for 

All Commodities for the period 

under consideration as published 

by the Economic Adviser to 

Government. of India, Ministry of 

Industry and Commerce.  

MIo: All India wholesale index for 

All Commodities as published by 

the Economic Adviser to 

Government. of India, Ministry of 

Industry and Commerce as valid 

on the last stipulated date of 

receipt of tender including 

extension if any.  

d)Adjustment for component of 

P.O.L.  

VF = W * (Z / 100) * (FI-FIo) / FIo  

VF Variation in cost of fuel, 

power, light and lubricants, 

increase or decrease in rupees to 

be paid or recovered.  

W Value of work done, worked 

out as indicated in sub-para ii) 

above. 

vi) The compensation for 

escalation for labour shallbe 

worked out as per the formula 

given below :- 

VL =W * (Y/100 *(LI-Lio) / Lio 

VL Variation in labour cost i.e 

amounts of increase or decreases 

in rupees to be paid or recovered. 

W  Value of work done, worked 

out as indicated in sub para ii) 

above. 

Y  Component of labour 

expressed as a percentage of the 

total value of the work as 

Ministry of Industry and Commerce.  

( In respect of the justified period extended under 

the provisions of clause-5 of the contract without 

any action under clause 2, the index prevailing at 

the time of stipulated date of completion or the 

prevailing index of the period under 

consideration, which ever is less, shall be 

considered.)  

MIo: All India wholesale index for All 

Commodities as published by the Economic 

Adviser to Government. of India, Ministry of 

Industry and Commerce as valid on the last 

stipulated date of receipt of tender including 

extension if any.  

d)Adjustment for component of P.O.L.  

VF = W * (Z / 100) * (FI-FIo) / FIo  

VF Variation in cost of fuel, power, light and 

lubricants, increase or decrease in rupees to be 

paid or recovered.  

W Value of work done, worked out as indicated in 

sub-para ii) above.  

Z Component of fuel, power, light and lubricants 

expressed as per cent of total value of work as 

indicated in schedule F.  

FI: All India wholesale index for  

W   Value of work done, worked out as indicated 

in Ssub-para ii) above. 

Y  Component of labour expressed as a 

percentage of the total value of the work as 

indicated in Schedule F. 

LI0  Minimum daily wage in rupees of an unskilled 

adult male mazdoor, fixed under any law, 

statutory rule of order as on the last stipulated 

date of receipt of tender including extension, if 

any. 

LI  Minimum wage in rupees of an unskilled adult 

male mazdoor, fixed under any law, statutory 

rule or order as applicable on the last date of the 

quarter previous to the one under consideration.  

(In respect of the justified period extended under 

the provisions of clause-5 of the contract without 

any action under clause 2, the index prevailing on 

the last date of quarter previous to the quarter 

pertaining to the stipulated date of completion or 

the index prevailing on the last date of the 

quarter previous to the one under consideration, 

whichever is less, shall be considered). 

vii)   The following principles will be followed 

while working out the compensation as per sub-

para (vi) above. 

 

a)   The minimum wage of an unskilled male 
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indicated in schedule F… 

Lio  Minimum daily wage in 

rupees of unskilled adult male 

mazdoor, fixed under any law 

statutory rule or order as on the 

last stipulated date of receipt of 

tender including extension, if any. 

LI Minimum daily wage in rupees 

of an unskilled adult male 

mazdoor, fixed under any law, 

statutory rule or order as 

applicable on the last date of the 

quarter previous to the one 

under consideration. 

vii)  The following principles will 

be followed while working out 

the compensation as per sub-

para (vi) above. 

a)   The minimum wage of an 

unskilled male mazdoor 

mentioned in sub-para (vi) above 

shall be the higher of the wage 

notified by Government of India, 

Ministry of Labour and that 

notified by the local 

administration both relevant to 

the place of work and period of 

reckoning. 

b)    The escalation for labour also 

shall be paid at the same 

wuarterly intervals when 

escalation due to increase in cost 

of materials and/or P.O.L. is paid 

under this clause. If such revision 

of minimum wages takes place 

during any such quarterly 

Z Component of fuel, power, light 

and lubricants expressed as per 

cent of total value of work as 

indicated in schedule F.  

FI: All India wholesale index for 

fuel, power, light and lubricants 

for the period under 

consideration as published 

weekly by the Economic Adviser 

to Government of India, Ministry 

of Industry, New Delhi.  

FIo All India wholesale index for 

fuel, power, light and lubricants 

as published weekly by the 

Economic Adviser to Government 

of India, Ministry of Industry, 

mazdoor mentioned in sub-para (vi) above shall 

be the higher of the wage notified by 

Government of India, Ministry of Labour and that 

notified by the local administration both relevant 

to the place of work and period of reckoning.  

b)    The escalation for labour also shall be paid at 

the same quarterly intervals when escalation due 

to increase in cost of materials and/or P.O.L. is 

paid under this clause. If such revision of 

minimum wages takes place during any such 

quarterly intervals, the escalation compensation 

shall be payable at the revised rates only for work 

done in subsequent quarters. 

c)   Irrespective of variations in minimum wages 

of any category of labour, for the purpose of this 

clause, the variation in the rates for an unskilled 

adult male mazdoor along shall form the basis for 

working out the escalation compensation 

fuel, power, light and lubricants for the period 

under consideration as published weekly by the 

Economic Adviser to Government of India, 

Ministry of Industry, New Delhi.  

( In respect of the justified period extended under 

the provisions of clause-5 of the contract without 

any action under clause 2, the index prevailing at 

the time of stipulated date of completion or the 

prevailing index of the period under 

consideration, which ever is less, shall be 

considered.)  

FIo All India wholesale index for fuel, power, light 

and lubricants as published weekly by the 

Economic Adviser to Government of India, 

Ministry of Industry, New Delhi, valid on the last 

stipulated date of receipt of tender including 

extension if any.  

v) The following principles shall be followed while 

working out the indices mentioned in para (iv) 

above.  

a) The compensation for escalation shall be 

worked out at quarterly intervals and shall be 

with respect to the cost of works done as per bills 

paid during the three calendar months of the said 

quarter. The first such payment shall be made at 

the end of three months after the month 

(excluding) in which the tender was accepted and 

thereafter at three months interval. At the time 

of completion of the work, the last period for 

payment might become less than 3 months, 

depending on the actual date of completion.  

b) The index (SI/CI/MI/FI etc.) relevant to any 

quarter/period for which such compensation is 

paid shall be the arithmetical average of the 
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New Delhi, valid on the last 

stipulated date of receipt of 

tender including extension if any.  

v) The following principles shall 

be followed while working out 

the indices mentioned in para (iv) 

above.  

a) The compensation for 

escalation shall be worked out at 

quarterly intervals and shall be 

with respect to the cost of works 

done as per bills paid during the 

three calendar months of the said 

quarter. The first such payment 

shall be made at the end of three 

months after the month 

(excluding) in which the tender 

was accepted and thereafter at 

three months interval. At the 

time of completion of the work, 

the last period for payment might 

become less than 3 months, 

depending on the actual date of 

completion.  

b) The index (SI/CI/MI/FI etc.) 

relevant to any quarter/period 

for which such compensation is 

paid shall be the arithmetical 

average of the indices relevant to 

the three calendar months. If the 

period up to date of completion 

after the quarter covered by the 

last such installment of payment, 

is less than three months, the 

index SI/CI/MI and FI shall be the 

average of the indices for the 

months falling within that period. 

indices relevant to the three calendar months. If 

the period up to date of completion after the 

quarter covered by the last such installment of 

payment, is less than three months, the index 

SI/CI/MI and FI shall be the average of the indices 

for the months falling within that period.  

vi) The compensation for escalation for labour 

shall be worked out as per the formula given 

below:-  

VL=W * (Y/100) * (LI-LIo) / LIo  

VL Variation in labour cost i.e. amounts of 

increase or decreases in rupees to be paid or 

recovered. 

  Intervals the escalation 

compensation shall be payable at 

the revised rates only for work done 

in subsequent quarters. 

c) Irrespective of variations in 

minimum wages of any category of 

labour, for the purpose of this 

clause the variations in the rates for 

an unskilled adult male mazdoor 

alone shall form the basis for 

working out the escalation 

compensation payable on the 

labour component.  

viii)  In the event the price of 

materials and/or wages of labour 

payable on the labour component.  

viii)  In the event the price of materials and/or 

wages of labour required for execution of the work 

decrease/s. There shall be a downward adjustment 

of the cost of work so that such price f materials 

and/or wages of labour shall be deductable from 

the cost of work under this contract and in this 

regard the formula herein before stated under this 

clause 10 © shall mutatis mutandis apply, provided 

that :-  

a)  No such adjustment for decrease in the price of 

Cement Reinforcement Steel, other materials 

and/or wages of labour aforementioned would be 

made in case of contracts in which the stipulated 

period of completion of work is eighteen months or 
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required for execution of the work 

decrease/s. There shall be a 

downward adjustment of the cost 

of work so that such price f 

materials and/or wages of labour 

shall be deductable from the cost of 

work under this contract and in this 

regard the formula herein before 

stated under this clause 10 © shall 

mutatis mutandis apply, provided 

that :-  

a)  No such adjustment for decrease 

in the price of Cement 

Reinforcement Steel, other 

materials and/or wages of labour 

aforementioned would be made in 

case of contracts in which the 

stipulated period of completion of 

work is twelve months or less. 

b)  The Engineer-In-Charge shall 

otherwise be entitled to lay down 

the procedure by which the 

provisions of this sub-clause shall be 

implemented from time to time and 

the decision of the Engineer in-

Charge in this behalf shall be final 

and binding on the contractor. 

less. 

b)  The Engineer-In-Charge shall otherwise be 

entitled to lay down the procedure by which the 

provisions of this sub-clause shall be implemented 

from time to time and the decision of the Engineer 

in-Charge in this behalf shall be final and binding on 

the contractor. 

Provided always that the provisions of the clause 

10CA and 10D shall not be applicable for contracts 

where provisions of this clause are applicable but in 

case where provisions of clause 10CA & 10D will 

became applicable. 

22 Clause 

10CA 

Does not exist If after submission of the tender, the price of 

cement and/or reinforcement steel parts not being 

materials supplied from  the Engineer-in-Charge’s 

stores in accordance with clauses 10 thereof  

increases beyond the price prevailing at the time of 

the last stipulated date of receipt of tenders 

(including extensions, if any) for the work, then the 

amount of contract shall accordingly be varied and 

provided further that any such variation shall be 

effected for stipulated period of contract including 

the justified period extended under clause-5 of the 

contract without any action under clause-2 subject 

to the condition that no such compensation shall be 

payable for a work for which the stipulated period 

of completion is 03 (Three) months or less. 

If after submission of the tender, the prices of 

cement and/or reinforcement steel bars (not being 

the materials supplied from the Engineer In 

Charge’s stores in accordance with clauses 10 

thereof) decreased, BSNL shall in respect of those 

materials incorporated in the works (not being the 

materials supplied from the Engineer In Charge’s 

stores in accordance with clauses 10 thereof) be 

entitled to deduct from the dues of the contractor 

such amount as shall be equivalent to the difference 
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between the prices of cement and/or reinforcement 

steel bars as prevailed at the time of the last 

stipulated date of receipt of tenders (including 

extensions, if any) for the work, and the price of 

these materials on the coming into force of such 

star price of cement and./or reinforcement steel 

bars issued by CE (C) of concerned zone. 

The increase/decrease in prices shall be determined 

by the all India Wholesale prices indices for cement 

and (steel (bars and rods) as published by Economic 

Advisor to Government of India, Ministry of 

Commerce and Industry and star price for cement 

and/or steel reinforcement bars as issued under 

authority of concerned CE(C) as valid on the last 

stipulated date of receipt of tender including 

extension if any and for the period under 

consideration. The amount of contract shall 

accordingly be varied for cement and/or 

Reinforcement steel and shall be worked out as per 

the formula given below:- 

a) Adjustment for component of cement 

Vc = Qc + SPc +  (Cl-Clo)/Clo 

Vc :  Variation in cement cost i.e. increased of 

decrease in the amount in rupees to be paid or 

recovered.  

Qc :  Quantity of Cement used in the work since 

previous bill. 

SPc :  Star price of cement as mentioned in Schedule 

F. 

Cl :  Same as in clause 10(C). 

Clo :  All India whole sale index for cement as 

published by the Economic Adviser to Government 

of India, Ministry of Industry and Commerce, as 

valid on the last stipulated date of receipt of tender 

including extension if any. 

b) Adjustment for component of Reinforcement 

Steel. 

Vs = Qs + SPs +  (Cl-Clo)/Clo 

Vc :  Variation in Reinforcement Steel cost i.e. 

increased of decrease in the amount in rupees to be 

paid or recovered.  

Qs :  Quantity of Reinforcement Steel paid weither 

by way of secured advance or used in the work 

since previous bill (which ever is earlier). 

SPs :  Star price of Reinforcement Steel as 

mentioned in Schedule F. 

Sl :  Same as in clause 10(C). 

Slo :  All India whole sale index for Bars and Rods 

(Steel) as published by the Economic Adviser to 

Government of India, Ministry of Industry and 

Commerce, as valid on the last stipulated date of 

receipt of tender including extension if any. 
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22A Clause 10D In respect of contracts with 

stipulated time period of 

completion being less than 

12(Twelve) months, if after 

submission of the tender ……. 

In respect of contracts with stipulated time period 

of completion being less than 18 (Eighteen) months, 

if after submission of the tender ……. 

23 Para 2 of  proforma of 

agreement (Page-97) 

Does not exist. “The Contract is subject to the jurisdiction of Court 

at __________________ only (where the NIT / 

Tender have been issued. 

 

ANNEXURE – A 

Amendments in instructions / Guidelines : 

24 Para 2  Retain DOT W-7 of DOT W-8 as 

applicable. 

Retain BSNL W-7 of BSNL W-8 as applicable. 

25 Para 5 Enter the dates at (i) and (ii) i.e. 

receipt of application and issue of 

tender forms. 

Enter Website address. Enter the dates at (i) and 

(ii) i.e. receipt of application and issue of tender 

forms. 

26 Para 6 Enter  

The name and address of office 

from where the documents are 

available for inspections. 

The cost of tender form. 

Enter 

Name Website.  

The name and address of office from where the 

documents are available for inspections. 

The cost of tender form. 

27 Para 

6.0 (ii) 

Amount 

of EMO 

The earnest money shall be 

2.50% of the estimated cost put 

to tender limited to Rs. 1 Laks 

i) for works costing upto Rs. 25 cr. : 2% of the 

estimated cost. 

ii) For works costing more than Rs. 25 cr. : Rs. 

Fifty laks plus 1.0% of excess of the Estimated 

cost over Rs. 25 cr. 

28 Para 

18.22 

No provision Enter Website address 

29 Schedule 

F 

Earnest money (as at para 8 of 

DOTW – 6) 

Earnest money (as at para 8 of BSNL W – 6) 

30 Clause 

12 

12.1.2(iii) 12.1.2(ii) 

31 Clause 

18 

Enter Superintending Engineer, 

Telecom/Postal Civil Circle*/the 

circle under whose jurisdiction the 

work falls. 

Enter Superintending Engineer, BSNL Civil 

Circle*/the circle under whose jurisdiction the 

work falls. 

 

INSTRUCTIONS FOR FILLING UP  

THE CONTRACT CONDITIONS OF CONTRACT 

(BSNL W-6 & BSNL W-7/8) 

 

GENERAL 

INSTRUCTIONS(i)  

No column are to be left blank 

(ii) The alternatives not applicable are to be scored off. 

NOTICE INVITING TENDER – BSNL W 6 

FOLLOWING PARAS NEED  BE ATTENDED TO 

Para 1 Retain item rate or percentage rate, as applicable. 

 Enter the complete name of the work 

Para 1.1 Enter the amount of estimated cost put to tender 
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Para 1.2.1.2 Enter description of similar work 

Para 2 Enter website address Retain BSNL W-7 at BSNL W-8 as applicable. 

Para 3 Enter the time allowed for carrying out the work and time for commencement of the 

work. 

 Enter the number of days to commence the work  (It should be 15 days of such time 

period as decided by the NIT issuing authority-such time period should be mentioned in 

the letter of award) 

Para 4 Strike out which is not applicable 

In case the site is to be handed over in parts, the same must be specified. 

Para 5 Enter website address. Enter the dates at (i) and (ii) i.e. receipt of application and issue of 

tender forms 

 (A minimum of three working days should be available between the receipt of the 

application form and issue of the tender papers. A minimum of three calendar days 

should be available between the issue of tender documents and the receipt of tenders) 

Para 6 Enter –  

• Website address. 

• The name and address of office from where the documents are available for 

inspection and time duration. 

• The cost of tender form. 

• The amount of earnest money. 

(i) For works costing upto Rs. 25 Cr.  2.0% of the estimated cost. 

(ii) For works costing more than Rs. 25 Cr. :  Rs. Fifty Lakhs plus 1.0 of excess of the 

Estimated cost over Rs. 25 Cr.) 

• The officer in whose favour the draft etc. is to be submitted. 

 The cost of tender form shall be as per the latest guidelines issued. 

The present rates are as under :- 

 For works costing 

 (i) Upto Rs. One lakh                                                  Rs.   150/- 

(ii) Between Rs. 1 lakh upto Rs. 50 lakhs                 Rs.   500/- 

(iii) Between Rs. 50 lakhs upto Rs. 2 crores             Rs. 1000/- 

(iv) Above Rs. 2 crores                                                 Rs. 1500/- 

Para 7  Enter  

- The designation of the officer in whose office the tenders are to be received.  

- The date of receipt  

Para 8  Enter- Full name of work including sub heads etc.  

Para 16  Enter-number of days  

 The number of days shall be as follows:-  

(i) 30 days -    NIT’s within EE’s power  

(ii) 60 days -    NIT’s within SE’s power  

(iii) 90 days -    NIT’s beyond SE’s power 

Para 18 & 22  Enter website address.  

 The NIT (BSNL W-6) shall be signed before issue 
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GENERAL CONDITIONS OF CONTRACT (Abridged Document) 

Tender & Contract – BSNL W7/8 

Retain BSNL W 7 or BSNL W-8 as applicable 

Enter State, Zone, Circle, Division, Sub-Division 

Region Percentage Rate tender or item Rate tender as applicable 

 

 Enter  

(A) Complete name of work  

(i) Time, date and officer to whom the tender is to be submitted.  

(ii) Time, date and the name of the office where the tenders are to be opened.  

Complete Name of the Agency  

Signature of tender issuing authority  

Designation of tender issuing authority  

Date of issue 

3rd  Para  Enter Number of days(Should normally be filled by the tenderer)  

 The number of days shall be as follows:-  

i) 30 days - NIT’s within EE’s power  

ii) 60 days - NIT’s within SE’s power  

iii) 90 days - NIT’s beyond SE’s power 

4th Para  Enter – Amount of Earnest Money (should normally be filled by the tenderer)  

6th Para  Name of the Bank and Account number for receiving the payment (Should normally be 

filled by the tenderer)  

10th Para  Enter the name of place for court's jurisdiction  

Acceptance  Enter amount in Figures and Words  

 I) Enter letter reference nos. (of the contract) forming part of Contract Agreement.  

ii) Signature, name and designation  

iii) Enter date 

 PROFORMA FOR SCHEDULE – ENSURE THE FOLLOWING 

Schedule A  Attach the Schedule of Quantities  

Schedule B  Fill up the details of the materials to be issued i.e.  

- Description of item  

- Quantity with unit  

- Rate of issue in figure & words  

- Place of issue  

Schedule D  Mention and append Special Conditions/Specifications/drawings for the work, if any  

Schedule F  Enter the following  

 - Full name of work including sub heads etc.  

- Estimated cost of work (put to tender)  

- Earnest Money (As at para 6.0 of BSNLW-6)  

-Enter amount of performance guarantee and security deposit (As applicable) 
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GENERAL RULES AND DIRECTIONS 

 Officer inviting tender - Should be the same officer issuing the BSNL W-6 

  

 Enter 50% (unless otherwise specified in the NIT)  

 

Definitions  

- Engineer-in charge- as applicable (EE/AEE/AE)  

- Accepting authority – as applicable (AE/AEE/EE/SE/CE)  

- Enter the name of schedule & year on which the estimate is framed  

- Enter department whose schedule of rates has been adopted (like CPWD etc.)  

- Retain the form (BSNL W-7 or BSNL W-8) and enter up-to-date correction  

slip numbers. 

Clause 2 & 

5  

Enter the authority, which shall be as under:  

 

 a) PCE (C)/CE(C) – for all works estimated to cost above Rs. 50 lakhs/Rs. 70 lakhs as the case may 

be.  

b) SE(C) with SW - for all works estimated to cost above Rs. 6 lakhs upto Rs. 70 lakhs.  

c) SE (C) without SW - for all works estimated to cost above Rs. 6 lakhs upto Rs. 50 lakhs.  

d) E.E. (C) without ASW - for all works estimated to cost upto Rs. 6 lakhs.  

 e) Enter time allowed for completion of work  

Clause 7  Enter the amount, wherever applicable  

Clause 11  Enter the specifications (Issued by the Department, Year & Volume no. etc) with upto date 

corrections slips as applicable.  

Clause 12  12.1.2(ii)  Enter the reference to the Schedule of Rates 

12.1.2(ii)  Enter the % of above/below the estimated cost as accepted by the competent authority – to be 

filled after acceptance of tender.  

(Should be same as that mentioned in the letter of acceptance)  

12.2 & 

12.3  

Enter 50% (unless otherwise specified in the approved NIT).  

It should be ensured that this %age and the %age filled at the under General Rules and 

Directions is same.  

Clause 16  Enter “Superintending Engineer, BSNL the Circle under whose jurisdiction the work falls".  

Clause 25  Enter the designation of the conciliatory authority  

 • In respect of the works for which the Chief Engineer has issued the NIT, the 

Conciliatory Authority shall be the Chief Engineer of the adjoining Zone.  

 • In respect of the works for which the NIT has been issued by the Superintending 

Engineer/ Executive Engineer/ Sub-divisional Engineer, the Conciliatory Authority shall be the 

Superintending Engineer within the Zone of the adjoining Circle.  

 

Clause 36  (iii) Enter the number of years – to be decided by the NIT issuing authority.  

Clause 42  i) a  Enter the Year of Schedule of Rates as applicable 

Star prices / recovery for Less used beyond 

permissible variation  

Enter the Star Prices.  
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Correction Slip No. 2 

S. 

No. 

Clause or 

Para 

Existing Modified 

1. Clause-10 The contractor shall submit 

every month statement of 

cement, reinforcement steel 

and PVC Pipes procured, 

consumed and balance at 

site…………. 

The contractor shall submit every month 

statement of cement, reinforcement steel, 

galvanized steel and PVC Pipes procured, 

consumed and balance at site……….. 

2. Clause-

10C  

If the prices of materials (not 

being materials supplied or 

services rendered at fixed 

prices by the BSNL in 

accordance with Clause 10 & 

34 thereof) 

…………….Completion is 18 

(Eighteen) months or less.  

Such compensation for 

escalation in the prices of 

materials and labour, when 

due, shall be worked out 

based on the following 

provisions:- 

a)  Adjustment for component 

of cement….. 

b)  Adjustment for 

component of Reinforcement 

steel……… 

No provision for escalation 

for tower material  

c)  Adjustment for component 

of other materials  

VM=(W* X/100-Qc*SPc-

Qs*SPs)*(MI-MIo)/MIo 

VM   Variation in other 

material cost i.e. increase or 

decrease in the amount in 

rupees to be paid or 

recovered. 

W    Cost of work done 

worked out as indicted in sub-

para ii) above  

X   Component of materials 

expressed as per cent of the 

total value of work as 

indicated in schedule F 

MI    All India wholesale index 

for all Commodities for the 

period under consideration as 

published by the Economic 

adviser to Government of 

If the prices of materials (not being materials 

supplied or services rendered at fixed prices by the 

BSNL in accordance with Clauses 10 & 34 

thereof)…………   

Completion is 18 (Eighteen) months or less.  Such 

compensation for escalation in the prices of 

materials and labour, when due shall be worked 

out based on the following provisions:- 

 a) Adjustment for component of Cement……. 

b)  Adjustment for component of Reinforcement 

steel……… 

c)  Adjustment for the component of  Galvanized 

Steel 

Vt  = Qt * SPt *{0.85[  (TI-TIo))/TIo]+0.15[(ZI – ZIo)/ 

ZIo]} 

Vt;  Variation in Galvanized Steel cost i.e. increase 

or decrease in the amount in rupees to be paid or 

recovered.    

Qt :    Quantity of Galvanized steel brought at site 

or used in works since previous bill (whichever is 

earlier) 

SPt :   Star price of Galvanized steel as mentioned 

in Schedule-F (to be fixed by concerned CE(C). 

TI :  All India wholesale index for Tower steel 

materials (angles, channels & Sections) for the 

period under consideration as published by the 

Economic adviser to Government of India, Ministry 

of Industry and Commerce. 

However, the price Index shall be minimum of the 

following: 

i)  Index for the month when the last consignment 

of Galvanized steel for the work is procured or  

ii)  Index for the month in which half of the 

stipulated contact period is over. 

iii)  Index for the period under the consideration. 

For the period extended under the provision of 

clause-5 of the contact without any action under 

clause 2, the same principle as for the period 

within stipulated period of completion will apply. 

TIo:   All India wholesale index for Tower steel 

materials (Angles, channels & sections) as 

published by the Economic adviser to Government 
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India , Ministry of Industry 

and commerce. 

MIo:  All India wholesale 

index for all Commodities as 

published by the Economic 

adviser to Government of 

India,  Ministry of Industry 

and Commerce as valid on the 

last stipulated date of receipt 

of tender including extension 

if any. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

d)  Adjustment for 

of India, Ministry of Industry and Commerce and 

that valid on the last stipulated date of receipt of 

tender including extension if any. 

ZI :  All India wholesale index for Zinc for the 

period under consideration as published by the 

Economic adviser to Government of India, Ministry 

of Industry and commerce. 

However, the price index shall be minimum of the 

following: 

i)  Index for the month when the last consignment 

of Galvanized steel for the work is procured or  

ii)  Index for the month in which half of the 

stipulated contract period is over. 

iii) Index for the  period under consideration.  

For the period extended under the provision of 

clause-5 of the contract without any action under 

clause 2, the same principle as for the period 

within stipulated period of completion, will apply 

ZIo:  All India wholesale Index for Zinc as published 

by the Economic adviser to Government of India, 

Ministry of Industry and commerce and that valid 

on the last stipulated date of receipt of tender 

including extension if any. 

d)  Adjustment for component of other materials 

VM = (W * X/100-Qc*SPc-Qs * SPs- Qt*SPt) * (MI-

MIo) / MIo 

VM :  Variation in other material cost i.e. increase 

or decrease in the amount in rupees to be paid or 

recovered. 

W:  Cost of work done worked out as indicated in 

sub-para ii) above. 

X :  Component of materials expressed as per cent 

of the total value of work as indicated in schedule 

F   

MI:  All India wholesale index for All commodities 

for the period under consideration as published by 

the Economic Adviser to Government of India , 

Ministry of Industry and Commerce. 

MIo: All India wholesale index for All Commodities 

as published  by the Economic Adviser to 

Government  of India, Ministry of Industry and 

Commerce as valid on the last stipulated date of 

receipt of tender including extension if any. 

e)  Adjustment for component of P.O.L…………… 

(viii) 

a)  No such adjustment for decrease in the price of 

Cement, Reinforcement steel, Galvanized steel 

Other Materials and/or wages of labour 

aforementioned   would be made in case of 

contracts in which the stipulated period of 

completion of work is eighteen months or less. 

b)  The Engineer-in-charge……….. on the 
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component of 

P.O.L………………. 

viii) 

a)  No such adjustment for 

decrease in the price of 

Cement, Reinforcement Steel, 

Other materials and/or wages 

of labour aforementioned 

would be made in case of 

contracts in which the 

stipulated period of 

completion of work s 

eighteen months or less. 

b)  The Engineer-in-

charge………. On the 

contractor. 

Provided 

always………applicable. 

contractor. 

Provided always……………… applicable 

3. Clause-

10CA 

If after submission of the 

tender, the price of cement 

and/or reinforcement steel 

bars (not being materials 

supplied from the Engineer-in 

Charge’s stores in accordance 

with Clause 10 thereof) 

increase(s) beyond the 

price(s)prevailing at the time 

of the last stipulated date of 

receipt of tenders (including 

extension, if any) for the 

work, then the amount of the 

contract shall accordingly be 

varied and providing further 

that any such variation shall 

be effected for stipulated 

period of contract including 

the justified period extended 

under clause -5 of the 

contract without any action 

under clause-2 subject to the 

condition that no such 

compensation shall be 

payable for a work for which 

the stipulated period of 

completion is 03 (Three) 

months or less. 

If after submission of the 

tender, the prices of cement 

and/or reinforcement steel 

bars (not being materials 

supplied from the Engineer-in 

Charge’s stores in accordance 

If after submission of the tender, the price of 

cement and/or reinforcement steel bars and/or 

galvanized steel (not being materials supplied from 

the Engineer-in-charge’s stores in accordance with 

Clauses 10 thereof) increase(s)/decreases beyond 

the price (s) prevailing at the time of the last 

stipulated date of receipt of tenders (including 

extension, if any) for the work.  Then the amount 

of the contract shall accordingly be varied and 

provided further that any such variation shall be 

effected for stipulated period of contract including 

the justified period extended under the provisions 

of clause-5 of the contract without any action 

under clause-2 subject to the condition that no 

such compensation shall be payable for a work for 

which the stipulated period of completion is 03 

(Three) months or less.   However, in case of tower 

works, compensation under part (a), (b) & (c) of 

this clause shall be payable/recoverable to/from 

the agency for all contracts for which stipulated 

period of completion is even less than 03 (Three) 

months. 

The increase/decrease in prices shall be 

determined by the all India Wholesale Price indices 

for cement, Steel (bars and rods) and galvanized 

steel (angles, channels &Section etc.) as published 

by Economic Advisor to Government of India,  

Ministry of Commerce and Industry and star price 

for cement and/or steel reinforcement bars and/or 

Galvanized steel as issued under authority of 

concerned CE(C) as valid on the last stipulated 

date of receipt of tender, including extension if any 

and for the period under consideration. 

In case, price index of particular materials is not 
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with Clauses 10 thereof) 

decreased,  BSNL shall in 

respect of those materials 

incorporated in the works 

(not being materials supplied 

from the Engineer-in-charge’s 

stores in accordance with 

clauses 10 thereof) be 

entitled to deduct from the 

dues of the contractor such 

amount as shall be equivalent 

to the difference between the 

prices of cement and/or 

reinforcement steel bars as 

prevailed at the time of the 

last stipulated date of receipt 

of tenders (including 

extension, if any) for the 

work, and the prices of these 

materials on the coming into 

force of such star price of 

cement and or reinforcement 

steel bars issued by CE(C) of 

concerned zone.  

The increase/decrease in 

prices shall be determined by 

the All India Wholesale Price 

Indices for Cement and Steel 

(bars and rods) as published 

by Economic adviser to 

Government of India, Ministry 

of Commerce and Industry 

and Star price for cement 

and/or steel reinforcement 

bars as issued under authority 

of concerned CE(C) as valid on 

the last stipulated date of 

receipt of tender, including  

extension if any and for the 

period under consideration.  

The amount of contract shall 

accordingly be varied for 

Cement and/or 

Reinforcement Steel and shall 

be worked out as per the 

formula given below 

a)  Adjustment for component 

of Cement………….. 

b)  Adjustment for 

component of Reinforcement 

Steel……….. 

c) (NO PROVISION) 

issued by Ministry of commerce and industry, than 

the price index of nearest similar material in 

schedule-F shall be followed . 

The amount of contract shall accordingly be varied 

for Cement and/or Reinforcement Steel and/or 

Galvanized steel and shall/will be worked  out as 

per the formula given below for individual 

material. 

a) Adjustment for component of cement……… 

b) Adjustment for component of Reinforcement 

Steel………. 

c)  Adjustment for component of Galvanized Steel 

Vt =  Qt * SPt  *{0.85[ (TI-TIo)/TIo] + 0.15[(ZI-ZIo)/ 

ZIo]} 

Vt :   Variation in Galvanized Steel cost i.e. increase 

or decrease in the amount in rupees to be paid or 

recovered. 

Qt:  Quantity of Galvanized steel brought at site or 

used in works since previous bill (whichever is 

earlier). 

SPt:   Star price of Galvanized Steel as mentioned 

in Schedule-F (to be fixed by concerned CE(C). 

TI :  All  India wholesale Index for Tower Steel 

material (Angles, channels & Sections) for the 

period under consideration, as published by the 

Economic Adviser to Government of India, Ministry 

of Industry and Commerce. 

However, the price index shall be minimum of the 

following:    

i) Index for the month when the last consignment 

of Galvanized Steel for the work is procured or  

ii) Index for the month in which half of the 

stipulated contract period is over or  

iii)  Index for the period under consideration. 

 For the period extended under the provisions of 

Clause-5 of the contract without any action under 

clause 2, the same principle as for the period 

within stipulated period of completion, will apply. 

TIo:  All India wholesale index for Tower steel 

material (Angles, channels & Sections) as 

published by the Economic Adviser to Government 

of India, Ministry of Industry and Commerce and 

as valid on the last stipulated date of receipt of 

tender including extension if any. 

ZI:     All India wholesale index for zinc for the 

period under consideration as published by the 

Economic Adviser to Government of India, Ministry 

of Industry and Commerce. 

However, the price index shall be minimum of the 

following: 

i) Index for the month when the last consignment 

of Galvanized Steel for the work is procured or 
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ii)   Index for the month in which half of the 

stipulated contract period is over or 

iii) Index for the period under consideration. 

For the period extended under the provisions of 

Clause-5 of the contract without any action under 

Clause 2, the same principle as for the period 

within stipulated period of completion, will apply. 

ZIo :  All India wholesale index for the zinc as 

published by the Economic adviser to Government 

of India, Ministry of Industry and commerce and as 

valid on the last stipulated date of receipt of 

tender including extension if any.  

 

Proforma of Schedules 

Schedule – F 

 

Clause / Para Existing Modified 

Clause 10 (To Be added between Cl-7 & 

Cl 11) 

No 

Provision 

Reinforcement steel to be used in the work shall 

have to be procured as below: 

a) CTD bars manufactured by _____ producers. 

b) TMT bars manufactured by______producers.  

Clause – 42 [2d to be added in tabular 

form for star price to be considered for 

escalation and recoveries 

2 (d): No 

Provision 

 2 (d) for galvanised steel 

Additional Conditions and Specifications 

3.2:        Steel 

Para Existing Modified 

3.2.1 The contractor shall procure 

steel reinforcement bars 

conforming to relevant BIS codes 

from main producers as 

approved by the Ministry of 

Steel.  In cases when the 

contractor is required to procure 

steel reinforcement bars 

conforming to relevant BIS codes 

from other than main producers 

such as secondary producers or 

re-rollers having BIS License, can 

be done with prior approval of 

the Engineer-in-Charge. 

 

 

The procurement of TMT Bar 

conforming to relevant BIS codes 

shall be made from main 

producers and secondary 

producers having BIS License 

with prior approval of the 

Engineer-in-charge.  The 

The contractor shall procure steel reinforcement bars 

conforming to relevant BIS codes from main producers as 

approved by the Ministry of Steel or from secondary 

producers and re-rollers having BIS License to produce CTD 

bars as specified in schedule-F subject to following 

stipulations: 

(i)  If it is provided in the agreement that steel is to be 

procured from primary producers and procurement of steel 

from secondary producers is allowed then  a deduction 

based on the difference in market rate of steel from primary 

producers and secondary producers shall be made in the 

running/final bills 

(ii)  However, if the stipulation is for procurement of steel 

from secondary  producers then if the contractor uses steel 

from primary producers the same shall be allowed but 

nothing extra shall be payable on this account. 

The procurement of TMT Bars conforming to relevant BIS 

codes shall be made from main producers as approved by 

the Ministry of Steel or from secondary producers having 

BIS License to produce TMT bars as specified in schedule-F 

subject to following stipulations: 

(i) If it is provided in the agreement that steel is to be 

procured from primary producers and procurement of 
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contractor shall have to obtain 

and furnish test certificates to 

the Engineer-in Charge.  The 

contractor shall have to obtain 

and furnish test certificate to the 

Engineer-in-charge in respect of 

all supplies of steel brought by 

him to the site of work.  Samples 

shall also be taken and got 

tested by the Engineer-in-charge 

as per the provisions in this 

regard in the relevant BIS codes. 

In case the test results indicate 

that the steel arranged by the 

contractor does not conform to 

BIS codes, the same shall stand 

rejected, and shall be removed 

from the site of work within; a 

weeks’ time from written order 

from the Engineer-in-charge to 

do so.  

steel from secondary producer is allowed by E-in-charge 

then  deduction based on the difference in market rate of 

steel from primary producer and secondary producer shall 

be made in the running/final bills. 

(ii) However, if the stipulation is for procurement of 

steel from secondary producer then if the contractor uses 

steel from primary producers the same shall be allowed 

but nothing extra shall be payable on this account. 

The contractor shall have to obtain and furnish test 

certificates to the Engineer-in-charge in respect of all 

supplies of steel brought by him to the site of work Samples 

shall also be taken and got tested by the Engineer-in-charge 

as per the provisions in this regard in the relevant BIS codes.  

In case the test results indicate that the steel arranged by 

the contractor does not conform to BIS codes, the same 

shall stand rejected and shall be removed from the site of 

work within a weeks’ time from written order from the 

Engineer-in Charge to do so. 

*Deduction item made on account of use of steel from 

secondary producers instead of primary producers shall not 

be treated as sub standard work. 

3.2.4 For steel procured from main 

producers, for checking nominal 

mass, tensile strength, bend test 

etc. specimen of sufficient length 

shall be cut from each diameter 

of the bar at random at 

frequency not less than that 

specified below. In case of works 

costing more than Rs. 2 Crores 

and when the steel is procured 

from other than main producers, 

additional tests such as retest, 

re-bend test, elongation test, 

proof stress may also be 

conducted. 

For steel procured from main producers or secondary 

producer, for checking nominal mass, tensile strength, bend 

test, etc. specimen of sufficient length shall be cut from 

each diameter of the bar at random at frequency not less 

than that specified below.  In case of works costing more 

than Rs. 2 Crores and when the steel is procured from other 

than main producers, additional tests such as, retest, re-

bend test, elongation test, proof stress may also be 

conducted.  

 

ANNEXURE –A 

Corresponding Addition/ modifications in instructions/ Guidelines for filling up the NIT and Tender/ GCC/ Schedule F 

PROFORMA OF SCHEDULE - ENSURE THE FOLLOWING 

SCHEDULE “F” 

GENERAL RULES AND DIRECTIONS: 

Clause 10 Fill in either Primary or Secondary In the blank space keeping In view the site / local conditions. 

 

 

Clause – 42 

Methodology for working at the Star Price of Galvanized Steel in 2(d) shall be as under: 

I) Work out the average prevailing market rate of steel from three main producers SAL, TISCO & RINL.  

for each at the following sections: 

a)  130 x 130 x 10 mm 
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b)  75x75x8 mm 

c)  50x50x5 mm 

ii)  Calculate average of i)(a), i)(b) & (i)(c) 

iii)  Calculate 18% of (ii) for the cost of zinc galvanizing. 

iv)  Star price will be the sum of ii) & iii) above. 

Correction Slip no. 3 

(To GCC for BSNL Civil works-2006, issued on 15-4-09) 

S. 

No. 

Clause Existing Provision Modified Provision 

1. 1 …………For amount exceeding Rs. 6.00 

Lakhs (Rupees six lakhs) shall submit 

an irrevocable PERFORMANCE 

GUARANTEE of 5% (Five Percent) of 

the tendered amount……… 

………..For amount exceeding Rs. 15.00 Lakhs 

(Rupees fifteen Lakhs) shall submit an irrevocable 

PERFORMANCE GUARANTEE of 5% (Five percent) 

of the tendered amount…… 

2. 1A 

(Foot 

note) 

In case of works with estimated cost 

put to tender is up-to and including Rs. 

6,00,000/-, the clause 1 shall not be 

applicable and……… 

In case of works with estimated cost put to 

tender is up-to and including Rs. 15,00,000/-, the 

clause 1 shall not be applicable and…….. 

3. 17 …..if any defect shrinkage or other 

faults appear in the work within 

twelve months (12 months) after a 

certificate final…….. the contractor 

shall…… make the same good at his 

own expense or …….a sufficient 

portion thereof. The security deposit 

of the contractor shall not be 

refunded before the expiry of twelve 

months after the issue of the 

certificate final or otherwise, of 

completion of work, or till the final bill 

has been prepared and passed 

whichever is later.  

…..if any defect, shrinkage or other faults appear 

in the work within twelve months (12 months) 

(Six months in the case of work costing Rs. Fifteen 

lakhs and below except road work) after a 

certificate final…….the contractor shall……..make 

the same good at his own expense or……..a 

sufficient portion thereof. The security deposit or 

the contractor shall not be refunded before the 

expiry of twelve months (Six months in the case 

of work costing Rs. Fifteen lakhs and below 

except road work)  after the issue of the 

certificate final or otherwise, of completion of 

work, or till the final bill has been prepared and 

passed whichever is later. 

 

ANNEXURE-A 

 

S. 

No. 

Subject Existing Provision Modified Provision 

1 Cost of 

work for 

publicity 

of 

NIT 

through 

press. 

It will be mandatory for all units 

including Civil & Electrical wings to 

display NITs on the website, of tenders 

whose values is up to Rs. 2 lakh. 

 

It Will be mandatory for Civil and Electrical wing 

to display NITs on the website, of tenders whose 

estimated cost! value is up to Rs. 5 Iakh. 

However, in respect of works estimated to cost 

more than Rs. 5 Lakh a brief advertisement 

inviting tenders should also be invariably inserted 

in the press in the classified category. 

 

Correction Slip no. 4 

(To GCC for civil works-2006) 

 

Clause/para of 

BSNL 6/8 

Existing Provisions Modifications proposed 
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1A The contractor shall permit BSNL at the 

time of making any payment to him for 

work done under the contract to 

deduct a sum at the rate of 5% of gross 

amount of each running bill till the sum 

along-with the sum already deposited 

as earnest money, will amount to 

security deposit of 5% of the tendered 

value of the work. Such deductions will 

be made and held by BSNL by way of 

Security Deposit unless he/they 

has/have deposited the amount of 

Security at the rate mentioned above 

in cash (upto Rs.2500.00/Demand 

draft/Banker’s Cheque/Deposit at Call 

Receipt of a Scheduled Bank or The 

State Bank Of India in accordance with 

the form annexed hereto. In case a 

Fixed Deposit Receipt of any bank is 

furnished by the contractor to the 

BSNL as part of the security Deposit 

and the Bank is unable to make 

payment against the said fixed deposit 

receipt, the loss caused thereby shall 

fall on the contractor and the 

contractor shall forthwith on demand 

furnish additional security to the BSNL 

to make good the deficit. 

All compensations or the other sums 

………………….. will be treated a part of 

the Security Deposit.  

Does not exist 

NOTES: - In case of works with..…… 

tendered value of the work 

The contractor shall permit BSNL at the time of 

making any payment to him for work done 

under the contract to deduct a sum at the rate 

of 5% of gross amount of each running bill till 

the sum along-with the sum already deposited 

as earnest money, will amount to security 

deposit of 5% of the tendered value of the 

work. Earnest money shall be adjusted first in 

the security deposit and further recovery of 

security deposit shall commence only when 

the up to date amount of security deposit 

starts exceeding the earnest money. Such 

deductions will be made and held by BSNL by 

way of Security Deposit unless he/they 

has/have deposited the amount of Security at 

the rate mentioned above in cash (upto Rs. 

2500) Demand draft/Banker’s Cheque/ Deposit 

at Call Receipt of a Scheduled Bank or The State 

Bank Of India in accordance with the form 

annexed hereto. In case a Fixed Deposit Receipt 

of any bank is furnished by the contractor to the 

BSNL as part of the security Deposit and the 

Bank is unable to make payment against the 

said fixed deposit receipt, the loss caused 

thereby shall fall on the contractor and the 

contractor shall forthwith on demand furnish 

additional security to the BSNL to make good 

the deficit.  

All compensations or the other sums 

…………………….. will be treated a part of the 

Security Deposit.  

The Security Deposit as deducted above can be 

released against the Bank Guarantee by a 

scheduled bank , on its accumulation to a 

minimum of Rs. 5 lakh subject to the condition 

that amount of such Bank Guarantee, except 

last one, shall not be less than Rs. 5 Lakh. 

Provided further that the validity of Bank 

Guarantee including the one given against the 

earnest money shall be in conformity with the 

provisions contained in clause which shall be 

extended from time to time depending upon 

the extension of contract granted under 

provisions of Clause 2 and Clause 5. 

 NOTES: - In case of works with ………… tendered 

value of the work 
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CLAUSE 2. 

(COMPENSATI

ON FOR DELAY  

 

If the contractor fails to 

maintain………The decision of the 

aforesaid authority in writing shall be 

final and binding on the contractor.  

This will also apply to items or group of 

items for which separate period of 

completion has been specified. 

Compensation for delay of work  

@ 2.0 % Per month of delay to be 

computed on daily basis for the works 

having stipulated time of completion 

more than six months  

@ 1.0 % Per week of delay to be 

computed on daily basis for the works 

having stipulated time of completion 

upto six months  

 

 

 

 

Provided always ……. is originally given.  

The amount … other contract with the 

BSNL.  

In case, the contractor does not ….. 

However, no interest, whatsoever, 

shall be payable on such withheld 

amount.  

Does not exist  

 

If the contractor fails to maintain………The 

decision of the aforesaid authority in writing 

shall be final and binding on the contractor.  

This will also apply to items or group of items 

for which separate period of completion has 

been specified.  

 

Compensation for delay of work  

@ 2.0 % Per month of delay to be computed on 

daily basis for the works having stipulated time 

of completion more than six months  

 

@ 1.0 % Per week of delay to be computed on 

daily basis for the works having stipulated time 

of completion from three months to six months  

@ 1.5 % Per week of delay to be computed on 

daily basis for the works having stipulated time 

of completion up to three months  

Provided always ……. is originally given.  

The amount … other contract with the BSNL.  

 

In case, the contractor does not ….. However, 

no interest, whatsoever, shall be payable on 

such withheld amount.  

 

 

The compensation for slow progress or non-

completion of work in stipulated time, at the 

rates specified therein, is an “agreed 

compensation” under clause 2, which the 

contractor has to pay in case of default. 

Therefore, Engineer-in-Charge will recover the 

same at the rates mentioned above, if the 

progress of the work is slow or the work is not 

completed in stipulated time. In case the 

contractor feels aggrieved, he may appeal to 

the authority specified in Schedule „F‟ against 

such recovery, who has to take a balanced 

view of the delays on the part of the 

contractor, vis-à-vis the delays of the 

department and may uphold the recovery at 

the original rates or at reduced rates or 

completely waive off the same depending 

upon the merits of each case. In such cases the 

decision of the competent authority shall be 

final and out of purview of the clause 25.  

CLAUSE 3 

(WHEN 

CONTRACT 

CAN BE 

DETERMINED)  

If the Contractor:  

i) Having been ……. seven days 

thereafter; or,  

ii) has without …….. seven days from 

the Engineer-in-Charge; or  

iii) persistently neglects to… Engineer-

If the Contractor:  

i) Having been ……. seven days thereafter; or,  

 

ii) has without …….. seven days from the 

Engineer-in-Charge; or  

iii) persistently neglects to… Engineer-in-Charge; 
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 in-Charge; or  

 

iv) fails to complete …….. Engineer-in-

Charge; or  

v) being a company shall pass a 

resolution or the court shall make an 

order that the company shall be 

wound up or if a receiver or a manager 

on behalf of a creditor shall be 

appointed or if circumstances shall 

arise which entitle the court or the 

creditor to appoint a receiver or a 

manager or which entitles the court to 

make a winding up order; or  

vi) commits any act/acts mentioned in 

Clause-21 there of  

 

 

 

 

 

vii) fails to start the work within 1/8 th 

of stipulated time  

 

 

Does not exist  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Does not exist 

 

 

 

 

 

 

 

Does not exist  

 

or  

 

iv) fails to complete …….. Engineer-in-Charge; or  

v) shall offer or give or agree to give to any 

person in Government/BSNL service or to any 

other person on his behalf any gift or 

consideration of any kind as an inducement or 

reward for doing or forbearing to do or having 

been done or forborne to do any act in relation 

to the obtaining or execution of this or any 

other contract for BSNL; or  

 

 

vi) Shall enter in to a contract with BSNL in 

connection with which commission has been 

paid or agreed to be paid by him or to his 

knowledge, unless the particulars of any such 

commission and the terms of payment thereof 

have been previously disclosed in writing to 

the Engineer-in-charge; or  

vii) Shall obtain a contract with BSNL as a 

result of wrong tendering or other non-

bonafide methods of competitive tendering; or  

viii) Shall any time be adjudged insolvent or 

have a receiving order or order for 

administration of his estate made against him 

or shall take any proceedings for liquidation or 

composition ( other than a voluntary 

liquidation for the purpose of amalgamation or 

reconstruction ) under any Insolvency Act for 

the time being in force or make any 

conveyance or assignment of his effect of 

composition or arrangement for the benefit of 

his creditors or purport so to do, or if any 

application be made under any Insolvency Act 

for the time being in force for the 

sequestration of his estate or if a trust deed be 

executed by him for benefit of his creditors; or  

ix) being a company shall pass a resolution or 

the court shall make an order that the 

company shall be wound up or if a receiver or 

a manager on behalf of a creditor shall be 

appointed or if circumstances shall arise which 

entitle the court or the creditor to appoint a 

receiver or a manager or which entitles the 

court to make a winding up order; or  

x) shall suffer an execution being levied on his 

goods and allow it to be continued for a period 

of 21 days; or  

xi) assigns, transfer, sublets ( engagement of 

labour on a piece-work basis or of a labour 

with  
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Does not exist  

 

  

 

 

 

THEN the Engineer-in-Charge may, 

without prejudice to his any other 

rights or remedy against the 

Contractor in respect of any delay or 

inferior workmanship or otherwise or 

to any claims for damage in respect of 

any breach of the Contract and in 

addition to any right or remedies 

under any of the provisions of the 

Contract or otherwise and whether the 

date for completion has or has not 

elapsed, shall by a notice in writing, 

shall have powers: - 

a) To determine or rescind the contract 

as aforesaid (of which termination 

notice in writing to the contractor 

under the hand of the Engineer-in–

Charge shall be conclusive evidence). 

Upon such determination, the 

Performance Guarantee, Earnest 

Money Deposit and security deposit 

already recovered under the contract 

shall be liable to be forfeited and shall 

be absolutely at the disposal of the 

BSNL. 

 b) To measure up the work of the 

contractor, after giving notice to the 

contractor, and to take such balance or 

part thereof as shall be un-executed 

out of his hands and to give it to 

another contractor to complete the 

work.  

The Engineer-in-charge shall on such 

determination or recession shall have 

powers to carry out such items of the 

work by any means at the risk and cost 

of the contractor. The Engineer-in-

Charge shall determine the amount, if 

 materials not to be incorporated in the work, 

shall not be deemed to be subletting) or 

otherwise parts with or attempts to assign, 

transfer, sublet or otherwise parts with the 

entire works or any portion thereof without 

the prior written approval of the Engineer-in-

charge 

THEN the Engineer-in-Charge may, without 

prejudice to his any other rights or remedy 

against the Contractor in respect of any delay or 

inferior workmanship or otherwise or to any 

claims for damage in respect of any breach of 

the Contract and in addition to any right or 

remedies under any of the provisions of the 

Contract or otherwise and whether the date for 

completion has or has not elapsed, shall by a 

notice in writing, shall have powers: -  

 

a) To determine the contract as aforesaid (of 

which termination notice in writing to the 

contractor under the hand of the Engineer-in–

Charge shall be conclusive evidence). Upon such 

determination, the Performance Guarantee, 

Earnest Money Deposit and security deposit 

already recovered under the contract shall be 

liable to be forfeited and shall be absolutely at 

the disposal of the BSNL.  

 

 

b) To measure up the work of the contractor, 

after giving notice to the contractor, and to take 

such balance or part thereof as shall be un-

executed out of his hands and to give it to 

another contractor to complete the work. 

 

 

Deleted 
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any, is recoverable from the contractor 

for the completion of such items of 

work. Any expenses which may be 

incurred in excess of the sum which 

would have been paid to the original 

contractor if the whole work had been 

executed by him (the certificate in 

writing of the Engineer-in-Charge for 

the amount which exceeds the 

amounts contracted for the 

unexecuted / imperfectly executed 

items shall be final and conclusive) 

shall be borne and paid by the original 

contractor and may be deducted from 

any money due to him by the BSNL 

under the contract or on any other 

account whatsoever or from his 

Security Deposit and Performance 

Guarantee or the proceeds of sales 

thereof, or a sufficient part thereof as 

the case may be. If said available 

Performance Guarantee, Security 

Deposit and moneys are not sufficient, 

the contractor shall be called upon in 

writing and shall be liable to pay the 

same within 30 days. If the contractor 

shall fail to pay the required sum 

within the aforesaid period of 30 days, 

the Engineer-in-charge shall have the 

right to sell any or all of the 

contractor’s unused materials, 

constructional plant, implements, 

temporary The Buildings, etc. and 

apply the proceeds of sale thereof 

towards the satisfaction of any sums 

due from the contractor under the 

contract and if thereafter there be any 

balance outstanding from the 

contractor, it shall be recovered in 

accordance with the provisions of the 

contract. If the expenses incurred by 

the BSNL are less than the amount 

payable to the contractor at his 

agreement rates, the difference shall 

not be paid to the contractor. 

In the event of above course(s) …… to 

be paid the value so certified.  

The contractor, whose contract is 

determined or rescinded as above, 

shall be allowed to participate in the 

tendering process for the balance work 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

In the event of above course(s) …… to be paid 

the value so certified. 

The contractor, whose contract is determined 

as above, shall not be allowed to participate in 
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if he so desired. the tendering process for the balance work. 

Clause 3A 

 

Does not exist 

 

In case, the work cannot be started due to 

reasons not within the control of the contractor 

within 1/8th of the stipulated time for 

completion of work, either party may close the 

contract. In such eventuality, the Earnest 

Money Deposit and the Performance Guarantee 

of the contractor shall be refunded, but no 

payment on account of interest, loss of profit or 

damages etc. shall be payable at all. 

CLAUSE  

6A 

Computerized 

Measurement 

Book 

 

Does not exist 

 

Engineer-in-Charge shall, except as otherwise 

provided, ascertain and determine by 

measurement the value of work done in 

accordance with the contract.  

All measurement of all items having financial 

value shall be entered by the contractor and 

compiled in the shape of the Computerized 

Measurement Book having pages of A-4 size as 

per the format of department so that a 

complete record is obtained of all the items of 

works performed under the contract.  

All such measurement and levels recorded by 

the contractor or his authorized representative 

from time to time, during the progress of the 

work, shall be got checked by the contractor 

from the Engineer-in-Charge or his authorised 

representative as per interval or program fixed 

in consultation with Engineer-in-Charge or his 

authorized representative. After the necessary 

corrections made by the Engineer-in-Charge, 

the measurement sheets shall be returned to 

the contractor for incorporating the corrections 

and for resubmission to the Engineer-in-Charge 

for the dated signatures by the Engineer-in-

Charge and the contractor or their 

representatives in token of their acceptance. 

Whenever bill is due for payment, the 

contractor would initially submit draft 
  these checked/test checks in his draft 

computerized measurements, and submit to the 

department a computerized measurement 

book, duly bound, and with its pages machine 

numbered. The Engineer-in-Charge and/or his 

authorised representative would thereafter 

check this MB, and record the necessary 

certificates for their checks/test checks. 

The final, fair, computerized measurement book 

given by the contractor, duly bound, with its 

pages machine numbered, should be 100% 
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correct and no cutting or over-writing in the 

measurements would thereafter be allowed. If 

at all any error is noticed, the contractor shall 

have to submit a fresh computerized MB with 

its pages duly machine numbered and bound, 

after getting the earlier MB cancelled by the 

department. Thereafter, the MB shall be taken 

in the Divisional Office records, and allotted a 

number as per the Register of Computerised 

MBs. This should be done before the 

corresponding bill is submitted to the Division 

Officer for payment. The contractor shall submit 

two spare copies of such computerized MBs for 

the purpose of reference and record by the 

various officers of the department.  

The contractor shall also submit to the 

department separately his computerized 

Abstract of Cost and the bill based on these 

measurements, duly bound, and its pages 

machine numbered along with two spare copies 

of the bill. Thereafter, this bill will be processed 

by the Division Office and allotted a number as 

per the computerized record in the same way as 

done for the measurement book meant for 

measurements.  

The contractor shall, without extra charge, 

provide all assistance with every appliance, 

labour and other things necessary for 

checkingof measurements/ levels by the 

Engineer-in-Charge or his representative.  

Except where any general or detailed 

description of the work expressly shows to the 

contrary, measurements shall be taken in 

accordance with the procedure set forth in the 

specifications notwithstanding any provision in 

the relevant Standard Method of measurement 

or any general or local custom. In the case of 

items which are not covered by specifications, 

measurements shall be taken in accordance 

with the relevant standard method of 

measurement issued by the Bureau of Indian 

Standards and if for any item no such standard 

is available then a mutually agreed method shall 

be followed.  

The contractor shall give not less than seven 

days‟ notice to the Engineer-in-Charge or his 

authorised representative in charge of the work 

before covering up or otherwise placing beyond 

the reach of checking and/or test checking the 
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measurement of any work in order that the 

same may be checked and/or test checked and 

correct dimensions thereof be taken before the 

same is covered up or placed beyond the reach 

of checking and/or test checking measurement 

and shall not cover up and place beyond reach 

of measurement any work without consent in 

writing of the Engineer-in-Charge or his 

authorized representative incharge of the work 

who shall within the aforesaid period of seven 

days inspect the work, and if any work shall be 

covered up or placed beyond the reach of 

checking and /or test checking measurements 

without such notice having been given or the 

Engineer-in-Charge‟s consent being obtained in 

writing the same shall be uncovered at the 

Contractor’s expense, or in default thereof no 

payment or allowance shall be made for such 

work or the materials with which the same was 

executed.  

Engineer-in-Charge or his authorised 

representative may cause either themselves or 

through another officer of the department to 

check the measurements recorded by 

contractor and all provisions stipulated herein 

above shall be applicable to such checking of 

measurements or levels.  

It is also a term of this contract that checking 

and/or test checking the measurements of any 

item of work in the measurement book and/or 

its payment in the interim, on account of final 

bill shall not be considered as conclusive 

evidence as to the sufficiency of any work or 

material to which it relates nor shall it relieve 

the contractor from liabilities from any over 

measurement or defects noticed till completion 

of the defects liability period. 

 

CLAUSE 10 B i) 

Secured 

Advance on 

Non-

perishable 

Materials 

 

The contractor on signing an indenture 

in the form to be specified by the 

Engineer-in-Charge, shall be entitled to 

be paid during the progress of the 

execution of the work, upto 75% of the 

assessed value of any materials which 

are in the opinion of the Engineer-in-

Charge non-perishable, non-fragile and 

non-combustible and are in 

accordance with the contract and 

which have been brought on the site in 

connection therewith and are 

adequately stored and/or protected 

against damage by weather or other 

The contractor on signing an indenture in the 

form to be specified by the Engineer-in-Charge, 

shall be entitled to be paid during the progress 

of the execution of the work, upto 90% of the 

assessed value of any materials which are in the 

opinion of the Engineer-in-Charge non-

perishable, non-fragile and non-combustible 

and are in accordance with the contract and 

which have been brought on the site in 

connection therewith and are adequately 

stored and/or protected against damage by 

weather or other causes but which have not at 

the time of advance been incorporated in the 

works. When materials on account of which an 
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causes but which have not at the time 

of advance been incorporated in the 

works. When materials on account of 

which an advance has been made 

under this sub-clause are incorporated 

in the work the amount of such 

advance shall be recovered/deducted 

from the next payment made under 

any of the clause or clauses of this 

contract.  

Such secured advance ……… glass, 

sand, petrol, diesel etc. 

advance has been made under this sub-clause 

are incorporated in the work the amount of 

such advance shall be recovered/deducted from 

the next payment made under any of the clause 

or clauses of this contract.  

 

 

 

Such secured advance ……… glass, sand, petrol, 

diesel etc. 

CLAUSE 10 C : 

(Payment due 

to increase/ 

decrease in 

prices/wages 

after receipt of 

tender for the 

work) 

 

If the prices of materials (not being 

materials supplied or services 

rendered at fixed prices by the BSNL in 

accordance with Clauses 10 & 34 

thereof) and/or wages of labour 

required for execution of the work 

increase, the contractor shall be 

compensated for such increase as per 

provisions detailed below and the 

amount of the contract shall 

accordingly be varied, subject to the 

condition that such compensation for 

escalation in prices shall be available 

only for the work done during the 

stipulated period of the contract 

including such period for which the 

contract’s validity is extended under 

the provisions of Clause 5 of the 

contract without any action under 

Clause 2 and also subject to the 

condition that no such compensation 

shall be payable for a work for which 

the stipulated period of completion is 

18(Eighteen) months or less. Such 

compensation for escalation in the 

prices of materials and labour, when 

due, shall be worked out based on the 

following provisions: - 

i) The base date for …s including 

extension, if any. 

 ii) The cost of work on which the 

escalation will be payable shall be 

reckoned as below: - Table is same.  

iii) Components of Cement, 

Reinforcement Steel, ............. 

Engineer-in-Charge in working out such 

If the prices of materials (not being materials 

supplied or services rendered at fixed prices by 

the BSNL in accordance with Clauses 10 & 34 

thereof) and/or wages of labour required for 

execution of the work increase, the contractor 

shall be compensated for such increase as per 

provisions detailed below and the amount of 

the contract shall accordingly be varied, subject 

to the condition that such compensation for 

escalation in prices shall be available only for 

the work done during the stipulated period of 

the contract including such period for which the 

contract’s validity is extended under the 

provisions of Clause 5 of the contract without 

any action under Clause 2 and also subject to 

the condition that no such compensation shall 

be payable for a work for which the stipulated 

period of completion is 18(Eighteen) months or 

less. Such compensation for escalation in the 

prices of materials and labour, when due, shall 

be worked out based on the following 

provisions: - 

 i) The base date for ……s including extension, if 

any.  

ii) The cost of work on which the escalation will 

be payable shall be reckoned as below: - Table 

is same 

iii) Components of Cement, Reinforcement 

Steel, ................. Engineer-in-Charge in working 

out such percentage shall be binding on the 

contractor.  

iv) The compensation for escalation for Cement, 

Reinforcement Steel, Other Materials and P.O.L. 

shall be worked out as per the formula given 

below:  
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percentage shall be binding on the 

contractor. 

 iv) The compensation for escalation 

for Cement, Reinforcement Steel, 

Other Materials and P.O.L. shall be 

worked out as per the formula given 

below:  

a) Adjustment for component of 

Cement …… 

 b) Adjustment for component of 

Reinforcement Steel  

Vs = Qs * SPs * (SI-SIo) / SIo  

Vs = Variation in Reinforcement Steel 

cost i.e. increase or decrease in the 

amount in rupees to be paid or 

recovered.  

Qs = Quantity of Reinforcement Steel 

consumed, based on theoretical 

consumption, or actual quantity 

consumed whichever is less during the 

Quarter.  

SPs = Star price of Reinforcement Steel 

as mentioned in Schedule F.  

SI= All India wholesale index for Bars 

and Rods (Steel) for the period under 

consideration as published by the 

Economic Adviser to Government. of 

India, Ministry of Industry and 

Commerce. However, the price index 

shall be minimum of the following: 

 i) Index for the month when the last 

consignment of steel reinforcement for 

the work is procured or  

ii) Index for the month in which half of 

the stipulated contract period is over  

iii) Index for the period under 

consideration.  

For the period extended under the 

provisions of clause-5 of the contract 

without any action under clause 2, the 

same principle as for the period within 

stipulated period of completion, will 

a) Adjustment for component of Cement (No 

Change)  

b) Adjustment for component of 

Reinforcement Steel  

Vs = Qs * SPs * (SI-SIo) / SIo  

Vs = Variation in Reinforcement Steel cost i.e. 

increase or decrease in the amount in rupees to 

be paid or recovered.  

 

Qs = Quantity of Reinforcement Steel 

consumed, based on theoretical consumption, 

or actual quantity consumed whichever is less 

during the Quarter.  

 

SPs = Star price of Reinforcement Steel as 

mentioned in Schedule F. 

SI= All India wholesale index for Bars and Rods 

(Steel) for the period under consideration as 

published by the Economic Adviser to 

Government. of India, Ministry of Industry and 

Commerce.  

 

 

(In respect of the justified period extended 

under the provisions of clause-5 of the contract 

without any action under clause 2, the index 

prevailing at the time of stipulated date of 

completion or the prevailing index of the 

period under consideration, whichever is less, 

shall be considered) 
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apply. 

SIo = All India wholesale index for Bars 

and Rods (Steel) as published by the 

Economic Adviser to Government of 

India, Ministry of Industry and 

Commerce, for the period under 

consideration and that valid on the last 

stipulated date of receipt of tender 

including extension if any.  

c) Adjustment for component of 

Galvanized steel  

Vt = Qt * SPt * {0.85[(TI-TIo)/TIo 

]+0.15[(ZI-ZIo)/ZIo]}  

Vt = Variation in Galvanized Steel cost 

i.e. increase or decrease in the amount 

in rupees to be paid or recovered.  

Qt = Quantity of Galvanized Steel 

brought at site or used in works since 

previous bill (whichever is earlier).  

SPt = Star price of Galvanized Steel as 

mentioned in Schedule F [to be fixed 

by the concerned CE(C)].  

TI = All India wholesale index for Tower 

steel material (Angles , channels and 

sections) for the period under 

consideration as published by the 

Economic Adviser to Government. of 

India, Ministry of Industry and 

Commerce. However, the price index 

shall be minimum of the following:  

i) Index for the month when the last 

consignment of galvanized steel for the 

work is procured or  

ii) Index for the month in which half of 

the stipulated contract period is over  

iii) Index for the period under 

consideration.  

For the period extended under the 

provisions of clause-5 of the contract 

without any action under clause 2, the 

same principle as for the period within 

stipulated period of completion, will 

apply.  

SIo = All India wholesale index for Bars and Rods 

(Steel) as published by the Economic Adviser to 

Government of India, Ministry of Industry and 

Commerce, for the period under consideration 

and that valid on the last stipulated date of 

receipt of tender including extension if any.  

 

c) Adjustment for component of Galvanized 

steel 

 Vt = Qt * SPt * {0.85[(TI-TIo)/TIo ]+0.15[(ZI-

ZIo)/ZIo]}  

Vt = Variation in Galvanized Steel cost i.e. 

increase or decrease in the amount in rupees to 

be paid or recovered. 

 

 Qt = Quantity of Galvanized Steel brought at 

site or used in works since previous bill 

(whichever is earlier).  

SPt = Star price of Galvanized Steel as 

mentioned in Schedule F [to be fixed by the 

concerned CE(C)]. 

 TI = All India wholesale index for Tower steel 

material (Angles , channels and sections) for 

the period under consideration as published by 

the Economic Adviser to Government. of India, 

Ministry of Industry and Commerce  

 

 

(In respect of the justified period extended 

under the provisions of clause-5 of the contract 

without any action under clause 2, the index 

prevailing at the time of stipulated date of 

completion or the prevailing index of the 

period under consideration, whichever is less, 

shall be considered) 
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TIo = All India wholesale index for 

Tower steel material (Angles , channels 

and sections) as published by the 

Economic Adviser to Government of 

India, Ministry of Industry and 

Commerce and that valid on the last 

stipulated date of receipt of tender 

including extension if any.  

ZI = All India wholesale index for Zinc 

for the period under consideration as 

published by the Economic Adviser to 

Government of India, Ministry of 

Industry and Commerce. However, the 

price index shall be minimum of the 

following:  

i) Index for the month when the last 

consignment of galvanized steel for the 

work is procured or  

ii) Index for the month in which half of 

the stipulated contract period is over  

iii) Index for the period under 

consideration. For the period extended 

under the provisions of clause-5 of the 

contract without any action under 

clause-2, the same principle as for the 

period within stipulated period of 

completion, will apply.  

ZIo = All India wholesale index for Zinc 

as published by the Economic Adviser 

to Government of India, Ministry of 

Industry and Commerce and that valid 

on the last stipulated date of receipt of 

tender including extension if any.  

d)Adjustment for component of Other 

Materials 

 (No Change)  

e) Adjustment for component of 

P.O.L.  

(No Change) 

 

TIo = All India wholesale index for Tower steel 

material (Angles , channels and sections) as 

published by the Economic Adviser to 

Government of India, Ministry of Industry and 

Commerce and that valid on the last stipulated 

date of receipt of tender including extension if 

any.  

ZI = All India wholesale index for Zinc for the 

period under consideration as published by the 

Economic Adviser to Government of India, 

Ministry of Industry and Commerce. (In respect 

of the justified period extended under the 

provisions of clause-5 of the contract without 

any action under clause 2, the index prevailing 

at the time of stipulated date of completion or 

the prevailing index of the period under 

consideration, whichever is less, shall be 

considered)  

 

 

 

 

 

 

ZIo = All India wholesale index for Zinc as 

published by the Economic Adviser to 

Government of India, Ministry of Industry and 

Commerce and that valid on the last stipulated 

date of receipt of tender including extension if 

any.  

d) Adjustment for component of Other 

Materials  

(No Change)  

e) Adjustment for component of P.O.L. 

 (No Change) 

 

CLAUSE 10 CA 

 

If after submission of the tender, the 

price of cement and/or reinforcement 

steel bars and/or galvanized steel (not 

being materials supplied from the 

If after submission of the tender, the price of 

cement and/or reinforcement steel bars and/or 

galvanized steel (not being materials supplied 

from the Engineer-in Charge's stores in 
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Engineer-in Charge's stores in 

accordance with Clauses 10 thereof) 

increase(s) / decreases beyond the 

price(s) prevailing at the time of the 

last stipulated date of receipt of 

tenders (including extensions, if any) 

for the work, then the amount of the 

contract shall accordingly be varied 

and provided further that any such 

variation shall be effected for 

stipulated period of contract including 

the justified period extended under 

clause-5 of the contract without any 

action under clause-2 subject to the 

condition that no such compensation 

shall be payable for a work for which 

the stipulated period of completion is 

03 (Three) months or less. However, in 

case of tower works, compensation 

under part (a), (b) & (c) of this clause 

shall be payable/ recoverable to/from 

the agency for all contracts for which 

stipulated period of completion is even 

less than 03 (Three) months.  

The increase/decrease in prices ….. 

including extension if any and for the 

period under consideration. 

 In case, price index of a particular 

material ……. schedule-F shall be 

followed.  

The amount of contract ….. as per the 

formula given below for individual 

material:  

a) Adjustment for component of 

Cement (No Change)  

b) Adjustment for component of 

Reinforcement Steel  

Vs = Qs * SPs * (SI-SIo) / SIo  

Vs: Variation in Reinforcement Steel 

cost i.e. increase or decrease in the 

amount in rupees to be paid or 

recovered  

Qs : Quantity of Reinforcement Steel 

paid either by way of secured advance 

or used in works since previous bill 

accordance with Clauses 10 thereof) increase(s) 

/ decreases beyond the price(s) prevailing at the 

time of the last stipulated date of receipt of 

tenders (including extensions, if any) for the 

work, then the amount of the contract shall 

accordingly be varied and provided further that 

any such variation shall be effected for 

stipulated period of contract including the 

justified period extended under clause-5 of the 

contract without any action under clause-2 

subject to the condition that no such 

compensation shall be payable for a work for 

which the stipulated period of completion is 03 

(Three) months or less. However, in case of 

tower works, compensation under part (a), (b) 

& (c) of this clause shall be payable/ recoverable 

to/from the agency for all contracts for which 

stipulated period of completion is even less 

than 03 (Three) months. 

 

 

 

The increase/decrease in prices ….. including 

extension if any and for the period under 

consideration.  

In case, price index of a particular material ……. 

schedule-F shall be followed.  

 

The amount of contract ….. as per the formula 

given below for individual material:  

 

a) Adjustment for component of Cement (No 

Change)  

b) Adjustment for component of 

Reinforcement Steel  

Vs = Qs * SPs * (SI-SIo) / SIo  

Vs: Variation in Reinforcement Steel cost i.e. 

increase or decrease in the amount in rupees to 

be paid or recovered  

 

Qs : Quantity of Reinforcement Steel paid either 
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(whichever is earlier)  

SPs Star price of Reinforcement Steel 

as mentioned in Schedule F.  

SI= All India wholesale index for Bars 

and Rods (Steel) for the period under 

consideration as published by the 

Economic Adviser to Government. of 

India, Ministry of Industry and 

Commerce. However, the price index 

shall be minimum of the following:  

i) Index for the month when the last 

consignment of steel reinforcement for 

the work is procured or 

 ii) Index for the month in which half of 

the stipulated contract period is over  

iii) Index for the period under 

consideration.  

For the period extended under the 

provisions of clause-5 of the contract 

without any action under clause 2, the 

same principle as for the period within 

stipulated period of completion, will 

apply. 

 

 

 

SIo : All India wholesale index for Bars 

and Rods (Steel) as published by the 

Economic Adviser to Government of 

India, Ministry of Industry and 

Commerce, for the period under 

consideration and as valid on the last 

stipulated date of receipt of tender 

including extension if any.  

c) Adjustment for component of 

Galvanized Steel  

Vt = Qt * SPt * {0.85[(TI-TIo)/TIo ] + 

0.15[(ZI-ZIo)/ZIo]}  

Vt = Variation in Galvanized Steel cost 

i.e. increase or decrease in the amount 

in rupees to be paid or recovered.  

by way of secured advance or used in works 

since previous bill (whichever is earlier)  

 

SPs Star price of Reinforcement Steel as 

mentioned in Schedule F.  

SI= All India wholesale index for Bars and Rods 

(Steel) for the period under consideration as 

published by the Economic Adviser to 

Government. of India, Ministry of Industry and 

Commerce  

(In respect of the justified period extended 

under the provisions of clause-5 of the contract 

without any action under clause 2, the index 

prevailing at the time of stipulated date of 

completion or the prevailing index of the 

period under consideration, whichever is less, 

shall be considered) 

 

 

 

 

 

 

 

SIo : All India wholesale index for Bars and Rods 

(Steel) as published by the Economic Adviser to 

Government of India, Ministry of Industry and 

Commerce, for the period under consideration 

and as valid on the last stipulated date of 

receipt of tender including extension if any.  

c) Adjustment for component of Galvanized 

Steel  

Vt = Qt * SPt * {0.85[(TI-TIo)/TIo ] + 0.15[(ZI-

ZIo)/ZIo]}  

Vt = Variation in Galvanized Steel cost i.e. 

increase or decrease in the amount in rupees to 

be paid or recovered.  

Qt = Quantity of Galvanized Steel brought at 

site or used in works since previous bill 
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Qt = Quantity of Galvanized Steel 

brought at site or used in works since 

previous bill (whichever is earlier).  

SPt = Star price of Galvanized Steel as 

mentioned in Schedule-F [to be fixed 

by the concerned CE(C)].  

TI = All India wholesale index for Tower 

steel material (Angles , channels and 

sections) for the period under 

consideration as published by the 

Economic Adviser to Government. of 

India, Ministry of Industry and 

Commerce. However, the price index 

shall be minimum of the following:  

i) Index for the month when the last 

consignment of galvanized steel for the 

work is procured or 

 ii) Index for the month in which half of 

the stipulated contract period is over 

 iii) Index for the period under 

consideration.  

For the period extended under the 

provisions of clause-5 of the contract 

without any action under clause 2, the 

same principle as for the period within 

stipulated period of completion, will 

apply.  

TIo = All India wholesale index for 

Tower steel material (Angles, channels 

and sections) as published by the 

Economic Adviser to Government of 

India, Ministry of Industry and 

Commerce and that valid on the last 

stipulated date of receipt of tender 

including extension if any.  

ZI = All India wholesale index for Zinc 

for the period under consideration as 

published by the Economic Adviser to 

Government of India, Ministry of 

Industry and Commerce. However, the 

price index shall be minimum of the 

following:  

i) Index for the month when the last 

consignment of galvanized steel for the 

work is procured or 

(whichever is earlier).  

SPt = Star price of Galvanized Steel as 

mentioned in Schedule-F [to be fixed by the 

concerned CE(C)].  

TI = All India wholesale index for Bars and Rods 

(Steel) for the period under consideration as 

published by the Economic Adviser to 

Government. of India, Ministry of Industry and 

Commerce  

(In respect of the justified period extended 

under the provisions of clause-5 of the contract 

without any action under clause 2, the index 

prevailing at the time of stipulated date of 

completion or the prevailing index of the 

period under consideration, whichever is less, 

shall be considered)  

 

 

 

 

 

 

TIo = All India wholesale index for Tower steel 

material (Angles, channels and sections) as 

published by the Economic Adviser to 

Government of India, Ministry of Industry and 

Commerce and that valid on the last stipulated 

date of receipt of tender including extension if 

any.  

 

ZI = All India wholesale index for Bars and Rods 

(Steel) for the period under consideration as 

published by the Economic Adviser to 

Government. of India, Ministry of Industry and 

Commerce  

(In respect of the justified period extended 

under the provisions of clause-5 of the contract 

without any action under clause 2, the index 

prevailing at the time of stipulated date of 

completion or the prevailing index of the 

period under consideration, whichever is less, 
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ii) Index for the month in which half of 

the stipulated contract period is over 

iii) Index for the period under 

consideration. For the period extended 

under the provisions of clause-5 of the 

contract without any action under 

clause-2, the same principle as for the 

period within stipulated period of 

completion, will apply.  

ZIo = All India wholesale index for Zinc 

as published by the Economic Adviser 

to Government of India, Ministry of 

Industry and Commerce and that valid 

on the last stipulated date of receipt of 

tender including extension if any. 

shall be considered) 

 

 

 

 

 

ZIo = All India wholesale index for Zinc as 

published by the Economic Adviser to 

Government of India, Ministry of Industry and 

Commerce and that valid on the last stipulated 

date of receipt of tender including extension if 

any. 

 

CLAUSE 12: 

(Deviations, 

Variations 

Extent and 

Pricing) 

 

12.1 The Engineer-in-Charge shall have 

power …... except as hereafter 

provided.  

12.1.1 The time ……. requested by the 

contractor, as follows:  

(i) In the proportion ……l tendered 

value(+) plus  

(ii) 25% of the time …..t authority 

under Clause-5.  

12.1.2 Rates for such altered, 

additional or substituted work shall be 

determined by the Engineer-in-Charge 

as follows:  

i) If the rate for altered, additional or 

substituted item of work is specified in 

the schedule of quantities, the 

contractor shall carry out the altered, 

additional or substituted items at the 

same rate. In the case of composite 

tenders, where two or more schedules 

of quantities may form part of the 

contract, the applicable rate shall be 

taken from the schedule of quantities 

of that particular part in which the 

deviation is involved, failing that at the 

lowest applicable rates for the same 

item of work in the other schedules of 

quantities.  

12.1 The Engineer-in-Charge shall have power 

…... except as hereafter provided.  

 

12.1.1 The time ……. requested by the 

contractor, as follows:  

(i) In the proportion ……l tendered value(+) plus  

 

(ii) 25% of the time …..t authority under Clause-

5 

 To be deleted 

 

 

12.2 In the case of extra item(s) (items that are 

completely new, and are in addition to the 

items contained in the contract), the 

contractor may, within 15 days of receipt of 

the order or occurrence of the item(s) claim 

rates, supported by proper analysis, for the 

work and the Engineer-in-Charge shall, within 

one month of the receipt of the claim 

supported by analysis, after giving 

consideration to the analysis of the rates 

submitted by the contractor, determine the 

rate on the basis of market rate(s). In the event 

of the contractor failing to inform, the 

Engineer-in-Charge within the stipulated 
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ii) If the rate for any altered, 

additional, or substituted item of work 

is not specified in the schedule of 

quantities, the rate for that item shall 

be derived from the rate for the 

nearest similar item specified therein. 

In case of composite tender where two 

or more schedule of quantities form 

part of the contract the rate shall be 

derived from the nearest similar item 

in the schedule of quantities of the 

particular part of works in which the 

deviation is involved failing that from 

the lowest of the nearest similar item 

in other schedule of quantities. The 

rate of such item shall be worked out 

on the basis of rate of similar item plus 

the difference in rate of the original 

item and the substituted item at the 

rate entered in Schedule of Rates 

mentioned in Schedule ‘F’ plus/minus 

the percentage by which the tendered 

amount of the works actually awarded 

is higher or lower than the 

corresponding estimated amount of 

the works actually awarded. iii) If the 

rate for any altered, additional or 

substituted item of work cannot be 

determined in the manner specified in 

sub-para (i) to (ii) above, the 

contractor shall, within 15 days of the 

date of receipt of the order to carry 

out the said work, inform the Engineer-

in-Charge of the rate which he 

proposes to claim for such item of 

work, supported by analysis of the rate 

claimed and the Engineer-in-Charge 

shall, within three months thereafter, 

after giving due consideration to the 

rate claimed by the contractor, 

determine the rate on the basis of 

market rate(s). In the event of the 

contractor failing to inform, the 

Engineer-in-Charge within the 

stipulated period of time, the rate, 

which he proposes to claim, the rate 

for such items shall be determined by 

the Engineer-in-Charge on the basis of 

market rate(s) prevailing during the 

fortnight following the date of the 

order plus ten per cent for profit and 

overhead.  

period of time, the rate, which he proposes to 

claim, the rate for such items shall be 

determined by the Engineer-in-Charge on the 

basis of market rate(s) prevailing during that 

period.  

 

 

 

 

 

 

 

In case of substituted items (items that are 

taken up with partial substitution or in lieu of 

items of work in the contract), the rate for the 

agreement item (to be substituted) and 

substituted item shall also be determined in 

the manner as mentioned below:-  

12.2.1 If the market rate for the substituted 

item so determined is more than the market 

rate of the agreement item (to be substituted), 

the rate payable to the contractor for the 

substituted item shall be the rate for the 

agreement item (to be substituted) so 

increased to the extent of the difference 

between the market rates of the substituted 

item and the agreement item (to be 

substituted).  

12.2.2 If the market rate for the substituted 

item so determined is less than the market 

rate of the agreement item (to be substituted), 

the rate payable to the contractor for the 

substituted item shall be the rate for the 

agreement item (to be substituted) so 

decreased to the extent of the difference 

between the market rates of the substituted 

item and the agreement item (to be 

substituted).  

In the case of contract items, substituted 

items, contract cum substituted items which 

exceeds the limits laid down in Schedule „F‟ 

the contractor may within fifteen days of 

receipt of order or occurrence of the excess, 

claim revision of the rates, supported by 
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12.2 In the case of contract items, 

substituted items, contract cum 

substituted items or additional items 

which individually exceeds the 

deviation limits laid down in Schedule 

‘F’ the contractor shall within fifteen 

days of receipt of order or occurrence 

of the excess, claim revision of the 

rates, supported by proper analysis, for 

the work in excess of the above 

mentioned limit provided that if the 

rate so claimed are in excess of the 

rates specified in the Schedule of 

Quantities of those derived in 

accordance with the provisions of sub-

para (i) to (ii) of conditions 12.1.2 and 

the Engineer-in-Charge shall, after 

giving consideration to the analysis of 

the rates submitted by the contractor, 

determine the rates on the basis of 

market rates and the contractor shall 

be paid in accordance with the 

stipulated rates so determined. In the 

event of the contractor failing to claim 

the revision of rates within the 

stipulated period, the Engineer-in-

Charge shall make payment at the 

rates as specified in the Schedule of 

Quantities or those already 

determined under sub-paras (i) to (ii) 

of condition 12.1.2 for the quantities in 

excess of the deviation limit laid down 

in Schedule ‘F’.  

Does not exist 

Does not exist 

 

 

12.3 All the provisions of the preceding 

paragraph i.e. Clause 12.2 shall also apply 

to the decrease in the rates of items for 

the work in excess of the deviation limit 

and the Engineer-in-Charge may after 

giving notice to the contractor and after 

taking into consideration any reply 

received from him, revise the rates for 

the work in question having regard to 

decrease in the market rates.  

12.4 The Engineer-in-Charge shall 

proper analysis, for the work in excess of the 

above mentioned limits, provided that if the 

rate so claimed are in excess of the rates 

specified in the Schedule of Quantities, the 

Engineer-in-Charge shall within one month of 

receipt of the claims supported by analysis, 

after giving consideration to the analysis of the 

rates submitted by the contractor, determine 

the rates on the basis of market rates and the 

contractor shall be paid in accordance with the 

stipulated rates so determined for the 

quantities in excess of the deviation limit laid 

down in schedule-F.  

12.3 The provisions of the preceding paragraph 

shall also apply to the decrease in the rates of 

items for the work in excess of the limits laid 

down in Schedule „F‟, and the Engineer-in-

Charge shall after giving notice to the 

contractor within one month of occurrence of 

the excess and after taking into consideration 

any reply received from him within fifteen 

days of the receipt of the notice, revise the 

rates for the work in question within one 

month of the expiry of the said period of 

fifteen days having regard to the market rates.  

 

 

 

 

12.4 The contractor shall send to the Engineer-

in-Charge once every three months, an upto 

date account giving complete details of all 

claims for additional payments to which the 

contractor may consider himself entitled and 

of all additional work ordered by the Engineer-

in-Charge which he has executed during the 

preceding quarter failing which the contractor 

shall be deemed to have waived his right. 

However, the Superintending Engineer may 

authorize consideration of such claims on 

merits.  
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intimate to the contractor the 

sanctioned rates of items falling under 

the sub–clauses 12.1.2(i) to (ii) above 

within three months of written orders 

to carry out the work and in case item 

falling under sub-clauses 12.1.2 (iii) 

and clauses 12.2 within three months 

of intimation of rate claimed by the 

contractor. The reduced rates of items 

falling under clause 12.3 shall be 

intimated within three months of the 

receipt of order by the contractor. 

Under no circumstances the contractor 

shall suspend the work on the plea of 

non-settlement of rates or disputes in 

the rates fixed by the Engineer-in-

Charge of the items falling under the 

above clauses.  

Does not exist 

12.5 Any operation incidental to or 

necessarily has to be in contemplation 

of tenderer while filing tender, or 

necessary for proper execution of the 

item included in the Schedule of 

Quantities or in the schedule of rates 

mentioned above, whether or not, 

specifically indicated in the description 

of the item and the relevant 

specifications, shall be deemed to be 

included in the rates quoted by the 

tenderer or the rate given in the said 

schedule of rates, as the case may be. 

Nothing extra shall be admissible for 

such operations. 

 

 

 

 

 

 

12.5 For the purpose of operation of Schedule 

“F”, the following works shall be treated as 

works relating to foundation unless & 

otherwise defined in the contract:-  

i) For Buildings: All works upto 1.2 m above the 

ground level or upto floor 1 level whichever is 

lower.  

ii) For abutments, piers and well steining: All 

works upto 1.2 m above the bed level.  

iii) For retaining walls, wing walls, compound 

walls, chimneys, overhead reservoirs/tanks and 

the other elevated structures: All works upto 

1.2 meters above the ground level.  

iv) For reservoirs/tanks (other than overhead 

reservoirs/tanks): All works upto 1.2 metres 

above the ground level. 

 v) For basement: All works upto1.2 m above 

ground level or upto floor 1 level whichever is 

lower. vi) For Roads, all items of excavation and 

filling including treatment of subbase.  

12.6 Any operation incidental to or necessarily 

has to be in contemplation of tenderer while 

filing tender, or necessary for proper execution 

of the item included in the Schedule of 

Quantities or in the schedule of rates 

mentioned above, whether or not, specifically 

indicated in the description of the item and the 

relevant specifications, shall be deemed to be 

included in the rates quoted by the tenderer or 

the rate given in the said schedule of rates, as 

the case may be. Nothing extra shall be 

admissible for such operations. 

CLAUSE 25 

Settlement of 

Disputes & 

Except where otherwise provided in 

the contract all questions and disputes 

relating to the meaning of the 

specifications, design, drawings and 

Except where otherwise provided in the 

contract all questions and disputes relating to 

the meaning of the specifications, design, 

drawings and instructions herein before 
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Arbitration 

 

instructions herein before mentioned 

and as to the quality of workmanship 

or materials used on the work or as to 

any other question, claim, right, matter 

or thing whatsoever in any way arising 

out of or relating to the contract, 

designs, drawings, specifications, 

estimates, instructions orders or these 

conditions or otherwise concerning the 

works or the execution or failure to 

execute the same whether arising 

during the progress of the work or 

after the cancellation, termination, 

completion or abandonment thereof 

shall be dealt with as mentioned 

hereinafter:- 

(i) If the contractor considers that he is 

entitled to any extra payment or 

compensation in respect of the works 

over and above the amounts admitted 

as payable by the BSNL or in case the 

contractor wants to dispute the 

validity of any deductions or recoveries 

made or proposed to be made from 

the contract, the contractor shall 

forthwith give notice in writing of his 

claim, in this behalf to the Engineer-in-

Charge within 30 days from the date of 

disallowance thereof for which the 

contractor claims such additional 

payment or compensation or disputes 

the validity of any deduction or 

recovery. The said notice shall give full 

particulars of the claim, grounds on 

which it is based and detailed 

calculations of the amount claimed 

and the contractor shall not be entitled 

to raise any claim nor shall the BSNL be 

in any way liable in respect of any 

claim by the contractor unless notice 

of such claim shall have been given by 

the contractor to the Engineer-in-

Charge in the manner and within the 

time as aforesaid. The contractor shall 

be deemed to have waived and 

extinguished all his rights in respect of 

any claims not notified to the 

Engineer-in-Charge in writing in the 

manner and within the time aforesaid.  

 

mentioned and as to the quality of 

workmanship or materials used on the work or 

as to any other question, claim, right, matter or 

thing whatsoever in any way arising out of or 

relating to the contract, designs, drawings, 

specifications, estimates, instructions orders or 

these conditions or otherwise concerning the 

works or the execution or failure to execute the 

same whether arising during the progress of the 

work or after the cancellation, termination, 

completion or abandonment thereof shall be 

dealt with as mentioned hereinafter:- 

 

 

(i) If the contractor considers that any work 

demanded of him to be outside the 

requirements of the contract, disputes any 

drawings, record or decision given in writing by 

the Engineer-in-Charge on any matter in 

connection with or arising out of the contract 

or carrying out of the work, to be 

unacceptable, he shall promptly within 15 days 

request the Superintending Engineer in writing 

for written instruction or decision. Thereupon, 

the Superintending Engineer shall give his 

written instructions or decision within a period 

of one month from the receipt of contractors  

letter. 
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(ii) The Engineer-in-Charge shall give 

his decision in writing on the claims 

notified by the contractor within 30 

days of the receipt of the notice 

thereof. If the contractor is not 

satisfied with the decision of the 

Engineer-in-Charge, the contractor 

may within 15 days of the receipt of 

the decision of the Engineer-in-Charge 

submit his claims to the conciliating 

authority named in Schedule ‘F’ for 

conciliation along with all details and 

copies of correspondence exchanged 

between him and the Engineer-in-

Charge.  

 

(iii) The party initiating conciliation 

shall send to the other party a written 

invitation to conciliate. Conciliation 

proceedings shall commence when the 

other party accepts in writing the 

invitation to conciliate. If the other 

party rejects the invitation, or does not 

reply within thirty days from the date 

of invitation, there will be no 

Conciliation Proceedings.  

(iv) When it appears to the Conciliator 

that there exists element of a 

settlement which may be acceptable 

to the parties, he shall formulate the 

terms of a possible settlement and 

submit them to parties for their 

observation after receiving the 

observations of the parties. He may 

reformulate the terms of a possible 

settlement in the light of such 

observations. If the parties reach 

agreement on settlement of the 

dispute, they may draw up and sign a 

written settlement agreement. Parties 

may request the Conciliator to draw up 

or assist them in drawing up the 

settlement agreement. Such 

settlement agreement shall have the 

same status and effect as if it is an 

arbitral award on agreed terms on the 

substance of the dispute rendered by 

an arbitral tribunal under section 30 of 

Arbitration and Conciliation Act 1996. 

If a settlement does not appear 

 

 

 

 

 

 

 

 

 

 

 

(ii) If the Superintending Engineer fails to give 

his instructions or decision in writing within 

the aforesaid period or if the contractor is 

dissatisfied with the instructions or decision of 

the Superintending Engineer, the contractor 

within a period of 30 days from receipt of the 

decision, give a notice, in the form prescribed 

by the BSNL as per Appendix-XV to the Chief 

Engineer, Bharat Sanchar Nigam Limited in-

charge of the work or if there be no Chief 

Engineer, to the Administrative Head of the 

Bharat Sanchar Nigam Limited for appointment 

of an arbitrator to adjudicate the notified 

claims failing which the said decision shall be 

final binding & conclusive and not referable to 

adjudication by the arbitrator. 

To be deleted  
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possible, the Conciliator, after 

consultation with the parties will give a 

written declaration that further efforts 

at Conciliation are no longer justified 

and the Conciliation Proceedings are 

terminated.  

(v) When conciliation proceedings have 

become in-fructuous or have been 

terminated the party, which initiated 

the Conciliation shall, within a period 

of 30 days of termination thereof shall 

give a notice, in the form prescribed by 

the BSNL, to the Chief Engineer, Bharat 

Sanchar Nigam Limited in-charge of 

the work or if there be no Chief 

Engineer, to the Administrative Head 

of the Bharat Sanchar Nigam Limited 

for appointment of an arbitrator to 

adjudicate the notified claims failing 

which the claims of the contractor shall 

be deemed to have been considered 

absolutely barred and waived.  

(vi) Except where the decisions have 

become final, binding and conclusive in 

terms of the contract, all disputes 

arising out of the notified claims of the 

contractor as aforesaid and all claims 

of the BSNL shall be referred for 

adjudication through the arbitration by 

the Sole Arbitrator appointed by the 

Chief Engineer, Bharat Sanchar Nigam 

Limited in-charge of the work or if 

there be no Chief Engineer, the 

Administrative Head of the Bharat 

Sanchar Nigam Limited. It will also be 

no objection to any such appointment 

that the Arbitrator so appointed is a 

BSNL Employee and that he had to 

deal with the matters to which the 

Contract relates in the course of his 

duties as BSNL Employee. If the 

arbitrator so appointed is unable or 

unwilling to act or resigns his 

appointment or vacates his office due 

to any reason whatsoever another sole 

arbitrator shall be appointed in the 

manner aforesaid by the said Chief 

Engineer. Such person shall be entitled 

to proceed with the reference from the 

stage at which it was left by his 

 

 

To be deleted 
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predecessor.  

It is a term of this contract that the 

party invoking arbitration shall give a 

list of disputes with amounts claimed 

in respect of each dispute along-with 

the notice for appointment of 

arbitrator.  

 

It is also a term …… arbitration at all.  

The conciliation and arbitration shall 

be conducted in accordance with the 

provisions of the Arbitration & 

Conciliation Act 1996 or any statutory 

modification or re-enactment thereof 

and the rules made thereunder and for 

the time being in force shall apply to 

the arbitration proceeding under this 

clause. 

 

It is also a term of …… give reasons for 

the award for each dispute referred to 

him.  

It is also a term ….. equally by both the 

parties. 

It is also a term …….. costs to be so 

paid. 

 

 

 

 

 

To be deleted  

 

 

 

 

 

 

 

(iii) Except where the decisions have become 

final, binding and conclusive in terms of Sub 

para (ii) above, disputes or differences shall be 

referred for adjudication through the 

arbitration by the Sole Arbitrator appointed by 

the Chief Engineer, Bharat Sanchar Nigam 

Limited in-charge of the work or if there be no 

Chief Engineer, the Administrative Head of the 

Bharat Sanchar Nigam Limited. It will also be no 

objection to any such appointment that the 

Arbitrator so appointed is a BSNL Employee and 

that he had to deal with the matters to which 

the Contract relates in the course of his duties 

as BSNL Employee. If the arbitrator so 

appointed is unable or unwilling to act or 

resigns his appointment or vacates his office 

due to any reason whatsoever another sole 

arbitrator shall be appointed in the manner 

aforesaid by the said Chief Engineer. Such 

person shall be entitled to proceed with the 

reference from the stage at which it was left by 

his predecessor. 

It is a term of this contract that the party 

invoking arbitration shall give a list of disputes 

with amounts claimed in respect of each 

dispute along-with the notice for appointment 

of arbitrator and giving reference to the 

rejection by the Superintending Engineer of 
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the appeal.  

It is also a term …… arbitration at all.  

It is also a term of this contract that if 

contractor does not make any demand for 

appointment of arbitrator in respect of any 

claims in writing as aforesaid within 120 days 

of receiving the intimation from the Engineer-

in-charge that the final bill is ready for 

payment, the claim of the contractor shall be 

deemed to have been waived and absolutely 

barred and BSNL shall be discharged and 

released of all liabilities under the contract in 

respect of these claims.  

The arbitration shall be conducted in 

accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any 

statutory modification or re-enactment thereof 

and the rules made thereunder and for the time 

being in force shall apply to the arbitration 

proceeding under this clause 

It is also a term of …… give reasons for the 

award for each dispute referred to him.  

 

It is also a term ….. equally by both the parties. 

 

It is also a term …….. costs to be so paid. 

CLAUSE 36 

Employment 

of Technical 

Staff and 

employees 

Contractors Superintendence, 

Supervision, Technical Staff & 

Employees  

i) The contractor ……. under the 

contract. The contractor shall 

immediately after receiving letter of 

acceptance of the tender and before 

commencement of the work, intimate 

in writing to the Engineer-in-Charge 

the name, qualifications, experience, 

age, address and other particulars 

along with certificates, of the principal 

technical representative to be in 

charge of the work. Such qualifications 

and experience shall not be lower than 

specified in Schedule ‘F’. The Engineer-

in-Charge shall within 15 days of 

receipt of such communication 

intimate in writing his approval or 

Contractors Superintendence, Supervision, 

Technical Staff & Employees  

 

i) The contractor ……. under the contract. The 

contractor shall immediately after receiving 

letter of acceptance of the tender and before 

commencement of the work, intimate in writing 

to the Engineer-in-Charge the name, 

qualifications, experience, age, address and 

other particulars along with certificates, of the 

principal technical representative to be in 

charge of the work and other technical 

representative(s) who will be supervising the 

work. Minimum requirement of such technical 

representative(s) and their qualifications and 

experience shall not be lower than specified in 

Schedule ‘F’. The Engineer-in-Charge shall 

within 15 days of receipt of such 
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otherwise of such representative to 

the contractor. Any such approval may 

at any time be withdrawn and in case 

of such withdrawal, the contractor 

shall appoint another such 

representative according to the 

provisions of this clause. Decision of 

the Engineer-in-Charge shall be final 

and binding on the contractor in this 

respect. Such a principal technical 

representative shall be appointed by 

the contractor soon after receipt of the 

approval from the Engineer-in-Charge 

and shall be available at site within 

fifteen days of start of the work.  

If the contractor (or any partner in 

case of firm/company) who himself has 

such qualifications, it will not be 

necessary for the said contractor to 

appoint such a principal technical 

representative but the contractor shall 

designate and appoint a responsible 

agent to represent him and to be 

present at the work whenever the 

contractor is not in a position to be so 

present. All the provisions applicable 

to the principal technical 

representative under the Clause will 

also be applicable in such a case to 

contractor or his responsible agent. 

The principal technical representative 

and/or the contractor shall on 

receiving reasonable notice from the 

Engineer-in-Charge or his designated 

representative(s) in charge of the work 

in writing or in person or otherwise, 

present himself to the Engineer-in-

Charge and/or at the site of work, as 

required, to take instructions. 

Instructions given to the Principal 

technical representative or the 

responsible agent shall be deemed to 

have the same force as if these have 

been given to the contractor. The 

principal technical representative 

and/or the contractor or his 

responsible authorised agent shall be 

actually available at site atleast two 

working days every week, these days 

shall be determined in consultation 

with the Engineer-in-Charge as well as 

fully during important stages of 

communication intimate in writing his approval 

or otherwise of such representative to the 

contractor. Any such approval may at any time 

be withdrawn and in case of such withdrawal, 

the contractor shall appoint another such 

representative according to the provisions of 

this clause. Decision of the Engineer-in-Charge 

shall be final and binding on the contractor in 

this respect. Such a principal technical 

Representative shall be appointed by the 

contractor soon after receipt of the approval 

from the Engineer-in-Charge and shall be 

available at site within fifteen days of start of 

the work. 

 

 

 

To be deleted. 
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execution of work, during recording 

measurement of works and whenever 

so required by the Engineer-in-Charge 

by a notice as aforesaid and shall also 

note down instructions conveyed by 

the Engineer-in-Charge or his 

designated representative in the site 

order book and shall affix his signature 

in token of noting down the 

instructions and in token of acceptance 

of measurements. There shall be no 

objection if the representative/agent 

looks after more than one work and 

not more than three works in the same 

station provided these details are 

disclosed to the Engineer-in-Charge 

and he shall be satisfied that the 

provisions and purpose of this clause 

are fulfilled satisfactorily. 

 

 If the Engineer-in-Charge, whose 

decision in this respect is final and 

binding on the contractor, is convinced 

that no such technical representative 

or agent is effectively appointed or is 

effectively attending or fulfilling the 

provisions of this clause, a recovery 

shall be effected from the contractor 

as specified in Schedule ‘F’ and the 

decision of the Engineer-in-Charge as 

recorded in the site order book and 

measurement recorded in 

Measurement Books shall be final and 

binding on the contractor. 

Further if the contractor fails to 

appoint a suitable technical 

representative or responsible agent 

and if such appointed persons are not 

effectively present or do not discharge 

their responsibilities satisfactorily, the 

Engineer-in-Charge shall have full 

powers to suspend the execution of 

the work until such date as a suitable 

agent is appointed and the contractor 

shall be held responsible for the delay 

so caused to the work. The contractor 

shall submit a certificate of 

employment of the technical 

representative/ responsible agent 

along-with every on account bill/ final 

 

 

 

 

 

 

 

 

 

 

 

 

 

If the Engineer-in-Charge, whose decision in this 

respect is final and binding on the contractor, is 

convinced that no such technical representative 

or agent is effectively appointed or is effectively 

attending or fulfilling the provisions of this 

clause, a recovery shall be effected from the 

contractor as specified in Schedule ‘F’ and the 

decision of the Engineer-in-Charge as recorded 

in the site order book and measurement 

recorded in Measurement Books shall be final 

and binding on the contractor. 

 

 

Further if the contractor fails to appoint a 

suitable principal technical representative and/ 

or other technical representative(s) and if such 

appointed persons are not effectively present 

or are absent by more than two days without 

duly substitute or do not discharge their 

responsibilities satisfactorily, the Engineer-in-

Charge shall have full powers to suspend the 

execution of the work until such date as a 

suitable other technical representative(s) 

is/are appointed and the contractor shall be 

held responsible for the delay so caused to the 

work. The contractor shall submit a certificate 

of employment of the technical 
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bill and shall produce evidence if at 

any time so required by the Engineer-

in-Charge.  

ii)The contractor shall ………………….. for 

proper supervision of the work.  

The contractor shall ………………….. 

execution of the work.  

The Engineer-in-Charge shall be 

………….…… possible by competent 

substitutes. 

representative(s) along-with every on account 

bill/ final bill and shall produce evidence if at 

any time so required by the Engineer-in-Charge.  

 

ii)The contractor shall ………………….. for proper 

supervision of the work.  

The contractor shall ………………….. execution of 

the work.  

The Engineer-in-Charge shall be ………………… 

possible by competent substitutes. 

CLAUSE 37 

Levy/ Taxes 

Payable by 

Contractor 

 

i) Sales Tax or any other tax on 

materials in respect of this contract 

shall be payable by the contractor and 

Government shall not entertain any 

claim whatsoever in this respect.  

 

 

ii) The contractor shall deposit ……. 

from local authorities. 

 iii) If pursuant to or under any law, 

……..… as aforesaid from dues of the 

contractor. 

i) Sales Tax/VAT (including Service Tax upto the 

extent mentioned in Schedule “F”), Building and 

other Construction Workers Welfare Cess or any 

other tax or cess in respect of this contract shall 

be payable by the contractor and BSNL shall not 

entertain any claim whatsoever in this respect.  

ii) The contractor shall deposit ……….... from 

local authorities. 

 iii) If pursuant to or under any law…….. as 

aforesaid from dues of the contractor. 

CLAUSE 38 

Conditions for 

reimbursemen

t of Levy/ 

Taxes, if levied 

after receipt of 

tenders 

 

i) All tendered rates shall be inclusive 

of all taxes and levies payable under 

respective statutes. However, pursuant 

to the constitution (46th Amendment) 

Act, 1982, if any further tax or levy is 

imposed by statute, the last stipulated 

date for the receipt of tender including 

extensions, if any, and the contractor 

thereupon necessarily and properly 

pays such taxes/levies the contractor 

shall be reimbursed the amount so 

paid, provided such payments, if any, is 

not, in the opinion of the 

Superintending Engineer ( whose 

decision shall be final and binding on 

the contractor) attributable to delay in 

execution of work within the control of 

the contractor.  

ii) The contractor shall keep necessary 

books of accounts and other 

documents for the purpose of this 

condition as may be necessary and 

i) All tendered rates shall be inclusive of all 

taxes and levies (including Service Tax upto the 

extent mentioned in Schedule “F”) payable 

under respective statutes. However, if any 

further tax or levy or cess is imposed by statute, 

after the last stipulated date for the receipt of 

tender including extensions, if any, and the 

contractor thereupon necessarily and properly 

pays such taxes/levies the contractor shall be 

reimbursed the amount so paid, provided such 

payments, if any, is not, in the opinion of the 

Superintending Engineer ( whose decision shall 

be final and binding on the contractor) 

attributable to delay in execution of work within 

the control of the contractor.  

 

 

ii) The contractor shall keep necessary books of 

accounts and other documents for the purpose 

of this condition as may be necessary and shall 
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shall allow inspection of the same by a 

duly authorised representative of the 

Government and/or the Engineer-in-

Charge and further shall furnish such 

other information/document as the 

Engineer-in-Charge may require from 

time to time.  

iii) The contractor shall, within a period 

of 30 days of the imposition of any 

such further tax or levy, pursuant to 

the Constitution (Forty Sixth 

Amendment) Act 1982, give a written 

notice thereof to the Engineer-in-

Charge that the same is given pursuant 

to this condition, together with all 

necessary information relating thereto 

allow inspection of the same by a duly 

authorised representative of BSNL and/or the 

Engineer-in-Charge and shall also furnish such 

other information/document as the Engineer-

in-Charge may require from time to time.  

 

iii) The contractor shall, within a period of 30 

days of the imposition of any such further tax 

or levy or cess, give a written notice thereof to 

the Engineer-in-Charge that the same is given 

pursuant to this condition, together with all 

necessary information relating thereto. 

 

Conditions of BSNL W-6 

Para 6 Tender documents ……, during the 

hours specified above on payment of the following: 

- 

(i)   Rs   .  _in   cash   as   cost  

of tender(Non refundable) and 

(ii)  Earnest money of Rs.   in cash (upto 

Rs.2500/-only) / deposit at Call receipt of a 

scheduled bank  / fixed deposit receipt of a 

scheduled bank  demand draft of a scheduled bank  

issued   in   favour   of       

    When amount of earnest money is more 

than Rs.5 lakhs, part of the earnest money is 

acceptable in the form of Bank Guarantee also. In 

such case, minimum  50% of earnest money (but 

not less than Rs. 5 lakh) or Rs. 25 lakh, whichever is 

less, will have to be deposited in the shape 

prescribed above. For balance amount of earnest 

money, bank guarantee will also be acceptable. 

 

 

(iii) The tender shall be accompanied by Earnest 

Money  along  with  cost  of  tender,  if  not  paid 

earlier as in the case of down loaded tender from 

Website in the form as detailed at sub para (ii) 

above. 

Note: Money due to contractor in any other work 

or earnest money of the previous call of the same 

work shall not be adjusted towards earnest money. 

 

Tender documents ……. during the hours 

specified above on payment of following:- 

i.   Rs. -----------------plus Sales Tax (as 

applicable) as cost of tender (Non-refundable) 

in cash or Demand  Drafts  /  Pay  Orders  of  a  

Scheduled Bank drawn in favour of Accounts 

Officer, BSNL Civil Division   . 

ii.  The tender shall be accompanied by Earnest 

money of .................... in cash (upto Rs. 2500/-

only) / Banker’s   cheque/deposit   at   call  

receipt   of   a scheduled bank/fixed deposit 

receipt of a scheduled bank/ Demand draft of a 

Scheduled Bank issued in favour of Accounts 

Officer, BSNL Civil Division    . When 

amount of Earnest money is more than   Rs.   5  

lakhs,   part   of   earnest   money   is acceptable 

in form of Bank Guarantee also. In such case, 

minimum 50% of earnest money (but not less 

than Rs. 5 Lakhs) or Rs. 25 lakh, whichever is 

less, will have to be deposited in the shape 

prescribed above. For balance amount of 

earnest money, bank guarantee will also be 

acceptable. 

To be deleted 

 

 

Note: Money due to contractor in any other 

work or earnest money of the previous call 

of the same work shall not be adjusted 
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Para 9 

Submissio

n of 

tender 

9.2 In case tender document is purchased 

from 

Div/Sub-div office 

9.2.1: Proof for paying the cost of tender 

documents, proof of payment of EMD and copies 

of documents showing eligibility credentials to be 

placed in sealed envelope no.1 

9.2.2 :Envelope no. 2 will be as per Para 9.1.2. 

9.2.3: The sealed envelopes1&2 shall be placed in 

another sealed envelop no 3 

9.2.4 :same as 9.1.4 

Note:  In  case  the  eligibility  credentials  …… 

Contract or existing law 

9.3 The tender in which rates/percentage are 

to be quoted should be properly bound and 

sealed. Loose/spiral   bound submission  (in   

case  the tender is down loaded from website) 

shall be rejected out rightly.

 In case of any 

correction/addition/alteration/omission in tender 

document vis-à-vis tender document available on 

website shall be treated as non-responsive and 

shall be summarily rejected. 

9.2 In case the tender document is purchased 

from 

Division office 

9.2.1     Earnest Money Deposit in 

required form required format or proof of 

payment of EMD (if paid in cash) and copies of 

documents showing eligibility credentials to be 

placed in sealed envelope no. 1 

9.2.2 Envelope no. 2 will be as per Para  

9.1.2. 

9.2.3 The sealed envelopes 1 & 2 shall be 

placed in another sealed envelope no. 3 

9.2.4 Same as 9.1.4 

Note:  In  case  the  eligibility  credentials 

…… 

contract or existing law 

9.3 The tender in which rates/percentage are to 

be quoted should be properly bound and sealed 

( wax sealed / adhesive tape sealed). Loose  

/spiral bound submission (in case the tender is 

downloaded from website) shall be rejected out 

rightly. In case of any correction / addition / 

alteration / omission in tender document vis-à-

vis tender document available on website shall 

be treated as non-responsive and shall be 

summarily rejected. 



 

 Page 148 

 

Schedule- 

F 

Reference to General Condition of contract: - 

Name of work: - ------------------------------------

Estimated cost of work: - Rs.-----------(Rupees---) 

Earnest money: - - Rs.-----------(Rupees-----) 

Performance Guarantee (5 % of the tendered  

value in form of Bank Guarantee from Scheduled 

Bank in respect of works with estimated cost put 

to tender Rs  6 

Lakhs)  Rs.-----------(Rupees-----) 

Security deposit 

(10 % of the tendered value for works with 

estimated cost put to tender upto 6 Lakhs) :- 

Rs.-----------(Rupees-----) 

(5 % of the tendered  value in form of Bank 

Guarantee from Scheduled Bank in respect of 

works with estimated cost put to tender  Rs 6 

Lakhs) Rs.-----------(Rupees-----) 

GENERAL RULES AND DIRECTIONS 

Officer Inviting Tender:- _______ 

Minimum percentage for quantity to be executed 

beyond which rates are to determined 

accordance with the clause 12.2 & 12.3. ----- 

Definitions:- 

2 (v) Engineer –in –Charge -------------          

2 (viii)  Accepting Authority --------------- 

 2 (x)   Percentage on cost of material and labour 

to cover all overheads and profits. ----- 

 2 (xi)  Standard Schedule of Rates ---- 

 2 (xii)  Department -------------------- 

 9 (ii)  Standard B.S.N.L. contract form -

--------- 

Clause 2 Authority for fixing compensation under 

clause 2. 

Clause 2A Whether Clause 2A shall be applicable -

-- Yes/No:        

Clause 3A Does not Exist: 

Clause 5 

(i) Time allowed for execution of work 

(ii) Authority to give fair and reasonable 

extension of time         

(iii) For completion of work  ------------------ 

Clause 6A Does not exist: 

Clause 7 Gross value of work to be done together 

with net payment /adjustment of advances for 

materials collected, if any, since the last such 

payment for being eligible to interim 

payment…………………….…………… 

Clause 11 Specification to be followed for 

execution of work: 

 

Reference to General Condition of contract: - 

 

 

 

 

 

 

 

 

 

 

 

 

 

------------NO CHANGE-------- 

 

 

GENERAL RULES AND DIRECTIONS 

 

------------NO CHANGE-------- 

 

------------NO CHANGE-------- 

 

 

 

 

 

 

 

Clause- 2  ---- --No change --- 

 

Clause- 2A  ------No change ---- 

 

Whether Clause 3A shall be applicable. Yes/No 

 

Clause- 5 ---------No change ---- 

 

________ No Change _______ 

 

Whether Clause 6A shall be applicable:  Yes/No 

Clause 7 

________ No Change _______ 

 

 

 

Clause 11 

________ No Change _______ 
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 Clause 12 

12.1.2(iii) Schedule of rates for determining rates 

for Clause- 12  additional, altered or substituted 

items that cannot be determined under 12.1.2(i) 

and (ii). 

12.1.2 (iii) Plus / minus the % over the rate 

entered in the Schedule of Rates. 

12.2 & 12.3 Limit for value of any item of any 

individual trade beyond which sub- clauses (i) to 

(v) shall not be apply. 

Clause 16 

Competent authority for deciding reduced rates: 

Clause 25 

Competent Authority for conciliation: 

Clause 36 (i) 

a) Minimum qualification and experience 

required for Principal Technical 

Representative for civil work with estimated 

cost put to tender. 

(i) More than Rs 5 Lakhs but less than Rs. 

10 Lakhs for Civil works – Recognised 

Diploma Holder in Civil Engineering. 

(ii) Rs 10 Lakhs and above but less than Rs. 

60 Lakhs for Civil works – Graduate Civil 

Engineer or Retired AE (civil) possessing 

at least Recognised Diploma in Civil 

Engineering. 

(iii)  Rs 60 Lakhs and above– Principal 

Technical Representative supported by 

requisite organisation. The Principal 

Technical Representative shall be at 

least graduate Civil Engineer with ...... 

Years of minimum Experience of works 

or retired Executive Engineer (Civil) 

possessing at least recognised Diploma 

in Civil Engineering. 

b) Recovery to be effected from the contractor 

in event of not fulfilling  the provision of 

Clause 36 (i) – Rs. 4000.00 P.M. for graduate 

Engineer & Rs 2000.00 per month for 

Diploma Engineer. 

Clause 42 

Schedule / Statement for determining the 

theoretical quantity of Cement ________ 

Clause 12 

________ Deleted _______ 

 

 

 

________ Deleted _______ 

 

________ Deleted _______ 

 

 

 

________ Deleted _______ 

 

 

________ Deleted _______ 

Clause 36 (i) 

General Guidelines for fixing requirement of 

technical staff and rate of recovery in case of 

non –compliance, for a work, shall be as per 

following table: 
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W
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1 # # # # # # # 

2 # # # # # # # 

 

# to be filled up by the NIT approving authority 

as per latest provision of Appendix – 18 of 

CPWD Works Manual. 

 

Clause 42 

_____ No Change _____ 
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APPENDIX- XV 

Notice for appointment of Arbitrator 

[Refer Clause 25]                                                                                       

To 

The Chief Engineer 

BSNL Civil Zone 

…………………… 

Dear Sir, 

In terms of clause 25 of the agreement, particulars of which are given below, I/we hereby give notice to 

you to appoint an arbitrator for settlement of disputes mentioned below: 

1. Name of applicant 

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

3. Full address of the applicant 

4. Name of the work and contract number in which arbitration sought 

5. Name of the Division which entered into contract 

6. Contract amount in the work 

7. Date of contract 

8. Date of contract Date of initiation of work 

9. Stipulated date of completion of work 

10. Actual date of completion of work (if completed) 

11. Total number of claims made 

12. Total amount claimed 

13. Date of intimation of final bill (if work is completed) 

14. Date of payment of final bill (if work is completed) 

15. Amount of final bill (if work is completed) 

16. Date of request made to SE for decision 

17. Date of receipt of SE‟s decision 

18. Date of appeal to you 

19. Date of receipt of your decision. 

 

Specimen signatures of the applicant 

(only the person/authority who signed the contract should sign) 

I/We  certify  that  the  information  given  above  is  true  to  the  best  of  my/our  knowledge.  I/We  

enclose  following documents. 

1. Statement of claims with amount of claims. 

2.  

3.  

4.  

Yours faithfully,  

(Signatures) 

Copy in duplicate to: 

1. The Executive Engineer, 

BSNL Civil  Division .....**...... 
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Annexure-A 

Amendments in Instructions for filling up 

“The Contract Conditions of Contract” 

Correction Slip No. 4 

(To GCC for Civil works-2006) 

Clause/para Existing Provisions Modification proposed 

Clause 3A 

of 

Schedule-F 

Does not exists It shall be applicable to all BSNL internal works but for turn 

key/External Projects this clause will not be applicable to keep 

the contractor engaged and to safe guard the BSNL interest. 

Respective NIT approving authority shall provisioned this 

clause accordingly. 

Clause 6A 

of 

Schedule-F 

 

Does not exists For operation of 6A regarding Computerised Measurement 

Books,  the NIT  approving authority shall initially  implement 

this clause for all works costing more than Rs.1.00 (Rs. One 

Crore) and after six months with effect from issue of this 

Correction Slip (C.S. No. -4) the same may be reviewed for 

lesser value of works depending on the preparedness of the 

contractors and BSNL executives in that Civil Zone for all works 

as per Section  7.12  of  CDWD Works Manual 2012.   

Clause 

12.1.2(II) & 

12.1.2(III) 

of 

Schedule-F 

Enter reference to Schedule 

of Rates & Enter % of 

Above / Below 

Deleted 

Clause 25 

of 

Schedule-F 

Enter the designation of 

Conciliatory Authority 

•  In respect of 

……..the adjoining Zone 

• In respect of 

……..the adjoining Zone 

 

Deleted 

Clause 36 

of 

Schedule-F 

(iii) Enter the number of 

years………NIT issuing 

Authority. 

To be filled up by NIT approving authority as per latest 

provision of Appendix-18 of CDWD Works Manual. 

Correction Slip no. 5 

(To GCC for civil works-2006) 

Clause 

No. 

Present Provision in the Clause Modified Provision in the Clause 

37 (i) Sales Tax/VAT (except Service Tax). Building and 

other construction workers Welfare Cess or any 

other tax or cess in respect of this contract shall be 

payable by the contractor and BSNL shall not 

entertain any claim whatsoever in this respect. 

However, in respect of Service Tax, same shall be 

paid by the contractor to the concerned department 

on demand and it will be reimbursed to him by the 

Engineer-in-Charge after satisfying that it has been 

actually and genuinely paid by the contractor. 

The bidder shall quote  rate 

including GST on Goods and 

Services. The labour, welfare 

cess and TDS as per the Govt. 

regulations will be recovered 

from the contractor. 

38 (ii) All tendered rates shall be inclusive of all taxes and 

levies (except Service Tax) payable under 

The bidder shall quote  rate 



 

 Page 152 

 

respective statutes. However, if any further tax or 

levy or cess is imposed by statute after the last 

stipulated date for the receipt of tender including 

extensions, if any and the contractor thereupon 

necessarily and properly pays such taxes/levies, 

the contractor shall be reimbursed the amount so 

paid, provided such payments, if any, is not in the 

opinion of the Superintending Engineer (whose 

decision shall be final and binding on the 

contractor) attributable to delay in execution of 

work within the control of the contractor. 

including GST  on Goods and 

Services. The labour, welfare 

cess and TDS as per the Govt. 

regulations will be recovered from 

the contractor. 

 

Modifications  in  Schedule  “F” 

 

Clause 

No. 

Present Provision in the Clause Modified  Provision in the Clause 

Clause-

37(i) 

Extent of Service Tax payable by 

Contractor for  Building  and  

Construction works :- 

 ------No Provision----- 

Extent of Service Tax payable by Contractor for  Building  and  

Construction  works :- 

 

50% of total Service Tax, as per notification issued by 

Ministry of Finance, Govt. of India vide Notification No. 

30/2012-Service Tax dated 20.06.2012.  

The bidder shall quote  rate including GST  on 

Goods and Services. The labour, welfare cess 

and TDS as per the Govt. regulations will be 

recovered from the contractor.. 

 

Correction Slip no. 6 

(To GCC for civil works-2006) 

Clause 

No. 

Present Provision in the Clause Modified Provision in the Clause 

7 No payment shall be made for work,…….. rates as 

decided by Engineer – in – Charge. 

The amount admissible will as far as possible be 

paid by 10th working day after the day of 

Presentation  ,of the bill by the contractor to the 

Engineer – in – Charge or his Asstt. Engineer 

together with the account of the material issued by 

the BSNL or dismantled materials, if any. In the 

case of works outside the headquarter of the 

Engineer – in – Charge,the period of ten working 

days will be extended to fifteen working days. 

 

 

All such interim payment ---------- detailed 

measurement thereof. 

No change. 

 

The amount admissible will as far as 

possible be paid by 30th working day after 

the day of presentation, of the bill by the 

contractor to the Engineer – in – Charge or 

his Asstt. Engineer together with the 

account of the material issued by the BSNL 

or dismantled materials, if any. In the case 

of works outside the headquarter of the 

Engineer – in – Charge, the period of thirty 

working days will be extended to forty five 

working days. 

No change 
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GENERAL CONDITIONS 

1. The work shall, in general, conform to the CPWD specifications and Manufacturers specification. 

The CPWD specifications shall mean CPWD Specification – 2009 Vol – I to II with up –to – dated 

correction slip.  

2. Should there by any difference between the specifications mentioned above and the 

specification given in the schedule of quantities, the later shall prevail.   

3. If the specifications for any item are not available in the CPWD Specifications cited above, 

relevant BIS Specification should be followed.  

4. In case BIS specification are also not available, the decision of Engineer – in – charge given in 

writing based on acceptable sound engineering practice and local usage shall be final and 

binding on the contractor.  

5. The work will be carried out in accordance with the architectural drawings appended to the 

tender documents and issued by the Engineer –in- charge. In case of any discrepancy in the 

items given in the schedule of quantities appended with the tender and architectural drawings 

relating to the relevant item, former shall prevail.  

6. The preference amongst the various alternative materials available shall be as follows:-  

(a) The materials shall be as per the Brand specified to be used in the work.  

(b) If the Brand specified material is no available then the material shall be ISI marked.  

(c) If ISI marked item is not available then it should be form ISO certified company.  

(d) If the ISI marked or ISO certified items are not available then the best available items in the 

market to be procured.  

 

       Signature Contractor                                          Executive Engineer (C) 

                    BSNL Civil Division -I, Ranchi 
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SPECIAL CONDITIONS  ( Part - I ) 

 
 
DAMAGE TO STRUCTURE 
 
Any damage caused to the existing work including finished work by  the contractor  while  
executing  the  work  shall  be  got  done  by  the contractor at his own cost. 
 
SECURITY & IDENTITY CARD 

Contractor shall provide adequate security arrangement for protection of his own material, plant and 

other properties. 

1.   GENERAL 

1.1.  Special conditions of contract shall be read in conjunction with the  general conditions of contract, 

Technical Specifications, Additional specifications, drawings and any other documents forming part 

of this contract wherever the context so requires. 

1.2   Notwithstanding the sub-division of the documents into separate, each part shall be deemed to be 

supplementary to and complementary of every other part and shall be read with and into the 

contract so far as it may be practicable to do so. 

1.3   These special terms and conditions shall be in addition to the general conditions of the contract 

and other terms and conditions specified in the contract documents.  The special conditions of 

contract shall over-ride the provisions of the general conditions of the contract, if and only, if the 

terms contained in the general conditions of the contract is repugnant to the terms contained in 

the special conditions of contract and such repugnancy cannot be reconciled at all; the intention of 

the parties being not to render any clause as invalid or inapplicable except in case of direct and 

irreconcilable repugnancy.  

1.4        SITE ORGANIZATION 

 Subject to the provisions in the tender document and without prejudice to contractor's liabilities 

and responsibilities to provide adequate qualified and skilled personnel on the  work, 

contractor shall deploy site organization and augment the same as decided by the Engineer-in-

charge depending on the exigencies of work.   

2.0 SITE CLEANING & OTHER FACILITIES TO BE PROVIDED BY THE CONTRACTOR: 

2.1 The contractor shall take care for cleaning the work site from time to time for easy access to work 

site and also from safety point of view. 

 The site shall be maintained spotlessly clean by the Contractor at his own cost all the time during 

construction.  The Contractor shall provide adequate numbers of toilets located in an approved 

location for use of his work-force.  

3.0  FACILITIES TO BE MAINTAINED AT SITE:     
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3.1 The Contractor shall provide at all times for the duration of the contract, staff men, workmen 

and survey instruments for the exclusive use of the Engineer-in-charge as directed by Engineer-

in-charge for the carrying out his duties in connection with the Contract. 

3.2 Before handing over any works to Engineer-in-charge, the contractor in addition to other 

formalities to be observed as detailed in the document shall clear the site to the entire satisfaction 

of Engineer-in-charge-in-charge. 

3.3 Garbage, waste emanating from contractor's work site shall be removed, transported and disposed 

off the site by the contractor at his cost.  

3.4       The dumping of deposal of refuse or any other contaminant into any nullah/other water course or 

areas other than those as approved by local authorities will not be permitted. 

3.5 The contractor shall include the cost of keeping the site clean in accordance with this clause 

including initial and final cleaning to the satisfaction of the Engineer-in-charge-in-charge, in the 

prices quoted. 

 4.0 RESTRICTED AREAS 

 The Contractor shall obtain from the Engineer-in-charge-in-charge/Statutory authorities details of 

any restricted areas in or around the site and shall have prominently and clearly displayed for the 

information of his staff and work people, notices defining any such restricted areas.  Such notices 

shall be provided at his own expenses. 

5.0 INSPECTION BY STATUTORY AUTHORITIES 

 The Contractor shall also give every facility and assistance to the authorized representatives of 

statutory agencies/authorities to inspect the works whenever required and shall observe and abide 

by any instructions given by the Engineer-in-charge and the Engineer-in-charge in regard to the use 

of plant, equipment and temporary works whether in respect of fire hazards or general safety and 

to any restrictions on smoking or the use of naked lights by persons employed by the Contractor. 

Any payments to be made to such representatives shall be the responsibility of the contractor 

however responsible for statutory fees, charges only. Compliance of such requirements shall not 

be used as the basis of claim against Engineer-in-charge-in-charge. 

6.0 ENGINEER-IN-CHARGE MAY USE WORKS BEFORE ENTIRE COMPLETION 

 Before completion of the whole of the works, the Engineer-in-charge shall be entitled to make use 

of any portion of the works which the Engineer-in-charge may consider to be fit for use, without 

liability or claim of any kind by the Contractor for so doing, and any such use shall not relieve the 

Contractor of his contract obligations, nor shall the Defects Liability Period expire for any part of 

the work so used until the specified period after the whole of the works are completed as herein 

specified and certified by the Engineer-in-charge.  Further, the Engineer-in-charge-in-charge may 

enter into possession of the works and may use the same without stating any objection they may 

then or afterwards have in regard to quality of materials and workmanship or failure in any way to 

meet the contract requirements and the Engineer-in-charge-in-charge shall not be precluded 
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thereby from thereafter stating and enforcing such objections, their rights in this respect being 

held to be reserved. 

 7.0  INDEMNITY  

 The Contractor shall indemnify and keep indemnified the BSNL against all losses and claims for 

injuries or damage to any persons or property whatsoever which may arise out of or in 

consequences of the construction and maintenance of the works and against all claims, 

demands, proceedings, damages, costs, charges and expanses whatsoever in respect of or in 

relation thereto. 

8.0 SECURITY & IDENTITY CARD 

 Every member of the Contractor’s organisation shall be supplied identity card which the 

individual shall always carry with him while working at the site.  Identity cards will be made by 

Contractor at his own expenses.  These cards shall be shown whenever demanded. 

9.0  Contractor’s senior representative shall attend weekly review meetings at site and other meetings 

as arranged by the Engineer-in-charge-in-charge.  

10.0  Contractor shall provide adequate security arrangement for protection of his own material, plant 

and other properties.  

11.0 Contractor shall execute the works in co-ordination with other contractor at site as per the 

instructions of the Engineer-in-charge.  

12.0 ATTENTION TO ALL BIDDERS 

The site is located on a congested movement area. As such is subject to various kinds of 

restrictions and compliance requirements in respect of storage, muck/dumping materials, 

movement, environmental cleanliness etc. these factors and impact there from shall be duly noted. 

So as to ensure the objective of completion of works within the frame work of time and cost in no 

way is jeopardized.  

  13.0 INSURANCE: 

13.1 Without limiting the Contractor’s obligations and responsibilities stated elsewhere in the 

Contract, the Contractor shall at his own cost arrange, secure and maintain Insurance in the 

joint names of the Corporation & the Contractor with any of the subsidiary of the General 

Insurance Corporation of India in such a manner that the Corporation and the  Contractor are 

covered for the all time during the  period   of Contract i.e. the time period allowed for 

completion of work, extended period and the  defect liability period. The Insurance shall be 

affected in accordance with terms approved by the Corporation and the Contractor shall submit 

the Insurance policies to the Engineer-in-charge-in-Charge within one week of signing of the 

agreement along with the receipt of premium.  The Contractor shall timely pay and submit the 

receipts of payment  of premiums for extensions of policies, if any. The Insurance shall cover the 

following. 
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13.1.1 Contractor’s All Risks Insurance. 

The Contractor shall insure the work for a sum equivalent to the Contract value or such 

additional sums as specified  and the interest of the Corporation against ALL RISKS , claims 

,proceedings ,loss or damages, costs ,charges and expenses from whatsoever cause arising out 

of or in consequence of the execution and maintenance of work for which the Contractor is 

responsible under the Contract. 

13.1.2 Workman compensation & Engineer-in-charge-in-charges liability insurance. 

Insurance shall be affected for all the contractor’s employees engaged in the performance of 

this Contract. If any of the work is Sub- contracted, the Contractor shall require the Sub- 

contractor to provide workman’s compensation and Engineer-in-charge-in-charge’s liability 

insurance for the later’s employees if such employees are not covered  under Contractor’s 

Insurance policy. 

13.1.3 Third party Insurance 

Contractor shall be responsible  for making good to the satisfaction of the Corporation any loss 

or any damages to all structures and properties belonging to the Corporation or being executed 

or procured or being  procured by the Corporation or of the other Agencies within the premises 

of all work of the Corporation if such loss or damages is due to fault and/or the negligence or 

will full acts or omissions of the Contractor, his employees, agents, representative or sub-

contractor. 

The Contractor shall take sufficient care in moving his plants, equipments and materials from 

one place to another so that they do not cause any damage to any person or to the property of 

the Corporation or any third party including overhead and underground cables and in the event 

of any damage resulting to the property of the Corporation or to a third party during the 

movement of the aforesaid plant, equipment or materials the cost of such damages including 

eventual loss of  production, operations or services in any plant or establishment as estimated 

by the Corporation or ascertained or demanded by the third party shall be borne by the 

Contractor. 

Before commencing the execution of the work, the Contractor, shall insure and indemnify and 

keep the Corporation harmless of all claims against the Contractor’s liability for any material or 

physical damages, loss or injury which may occur to any property, including that of the 

Corporation or to any person including any employees of the Corporation or arising out of the 

executions of the Work or in the carrying out  of the  Contract, otherwise than due to the 

matters referred to in the provision to (a) above Such insurance shall be effected for an amount 

sufficient to cover such risks.  The terms shall include a provision  whereby ,in the event of any 

claim in respect of which the Contractor ,would be entitled to receive indemnity under the 

policy being brought or made against the Corporation the insurer will fully indemnify the 

Corporation against such claims and any costs charges and expenses in respect thereof. 

13.1.4 Accident or injury to workman. 
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The Corporation shall not be liable for or in respect of any damages or compensation payable at 

law in respect of or in consequence of any accident or injury to any workman or any  other 

person in the employment of the Contractor or any Sub- contractor and the Contractor shall 

indemnify and keep indemnified the Corporation, against all such  damages and compensation 

and against all claims ,demands, proceedings ,costs, charges and expenses, whatsoever in 

respect or in relation thereof. 

13.1.5 The Contractor shall also at all  times  indemnify the Corporation against  all  claims, damages or 

compensation under the provisions of payment of wages Act , 1936,Minimum Wages 

Act,1948,Engineer-in-charge-in-charge’s Liability Act 1938, the workman’s  Act.1947, Industrial 

Disputes Act,1947 and Maternity Benefit Act,1961,or any modifications thereof or any other 

Law relating thereof and rules made there under from time to time. 

The aforesaid insurance policy/policies shall provide that they shall not be cancelled till the 

Engineer-in-charge-in-Charge has agreed to their cancellation. 

13.1.6 Any other Insurance required under the law or regulations or by the Corporation. 

Contractor shall also at his own cost carry and maintain any and all other insurance (s) which he 

may be required under any  law or regulations from time to time. He shall also carry and 

maintain any other insurance which may be required by the Corporation. 

13.2 The Contractor shall ensure that similar insurance policies are taken out by his sub –contractor 

(if any) and shall  be responsible  for any claims or losses to the Corporation resulting from their 

failure to obtain adequate insurance protection in connection thereof. The Contractor shall 

produce or cause to be produced by his sub- contractors(if any) as the case may be, the relevant 

policy or policies and premium receipts as and when required by the Engineer-in-charge-in-

Charge.  

13.3 The Contractor shall prove to the Engineer-in-charge-in-charge from time to time that he has 

taken out all the insurance policies referred to above and has paid the necessary premiums for 

keeping the policies alive till expiry of the Defects Liability period. The aforesaid Insurance 

policies shall provide that they shall not be cancelled till the Engineer-in-charge-in-Charge has 

agreed for cancellation. 

13.4 Remedy on the Contractor’s failure to insure. 

If the contractor and /or his Sub contractors(if any) shall fail to effect and keep in force the 

insurance referred to above or any other insurance which he/they may be required to effect 

under the terms of the Contract then and in any such case the Corporation may without being 

bound to effect and keep in force any such insurance and pay such premium or premiums, as 

may be  necessary for that purpose and from time to time deduct the amount so paid by the 

Corporation from any moneys due or which may become due to the Contractor or recover the 

same as a debt due from the Contractor. 
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14.0 The contractor is supposed to go through the architectural drawing of Wall panelling,  False 

Ceiling etc and if any discrepancy found in the drawing, it should be brought to the notice of 

the Engineer-in- charge before manufacturing of the items. 

15.0      Even after manufacturing, if some minor adjustments are required, is shall be carried out by 

the contractor to the satisfaction of Engineer-in- charge without asking any addition claim.  

20.0 All damage during transportation / loading / unloading / shorting etc up to final placing at 

required space   has to be borne by the contractor only.  
 

19.0      The sample of the hardware fitting should be got approved from the Engineer-in- charge 

before its procurement in bulk.  
 

20.0 All thickness / dimension of the individual member as per manufacture’s specification. 

 
 

21.0  No extra payment will be made on account of transportation, loading unloading, fixing, 

shifting service charge.  

 

22.0 Tenderer`s factory / go down may be inspected by the authority if required.  

 

 

23.0 The contractor shall be responsible for safe custody of all items till completion of work as 

well as its handing over to the telecom authorities.      
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SPECIAL CONDITIONS  ( Part - II ) 
1.0 General: 

1.1       The quoted rates for various items in the tender shall be inclusive of all terms and conditions such 

as additional conditions, special conditions, particular specifications etc. and   for adherence   to   

all terms, conditions and    specifications  mentioned in the tender document. No extra 

payment shall be made to the contractor on account of this.  Any infringement and/or breach of 

these specification and condition(s) etc. shall render the contractor liable for action(s) under 

various clauses of the contract and such action stipulated in conditions therein. 

1.2 GST (including GST up to the extent mentioned in Schedule-F), Building and other Construction 

workers Welfare Cess or any other tax or cess in respect of this contract shall be payable by the 

contractor and BSNL shall not entertain any claim whatsoever in this respect.  

1.3. The Contractor shall make his own arrangements for electricity required for the execution of the 

work. Necessary payment shall be made by the Contractor directly to the department concerned. 

In case the statutory authority fails to sanction the electric connection or delays the sanction of 

electric connection, the Contractor shall make his own arrangements by providing diesel 

generators of adequate capacity at his own cost. No delay on this account shall be accepted. 

Nothing extra shall be paid on this account. 

1.4.  The Contractor shall make his own arrangement for backup power at his own cost. No 

interruption of work shall be accepted due to power failure. Nothing extra shall be paid on this 

account. 

1.5.  No walls or terraces shall be cut for making any opening after water proofing has been done 

without written approval of Engineer-in-Charge. When permitted cutting of water proofing work 

shall be done very carefully so that other portion of water proofing is not  damaged. On 

completion of work at such place the water proofing work shall be made good and ensured that 

the opening / cutting is made fully water proof as per contract specifications/ directions of 

Engineer-in-Charge. Nothing extra shall be payable on this account. 

1.6.  No structural member shall be chased or cut without the written permission of the Engineer-in-

Charge. 

1.7.  The order or preference in case of any discrepancy as indicated in condition No.8.1 under 

“Conditions of Contract” given in the General Conditions of Contract for BSNL 2006 form, may be 

read as  the following: 

(i) Nomenclature of items as per schedule of quantities. 

(ii) Particular specifications, special and additional conditions etc., as stipulated in tender  

  document. 

(iii) Contract clauses of Standard BSNL Contract form 2006  as corrected and modified up to 

last date of receipt of tenders. 

(iv) CPWD Specifications. 

(v) Architectural Drawings. 

(vi) Indian Standard Specifications.  

(vii) Sound Engineering Practice. 

(viii) Manufacture Specifications. 

(ix) Decision of Engineer-in-Charge shall be final and binding. 
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A references made to any Indian Standard Specifications in these documents, shall imply to the latest 

version of that standard, including such revisions / amendments as issued by the Bureau of Indian 

Standards upto last date of receipt of tenders. The contractor shall keep at his own cost all such 

publications of relevant Indian Standard applicable to the work at site. 

1.8.  The Contractor shall be bound to follow the instructions and restrictions imposed by the Local 

Administration / Police authorities on the working and /or movement of labour, materials etc. and 

or due to less/ restricted working hours or any detours in movement of vehicles. Nothing extra 

shall be payable on this account. 

1.9.  The Contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards 

such as day and night boards, speed limit boards and flags, red lights and providing barriers, etc. 

He shall be responsible for all damages and accidents caused due to negligence on his part. No 

hindrance shall be caused to traffic during the execution of work. Nothing extra shall be payable 

on this account. 

1.10.  All material shall only be brought at site as per programme finalized with the respective Engineer-

In-Charge. Any pre-delivery of the material, not required for immediate consumption shall not be 

accepted and thus not paid for. 

1.11.  Large scale details and manufacture‘s dimensions for material to be incorporated shall take 

 precedence over small scale drawings.  

1.12.  No foreign exchange shall be made available by the BSNL for the purchase of equipments, plants, 

machinery, material of any kind or other items required to be carried out in execution of work . 

1.13.  In accordance with requirements of the pollution control board, the contractor shall ensure that, 

the vehicles for bringing construction material to the site shall be in good condition and should 

conform to applicable air and noise emission standards and should be operated only during non-

peak hours/ at such hours as are permitted by the local authorities. Nothing extra shall be payable 

on this account. 

1.14.  In accordance with requirements of the pollution control board, the contractor shall ensure that, 

ambient noise levels should conform to residential standards both during day and night. 

Incremental pollution loads on the ambient air and noise quality should be closely monitored 

during construction phase. Nothing extra shall be payable on this account. 

1.15.  In accordance with requirements of the pollution control board, the contractor shall ensure that, 

adequate measures to reduce air and noise pollution during construction have been adopted as 

per CPCB norms on noise limits. Nothing extra shall be payable on this account. 

1.16.  In accordance with requirements of the pollution control board, the contractor shall ensure that, 

the temporary roads inside the site must be sprinkled with water to control the dust arising due to 

movement of vehicles. Nothing extra shall be payable on this account. 

1.17.  Construction spoils, including bituminous material and other hazardous materials, must not be 

allowed to contaminate watercourses and the dump sites for such material must be secured  so 

that they should not leach into the ground water. Nothing extra shall be payable on this account. 
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1.18.  In accordance with requirements of the pollution control board, the DG sets installed during  

construction activity must be provided with necessary acoustic measures and exhaust pipe    

above the height of nearest tall building. Nothing extra shall be payable on this account. 

1.19  In accordance with requirements of the pollution control board, the diesel generator sets to be 

used during construction phase shall be low sulphur diesel type and shall conform to E(P) Rules 

prescribed for air and noise emission standards. Nothing extra shall be payable on this account. 

1.20.   In accordance with requirements of the pollution control board, the safety equipments like            

boots, helmets, safety belts, gloves etc. must be provided for the workers and best and safe 

engineering practices must be adopted. Nothing extra shall be payable on this account. 

1.21  In accordance with requirements of the pollution control board, the stipulations under the 

provisions of Water(Prevention and Control of Pollution) Act, 1974, the Air (Prevention and 

control of Pollution) Act 1981, the Environment (Protection) Act, 1986, the Public Liability 

(Insurance) Act,1991 and EIA Notification, 2006 shall be ensured. Nothing extra shall be payable 

on this account. 

1.22.  If, any levy / fine is imposed by the regulatory authorities / inspecting authorities on account of 

 violation of the above specified norms, the same shall be recovered from the contractor. 

1.23 Except for the items, for which Particular Specifications are given or where it is specifically 

mentioned otherwise in the description of the items in the schedule of quantities, the work shall 

generally be carried out in accordance with the “CPWD Specifications” (Refer Schedule F) and as 

per instructions of Engineer-in-Charge. Wherever CPWD Specifications are silent, the latest IS 

Codes / Specifications shall be followed and the rates should be all inclusive.   

1.24 Any reference made to any Indian Standard Specifications, shall imply to the latest version of that 

standard, including such revisions / amendments as issued by the Bureau of Indian Standards upto 

last date of receipt of tenders. The Contractor shall keep at his own cost all such publications 

including relevant Indian Standard applicable to the work at site. 

1.25 The work shall be executed and measured as per metric dimensions given in the Schedule of 

Quantities, drawings etc. (FPS units wherever indicated are for guidelines only). 

1.26 The work should be planned in a systematic manner so that chase cuttings in the walls, ceilings 

and floors is minimized. Wherever absolutely essential, the chase shall be cut using chase cutting 

machines. Chases will not be allowed to be cut using hammer / chisel. The electrical boxes should 

be fixed in walls simultaneously while raising the brick work. The contractor shall ensure proper 

co-ordination of various disciplines viz. sanitary & water supply, horticulture & electrical etc. 

1.27    All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be  

properly tested before covering. 

 

1.28 Samples including brand / quality of materials and fittings to be used in the work shall be got 

approved from the Engineer-in-Charge, well in advance of actual execution and shall be preserved 

till the completion of the work.   



 

 Page 163 

 

1.29 The contractor, his agents / representative, workman etc. shall strictly observe orders pertaining 

to fire precautions prevailing in the area.  

1.30 The tenderer shall see the approaches to the site. In case any approach from main road is required 

at site or existing approach is to be improved and maintained for cartage of materials by the 

contractor, the same shall be provided, improved and maintained by the contractor at his own 

cost.  

1.31 Contractor shall take all precautionary measures to avoid any damage to adjoining property. All 

necessary arrangement shall be made at his own cost. 

1.32 The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards 

day and night, speed limit boards, red flags, red lights and providing barriers. He shall be 

responsible for all damages and accidents caused to work due to negligence on his part. No 

hindrances shall be caused to traffic, during the execution of the work. 

1.33 The contractor shall take instructions from the Engineer-in-Charge regarding collection and 

stacking of materials at any place. No excavated earth or building rubbish shall be stacked on 

areas where other buildings, roads, compound wall, services etc are to be constructed. 

1.34 The contractor shall provide at his own cost suitable weighing, surveying and leveling and 

measuring arrangements as may be necessary at site for checking. All such equipments shall be 

got calibrated in advance from laboratory, approved by the Engineer-in-Charge. Nothing extra 

shall be payable on this account. 

1.35 Contractor shall provide permanent bench marks, flag tops and other reference points for the 

proper execution of work and these shall be preserved till the end of work. All such reference 

points shall be in relation to the levels and locations, given in the Architectural and plumbing 

drawings. 

1.36 Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should   

conform to byelaws and municipal body / corporation where CPWD Specifications are not 

applicable. The contractor should get the materials (fixtures/fittings) tested by the Municipal Body 

/ Corporation authorities wherever required at his own cost.  

 

1.37 The work shall be carried out in accordance with the Architectural drawings and Structural 

drawings, to be issued from time to time, by the Engineer-in-Charge. Before commencement of 

any item of work, the contractor shall correlate all the relevant architectural and structural 

drawings issued for the work, nomenclature of items, specifications etc. and satisfy himself that 

the information available there from is complete and unambiguous. The figures & the written 

dimensions of the drawing shall supersede the measurement by scale.  The discrepancy, if any, 

shall be brought to the notice of the Engineer-in-Charge for immediate decision before execution 

of the work. The contractor alone shall be responsible for any loss or damage occurring by the 

commencement of work on the basis of any erroneous and/ or incomplete information and no 

claim, whatsoever shall be entertained on this account. 
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1.38 The Architectural drawings other than those indicated in nomenclature of items are only 

indicative of the nature of the work and materials/fittings involved unless and otherwise 

specifically mentioned. 

1.39 The contractor should submit the shop drawing of staging and shuttering for approval of Engineer-

in-Charge before actually commencing the execution of work under the item.  Nothing extra shall 

be payable on this account. 

1.40 Other agencies may also simultaneously execute and install the works and the contractor shall 

afford necessary facilities for the same. The contractor shall leave such recesses, holes, openings, 

trenches etc. as may be required for such related works (for which inserts, sleeves, brackets, 

conduits, base plates, clamps etc. shall be available as specified elsewhere in the contract) and the 

contractor shall fix the same at the time of casting of concrete, stone work and brick work, if 

required, and nothing extra shall be payable on this account. 

1.41 The contractor shall conduct his work, so as not to interfere with or hinder the progress or 

completion of the work being performed by other contractor(s) or by the Engineer-in-Charge and 

shall as far as possible arrange his work and shall place and dispose off the materials being used or 

removed so as not to interfere with the operations of other contractor or he shall arrange his 

work with that of the others in an acceptable and coordinated manner and shall perform it in 

proper sequence to the complete satisfaction of others. 

1.42    All material shall only be brought at site as per program finalized with the Engineer-in-

Charge. Any pre-delivery of the material not required for immediate consumption shall 

not be accepted and thus not paid for. 

1.43 The contractor shall procure the required materials in advance so that there is sufficient time for 

testing of the materials and approval of the same before use in the work.  

1.44 Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services 

encountered in the course of the execution of work shall be protected against the damage by the 

contractor at his own expense. The contractor shall not store materials or otherwise occupy any 

part of the site in a manner likely to hinder the operation of such services.  In case temporary 

supporting/shifting of such services is required to facilitate the work, the same shall be done by 

the contractor at no extra cost. 

In case the existing services are to be shifted permanently, then before dismantling the existing 

services, alternate/diversion of service lines has to be laid by the contractor so that there is no 

interruption in use of existing services.  The contractor has to plan the alternate suitable route for 

diversion/shifting of service lines and get the same approved from the Engineer-in-Charge before 

starting shifting of services.  Nothing extra shall be paid except the payment of dismantling and 

laying of new service lines as per conditions of contract.   

1.45 The contractor shall be responsible for the watch and ward / guard of the buildings, safety of all 

fittings and fixtures including sanitary and water supply fittings and fixtures provided by him 

against pilferage and breakage during the period of installations and thereafter till the building is 

physically handed over to the department. No extra payment shall be made on this account. 

1.46 The contractor shall be fully responsible for the safe custody of materials brought by him/ issued 

to him even though the materials may be under double lock key system. 
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1.47 For construction works which are likely to generate malba / rubbish to the tune of more than a 

tempo / truck load, contractor shall dispose of malba, rubbish & other unserviceable materials 

and wastes at his own cost to the notified /specified dumping ground and under no circumstances 

these shall be stacked / dumped even temporarily, outside the construction premises. 

1.48 Surplus excavated earth which is beyond the requirement of the B.S.N.L. shall have to be disposed 

of the contractor at his own cost beyond the municipal limits or at places identified by  the local 

bodies or as directed by the Engineer-in-Charge after obtaining written permission of the 

Engineer-in-Charge and no payment will be made by the Department for such disposal of this 

surplus excavated earth.  

1.49 The work is to be carried out in the compound where free movement of contractor’s vehicle and 

labour may be restricted. The contractor has to follow the security requirement of  campus area 

viz. entry passes for the labour and vehicles, security checks at entry/ exit gates, restriction on 

movement of vehicles, restricted timings of working etc. The BSNL however shall assist the 

contractor in obtaining such passes for movement of vehicles and labour. No claim whatsoever 

shall be entertained on account of delay in entry of vehicles and labour in the campus area 

including restrictions in working hours, if there is any. 

1.50      Communication and commuting: 

 In order to maintain instant and effective communication at all times, the contractor shall provide 

one set of communication system to the site so as to receive and pass on the instructions to and 

form the staff of department/ contractor irrespective their place and location. The rates quoted 

by the contractor shall be deemed to be inclusive of this cost. No additional payment shall be 

made to the contractor for providing these facilities. 

1.51 The contractor shall take all precautions to avoid accidents by exhibiting necessary 

caution boards day and night, speed limit boards, red flags, red lights and providing 

barriers. He shall be responsible for all damages and accidents caused to work due to 

negligence on his part. No hindrances shall be caused to traffic, during the execution of 

the work. 

1.52 With each Running Bill, the details of test carried out shall be submitted by the contractor as per 

proforma given in the document. 

1.53 On completion of work, the contractor shall submit at his own cost four prints of “as built” 

drawings to the Engineer-in-Charge. These drawings shall have the following information. 

a) Run off of all piping and their diameters including soil, waste pipes and vertical stacks. 

b) Ground and invert level of all drainage pipes together with locations of all manholes and 

connections, upto out fall. 

c) Run off of all water supply lines with diameters, location of control valves, access panels 

etc. In case the contractor fails to supply “as built drawing” aforesaid within 30 days of the 

date of completion, then the recovery @ Rs.10, 000/- each for such set of drawings shall 

be made from the contractor’s final bill. 

 

1.54 In the item of providing and fixing precast reinforced cement concrete in shelves the cost 

of cutting chases and making good the same shall be inclusive in the item and nothing 

extra shall be paid on this account. 
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1.55 In the item of finishing walls with exterior paint, only the plain/flat area shall be  

measured for  payment and nothing extra shall be paid on account of pointed wall 

surface.  

2.0  Rates:  

Unless otherwise specified in the schedule of quantities, the rates for respective items shall be all 

inclusive and apply to the following: - 

(i) All lifts & all heights, floors including terrace, leads and depths.  

(ii) All labour, material, tools and plants and other inputs involved in the execution of the item. 

(iii) Any of the conditions and specifications mentioned in the tender documents. 

(iv) Pumping / bailing out surface water / rain water / sub soil water, if necessary    for any 

reason. 

(v) Providing sunk flooring in bath-rooms, kitchen, etc.  

(vi) Any legal or financial implications resulting out of disposal of earth, unserviceable building 

materials, debris, malba , if any. 

(vii) Payment of Royalty at the prevailing rates, if any, on the boulders, metal, shingle, sand and 

bajri etc. or any other material collected by him for the work direct to revenue authorities. 

(viii) Performance test of the entire installation(s) before the work is finally accepted.  

(ix)  Any cement slurry added over base surface (or) for continuation of concreting for better 

bond is deemed to have been built in the items. 

(x) All incidental charges for cartage, storage and safe custody of materials  brought to site. 

(xi) Tender shall include Goods & Service Tax (GST) @ 18% and Worker welfare cess @ 1% in 

their quoted rates. 

 

3.0 SECRECY 

3.1 The contractor shall take all steps necessary that all persons employed on any work in connection 

with the contract have notice that the Indian Official Secrets Act 1923 applies to them & will 

continue so to apply even after the execution of such works under the contract. 

3.2 The contract in confidential and must be strictly confirmed to the contractor’s own use (except 

so far as confidential disclosure to sub-contractors or suppliers as necessary) and to the purpose 

of the contract. 

3.3 All documents, copies thereof & extracts there from furnished to the contractor shall be returned 

to the Engineer-in-Charge on the completion of the work / works or the earlier determination of 

the contract. 

4.0 LABOUR AND SECURITY 

4.1 The contractor shall employ only Indian Nationals after verifying their antecedents and loyalty. 

The contractor shall, on demand submit list of his agents, employees and work people concerned 

& shall satisfy as to the bonafides of such people. 

4.2 The contractor & his work people shall observe all relevant rules regarding security promulgated 

in which work is to be carried out by the Controlling Administrative Authority of the IISER 

campus/area  (hereinafter referred to as “Administrator”).  
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4.3 The contractor, his representative, workman shall be allowed to enter through specified gates & 

timing as laid down by the controlling authority. They shall be issued an identity card or an 

individual pass in accordance with the standing rules & regulations & they should possess the 

same while working. The contractor shall be responsible for the conduct & actions of his 

workman, agents / representatives. 

4.4 Normally contractor shall be allowed to carryout work between 7 AM to 6 PM. However, he may 

also be allowed to carryout the work beyond 6 PM & up to 7 AM if the site conditions / 

circumstances so demand with prior written permission from the “Administrator”. However, if 

the work is carried out in more than one shift or at night, no claim on this account shall be 

entertained.  

4.5 Normally contractor’s material / vehicles etc shall be allowed to move in / go-out between 7 AM 

to 7 PM only & no movement of material / vehicles out of site of work shall be allowed during 

night hours unless specific permission is obtained from the “Administrator”. 

4.6 In case if a separate entry has been allowed, the contractor has to make all arrangement for 

making a separate entry gate and barricading of the working area to segregate/separate the 

same from other areas.  All these have to be done by the contractor at his own cost including 

safeguarding any untoward incident in the restricted area due to separate entry gate and 

barricading arranged by the contractor.  No extra amount on this account shall be payable by the 

department. 

5.0  PROGRAM CHART: - 

5.1 The Contractor shall prepare an integrated program chart for the execution of work, showing 

clearly all activities from the start of work to completion, with details of manpower, equipment 

and machinery required for the fulfilment of the program within the stipulated period or earlier 

and submit the same for approval of the Engineer-in-Charge within 15 days of the issue of letter 

of acceptance for the contract.  

5.2         The work has to be completed in stages as indicated in the Milestones under clause 5 and 

the program should be prepared in such a manner to achieve these Milestones as 

indicated therein or even earlier. 

5.3 The program chart should include the following: - 

a) Descriptive note explaining sequence of various activities. 

b) Network (PERT / CPM / BAR CHART) which will indicate resources in financial terms, 

manpower and specialized equipment for every important stage. 

c) Program for procurement of materials by the contractor. 

d) Program of procurement of machinery / equipments having adequate capacity, 

commensurate with the quantum of work to be done within the stipulated period, by the 

contractor. 

5.4 If at any time, it appears to the Engineer-in-Charge that the actual progress of work does not 

conform to the approved program referred above, the contractor shall produce a revised 

program showing the modifications to the approved program by additional inputs to ensure 

completion of the work within the stipulated time.   
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 5.5 The submission of revised program or approval by the Engineer-in-Charge of such program or the 

furnishing of such particulars shall not relieve the contractor of any of his duties or 

responsibilities under the contract. This is without prejudice to the right of Engineer-in-Charge to 

take action against the contractor as per terms and conditions of the agreement. 

Notwithstanding the fact that the contractor will have to pay to the labourers and other staff engaged 

directly or indirectly on the work according to the provisions of the labour regulations and the agreement 

entered upon and/or extra amounts for any other reason. 

6.0 PROGRESS AND MONITORING OF WORK:  

Contractor shall give the Engineer-in-Charge on the 10
th

 day of each month, progress report of the work 

done during the previous month.  Such progress report will include the project progress summary, work 

progress (planned v/s. actual), PERT chart, milestone status, financial progress status, manpower 

deployment status, important materials consumed, materials at site at the beginning of the month, 

materials consumed during the month and the balance quantities at the end of month and progress of the 

work stating the reasons for shortfall, if any including the steps and measures to be taken for making good 

the shortfall in the succeeding period. Non submission of aforesaid progress report shall make contractor 

liable for action under breach of contract conditions. 

7.0 SAMPLE OF MATERIALS:- 

7.1 All materials and fittings brought by the contractor to the site for use shall conform to the 

samples approved by the Engineer-in-Charge which shall be preserved till the completion of the 

work. If a particular brand of material is specified in the item of work in Schedule of Quantity, the 

same shall be used after getting the same approved from Engineer-in-Charge. Wherever brand / 

quality of material is not specified in the item of work, the contractor shall submit the samples as 

per List of Preferred Makes stated in the document   for approval of Engineer-in-Charge. For all 

items, ISI Marked materials and fittings shall be used with the approval of Engineer-in-Charge. 

Wherever ISI Marked material / fittings are not available, the contractor shall submit samples of 

materials / fittings manufactured by firms of repute conforming to relevant Specifications or IS 

codes for the approval of Engineer-in-Charge. 

7.2 To avoid delay, contractor should submit samples as stated above well in advance so as to give 

timely orders for procurement. If any material, even though approved by Engineer-in-Charge is 

found defective or not conforming to specifications shall be replaced / removed by the 

contractor at his own risk & cost. 

7.3. BIS marked materials, except otherwise specified , shall also be subjected to quality test besides 

testing of other materials as per the specifications described for the item/material. Wherever BIS 

marked materials are brought to the site of work, the contractor shall, furnish manufacturer’s 

test certificate or test certificate from approved testing laboratory to establish that the material 

procured by the contractor for incorporation in the work satisfies the provisions of specifications 

relevant to the material and / or the work done.  

BIS marked items (except cement & steel for which separate provisions have been made in para 10.0) 

required on the work shall be got tested, for only important tests, which govern the quality of the 

product, as decided by the Engineer-in-Charge.  For mandatory test, frequency shall be as specified in  

CPWD Specifications. 
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7.4 For certain items, if frequency of tests is neither mentioned in the CPWD Specifications & BIS, 

then tests shall be carried out as per decision of Engineer-in-Charge. 

8.0 CEMENT & STEEL REINFORCEMENT  

8.1 Contractor has to produce manufacturers test certificate for each lot of Cement & Steel 

Reinforcement procured at site. 

8.2 CEMENT:- 

8.2.1 The contractor shall procure Ordinary Portland cement conforming to relevant BIS Code, as 

required in the work, from reputed manufacturers of cement having a production capacity of one 

million tonnes per annum or more such as Ambuja, A.C.C., Ultratech, Vikram, Shri Cement, 

Reliance, La-farge, Birla Gold (Century Cement), J.K.Lakshmi etc. as approved by Ministry of 

Industry, Govt of India, holding license to use ISI certification mark for their product. If cement of 

any other manufacturer is used the same shall be got approved from the Engineer-in-Charge. 

Supply of cement shall be taken in 50 kg bags bearing manufacture’s name and ISI marking, along 

with manufacturers test certificate for each lot of cement. Samples of cement arranged by the 

contractor shall be taken by the Engineer-in-Charge and got tested in accordance with provisions 

of the relevant BIS codes. In case test results indicate that the cement arranged by the contractor 

does not conform to the relevant BIS codes, the same shall stand rejected and shall be removed 

from the site by the contractor at his own cost within a week’s time of written order from the 

Engineer-in-Charge to do so. 

8.2.2 The Cement shall be brought at site in quantity of lots as decided by the Engineer-in-Charge. 

Cement bags shall be stored in separate godowns. Separate godowns for tested cement and 

fresh cement (under testing) to be constructed by the contractor at his own cost as per sketches 

given in C.P.W.D Specifications having weather-proof roofs and walls. The size of the cement 

godown is indicated in the sketches for guidance. The actual size of godown shall be as per site 

requirements and nothing extra shall be paid for the same. Double lock provision shall be made 

to the door of the cement godown. The keys of one lock shall remain with the Engineer-in-

Charge or his authorised representative and the key of other lock shall remain with the 

contractor. The contractor shall facilitate the inspection of the cement godown by the Engineer-

in-Charge at any time. 

8.2.3 The contractor shall supply free of charge the cement required for testing. The cost of tests   

shall be borne by the contractor/ Department in the manner indicated below: 

i. By the contractor, if the results show that the cement does not conform to relevant BIS 

codes. 

ii. By the Department, if the results show that the cement conforms to relevant BIS codes. 

8.2.3 If the quantity of cement actually used in the work is found to be more than the theoretical 

quantity of cement including authorized variation, nothing extra shall be payable to the 

contractor on this account. In the event of it being discovered that after the completion of the 

work, the quantity of cement used is less than the quantity ascertained as herein before 

provided (allowing variation on the minus side as stipulated in Clause - 42), the cost of quantity 

of cement not so used shall be recovered from the contractor as specified in schedule. Decision 

of the Engineer-in-Charge in regard to theoretical quantity of cement which should have been 
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actually used as per the schedule and recovered at the rate specified, shall be final and binding 

on the contractor. 

For non-scheduled items, the decision of the Superintending Engineer regarding theoretical quantity of 

the cement, which should have been actually used, shall be final and binding on the contractor. 

8.2.4 In case the contractor brings surplus quantity of cement the same shall be removed from the site 

after completion of work by the contractor at his own cost after approval of the Engineer-in-

Charge. 

8.3 STEEL REINFORCEMENT: - 

8.3.1    The contractor shall procure TMT steel reinforcement bars confirming to relevant BIS codes from 

approved Primary producers having BIS License to produce TMT bars as per list of preferred 

makes stated in the document only / as specified in schedule –F. The documents in support of the 

purchase of steel shall be produced by the contractor along with the particulars of the 

manufacturer/supplier of steel and test report for every lot of steel. The contractor shall obtain 

Original Vouchers and Test Certificates and furnish the same to the Engineer-in-Charge in respect 

of all the lots of steel brought by him from approved supplier to the site of work. The original 

vouchers and test certificates shall be defaced by the Site staff and kept on record in the site 

office 

8.3.2 The steel reinforcement shall be brought to the site in quantity of lots as approved by the 

Engineer-in-charge along with manufacturer test certificate for each lot. 

8.3.3 The steel reinforcement shall be stored by the contractor at site of work about 30cm. to 45 cm. 

above ground in such way as to prevent distortion and corrosion. A coat of cement wash shall be 

given to steel bars when stored at site for long duration so as to prevent corrosion. Nothing extra 

shall be paid on these accounts. Bars of different sizes and lengths shall be stored separately to 

facilitate easy counting and checking. 

8.3.4 In case the contractor bring surplus quantity of steel, the same after completion of the work will 

be removed from the site by the contractor at his own cost after approval of the Engineer-in- 

Charge. Nothing shall be paid on this account. 

8.3.5 Reinforcement including authorised spacer bars and lappages shall be measured in length of 

different diameters as actually (not more than as specified in the drawings) used in the work 

nearest to a centimetre. Wastage and unauthorized overlaps shall not be measured. 

8.3.6    Samples of steel reinforcement of each diameter shall also be taken and got tested by Engineer-in-

Charge as per the provisions in this regard in the relevant BIS codes. In case test results indicate 

that the steel arranged by the contractor does not conform to the BIS codes, the same shall stand 

rejected and shall be removed from the site by the contractor at his own cost within a week’s time 

of written order from the Engineer-in-Charge to do so. 

8.3.7 For steel procured from main producers or secondary producer, for checking nominal mass, 

tensile strength, bend test, etc. specimen of sufficient length shall be cut from each diameter of 

the bar at random at frequency not less than that specified below. In case of works costing more 

than Rs. 2 Crores and when the steel is procured from other than main producers, additional tests 

such as, retest, re-bend test, elongation test, proof stress may also be conducted. 
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Size (Diameter) of 

bar 

For consignment 

Below 100 tonnes Over 100 tonnes 

Under 10m dia. One sample for each 25 tonnes or part 

thereof 

One sample for each 40 tonnes or 

part thereof 

10mm to 16 mm 

dia. 

One sample for each 35 tonnes or part 

thereof 

One sample for each 45 tonnes or 

part thereof 

Over 16mm dia One sample for each 45 tonnes or part 

thereof 

One sample for each 50 tonnes or 

part thereof 

  

8.3.8 The contractor shall supply free of charge the steel bars required for testing. The cost of tests shall 

be borne by the contractor/ Department in the manner indicated below: 

i. By the contractor, if the results show that the steel does not conform to relevant BIS codes. 

ii. By the Department, if the results show that the steel conforms to relevant BIS codes. 

8.3.9    Coefficient of weight i.e. the weight per unit length of the steel procured by the contractor shall be 

ascertained at site before using it and certified by the Engineer-in-charge. In case weight per unit 

length is beyond the rolling margin as laid down in the BIS: 1786, the steel will be rejected and 

shall be removed from the site of work within; a week’s time from written order from the 

Engineer-in - Charge to do so. In case weight per unit length is more than the standard coefficient 

of weight for the diameter, but is within the rolling margin, then the payment shall be made as per 

the standard weight per unit length, and, where the weight per unit length is lesser than the 

standard coefficient of weight for the diameter, but is within the rolling margin, the payment shall 

be restricted with respect to the actual weight per unit length of the diameter.  

8.3.10 The standard sectional weights referred to in standard table under para 5.3.3, page 75 of the 

revised  CPWD specifications 2002 for cement mortar , cement Concrete and RCC works, are to be 

considered for conversion of length of various sizes of Steel Reinforcement bars into weight and 

are reproduced below ready reference. 

 Size (mm)        Weight (Kg/M)                                             Size (mm)         Weight (Kg/M) 

        6   0.222     20  2.470 

        8   0.395     22  2.980 

       10   0.617     25  3.850 

       12   0.888     28  4.830 

       16  1.580     32  6.310 

                      18  2.000                                36  7.990 

       

8.4   The actual issue and consumption of steel and Cement on the work shall be regulated and proper 

accounts maintained as provided in clause 10 of the contract. The theoretical consumption of 

steel shall be worked out as per procedure prescribed in clause 42 of the contract and shall be 

governed by conditions laid therein. 

8.5   Steel and Cement brought to site and remaining unused shall not be removed from site without 

written permission of the Engineer-in-charge. 
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9.0 No payment shall be made to the contractor for any damage caused during the execution of work 

because of cause(s) not covered under Clause 43 of the Contract. The damage to work will be 

made good by the contractor at his own cost, and no claim on this account shall be entertained.  

10.1 Some restrictions may be imposed by the Statutory Authority etc. on the working and/ or 

movement of labour, materials etc. and the contractor shall be bound to follow all such 

restrictions/ instructions and nothing extra shall be payable on this account. 

10.2 The contractor shall comply with proper and legal orders and directions of the local or public 

authority or municipality and abide by their rules and regulations and pay all fees and charges 

which he may be liable and nothing extra shall be payable on this account. The work shall be 

carried out without infringing on any of the local Municipal Bye-Laws. 

10.3 The rate for every item of work to be done under this contract shall be for all heights, depths, 

lengths and widths of the structure (except where specially mentioned in the item) and nothing 

extra will be paid on this account. 

10.4 The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution 

boards such as day and night boards, speed limit boards and flags, red lights and providing 

barriers etc. He shall be responsible for all damages and accidents caused due to negligence on his 

part. No hindrance shall be caused to traffic during the execution of work. Nothing extra shall be 

paid on this account. 

10.5  The contractor will work in close liaison, during the works, with other contractors of water supply, 

sanitary, drainage arrangements, electrical installation and any other works and adjust his work 

plan accordingly. 

11. Stone Aggregate :- 

Stone aggregate used in the work shall be of hard broken stone to be obtained from approved 

source (quarries ) at Basar and shall conform to the relevant provisions in the C.P.W.D. 

Specifications 2009 ( vol .I ) as mentioned in Para (I) above. 

12. Coarse Sand :- 

Coarse sand used in the work shall be obtained from approved sources at Basar and conform to 

the relevant provisions in the CPWD specifications 2009, Vol. I as mentioned in Para -I (1 ) above 

as per grading zone - III in case of RCC Work & Brick Work and grading zone-IV for plastering.  

13. Fine Sand :- 

Fine sand used in the work shall be obtained from approved sources at  Basar and shall conform 

to the relevant provisions in the CPWD Specifications 2009 (vol. I) as mentioned in Para I (1) 

above as per grading zone IV. In case sand available at above source does not conform to the 

required specifications coarse sand shall be fixed in it to the required specifications. Nothing 

extra shall however be paid for it. 

N O T E :- 

Where only one variety of sand is available, the sand will be sieved for use in finishing work, as 

directed by the Engineer-in-charge, in order to obtain smooth surface and nothing extra will be 

paid on this account. 
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14. Brick Work :- 

Brick used in the work shall be FPS to be obtained from approved kilns at Lakhimpur.  They  shall 

be well burnt and shall have a compressive strength of not less than   50 Kgs./ Sq. cm. And water 

absorption percentage of not more than 20% of its dry weight when immersed in the water for 

24 hours. In all other respects they shall conform to the bricks of class designations provisions in 

CPWD Specifications for works 2009 ( Vol.I ) with up to date correction slip. 

15. Other Taxes and Royalties  

15.1    Income Tax and surcharges over Income Tax etc. at the rates fixed by the Ministry of finance, 

Government of India, shall be deducted from all the running and final bills of the contractor. 

Should there be any increase in rate of Income Tax and surcharge during execution of the 

contract, the same shall be payable by the contractor. 

15.2      Royalty shall have to be paid by the contractor on all materials such as stone, bricks, boulders, 

metal, shingle, bajri, stone aggregate, coarse sand and fine sand etc. or any other materials used 

for the execution of the work direct to the Revenue Authority of the District/State Govt. 

concerned. The contractor shall obtain “No Demand” certificate from the District/State Govt. 

authority concerned before the final bill is paid, failing which necessary recovery will be effected 

at the applicable rates in the final bill. 

16.0 ENGAGING SPECIALISED AGENCIES FOR WORKS: - 

16.1 The Contractor shall engage specialized agency unless otherwise approved by any Government 

Department having adequate technical capability and experience of having executed at least one 

work of similar items of 80% or more magnitude or two works of similar items of minimum 50% 

magnitude or three works of similar items of minimum 40% magnitude individually for executing 

the following items of the work and/or any other items of work where specialized firm is 

required to be engaged as per contract conditions. For determining the required magnitude, the 

value of the work executed may be suitably enhanced with the prevailing approved cost index.  

i) Water proofing treatment work of all types  

ii) Fabrication and erection of  steel truss ,  

iii) False ceiling , wall paneling and Furnishing of auditorium 

iv) Tube well 

v) Road work 

16.2 The Specialized agency for the work shall be got approved from the Engineer-in-Charge well 

before actual commencement of the item of work. The contractor shall submit the list of 

Specialized agencies, proposed to be engaged by him along with necessary performance 

certificates, within 15 days from the date of issue of acceptance letter to substantiate technical 

capability and experience of the agency for prior approval of the Engineer-in-Charge.  

16.3 The conditions of approval of specialized agency shall be final and binding on the contractor and 

he shall comply with such conditions of approval. 

17.0        QUALITY ASSURANCE & QUALITY CONTROL  

17.1.   The work shall be subjected to a strict quality assurance and quality control as  prescribed in the 

tender documents and as may be further required by the Engineer-in-charge. 
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17.2.  The Contractor shall be required to carry out all mandatory tests as per the CPWD specifications 

and other tests prescribed in this tender document. In addition, the Engineer-in-charge may at 

his discretion, order carrying out additional tests , as may be felt necessary by him. 

17.3.  Tests shall be carried out from one of the following laboratories/test houses as shall be  decided 

by the Engineer in- charge. 

(i) National Test House, Kolkata 

(ii) Shri Ram Institute for Industrial Research, New Delhi 

(iii) NABL accredited labs. 

(iv) Any Government Technical Institute/Lab.BSNL 

17.4  The agency shall essentially deploy equipment & machinery (owned or hired) as per the list given 

the document, in addition to any other T & P required to achieve the Milestone(s) at his own 

cost. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Name of work: C/o New DG (For 2 Nos) plinth including shed for NFS Node at Along, Dist – 

 West Siang, ARP. 
List of Preferred Makes for Civil & Public Health Works 

S. No. Name of Materials Preferred Makes 
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1  Cement (OPC) Ambuja, A.C.C., Ultratech, Vikram, Shri Cement, 

Reliance, Jaypee, Birla Gold (Century 

Cement), J.K.Lakshmi etc. 

2 White Cement                            Birla White / J. K. White 

3 Reinforcement Steel                      Primary producer- 

SAIL / TATA Steel / RINL /As specified in 

schedule - F 

4 Commercial Board Greenply/Century 

5 Laminated Particle Board Greenply/ Century 

6 Flush Door Shutters Century / ALPRO / NATIONAL  

7 Water Proofing Compound Fosroc / Pidilite / Sika 

8 PVC Pipe & Fittings                   Supreme / Finolex / Prince 

9 Acrylic smooth exterior paint / Plastic Emulsion 

Paint / OBD   

ICI / Asian Paints/Nerolac  

10 Synthetic Enamel Paint ICI / Asian Paints / Nerolac 

11 Steel Primer ICI / Asian Paints/ Nerolac 

12 Wood Primer ICI / Asian Paints/ Nerolac 

13 Nuts / Bolts & Screws GKW / Atul 

14 Stainless Steel Sink (Out of Salem Steel only)  NIRALI / Jayna 

15 Float Valve Viking / Prayag. 

16 Vitreous China Sanitary Ware Parryware / Hindware / Cera/ Kohler 

17 Plastic Seat Cover of W.C. (ISI Mark only) Hindware / Admiral / Parryware / Cera 

18 CP Fittings / Mixer Pillar taps Washers ESSCO/ESS-ESS / Marc / Orient/ Kohler 

19 CP Accessories ESSCO/ ESS-ESS / Marc / Orient 

21 G.I. Pipes Jindal / TATA/BANSAL 

22 G.I. Fittings Unik / UU 

23 Gun metal Valves Leader / Zoloto / Sant 

24 Mirror Glass Modi Guard / Saint Gobain  

25 Aluminium Sections Jindal / Hindalco 

26 Aluminium Fittings Classic / Everite 

27 6 mm / 12 mm thick Ply Century / Green ply 

28 Ceramic Glazed Tiles (Matt Finish) Johnson / Kajaria 

29 Glazed Vitrified Tiles Rectified (Pure Matt Finish) Johnson/ Kajaria  

30 Glazed Vitrified Tiles Rectified (Satin Finish) Johnson / Kajaria 

31 Glass Saint Gobain / Modi Guard  

32 Wall Putty  Birla / JK White 

It is certified that I have gone through the above list of preferred make of materials and the rates has 

been quoted accordingly. 

  (Signature of Contractor) 

TABLE OF MILE STONE (S) 

 M i l e s t o n e s Amount  to  be   with 
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S. No. 
Financial Progress 

Time Allowed  (From   

date  of  start) 

held in case of non 

achievement of milestone 

1 1/8th (Of the whole  

work) 

1/4
th

    (Of the whole 

work) 

In the event of not achieving 

the necessary progress as 

assessed from the running 

payments, 1%  of the tendered 

value of work will be withheld 

for failure of each milestone. 

 

2 3/8th (Of the whole work) 1/2th (Of the whole 

work) 

3 3/4th (Of the whole work) 

 

3/4th (Of the whole 

work) 

4 Full Full 
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PROFORMA FOR TESTS CARRIED OUT 

NAME OF THE WORK: C/o New DG (For 2 Nos) plinth including shed for NFS Node at Along, Dist – 

West Siang, ARP. 

DIVISION: .....**.....         SUB-DIVISION: .....**..... 

AGREEMENT NO. & DATE:       
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Signature of Contractor 
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GUIDELINES & GENERAL CONDITIONS 

 

GENERAL CONDITIONS  

1. As soon as the tenderer receives tender acceptance letter, he should submit to the Executive 

Engineer schedule of construction in the shape of bar chart for all activities, and get this 

schedule approved from the Executive Engineer.  This schedule should be submitted before 

stipulated date of start of construction. 

2. During the course of work the contractor will have to maintain constant coordination with 

Electrical and Air-conditioning work such that every type of work goes smoothly. 

3. Dimensions in drawings and specification may be taken in millimetre unless otherwise 

mentioned. 

4. All holes in RCC, brick work etc. will be made by using power Drill of appropriate size and not by 

using Hammer / Chisel etc. unless specifically allowed by the Executive Engineer. 

5. Finished work shall be finally tested for acceptance by a team of the department, within six 

months from the recorded date of completion.  The contractor will have to provide, without any 

charge labour and facilities for this acceptance testing (A/T), whenever required.  He will have 

to set right all defective work pointed out during the course of A/T or at any other time. 

 

-----sd----- 

Executive Engineer (Civil), 

BSNL Civil Division, Itanagar 
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PROFORMA FOR AGREEMENT (ON NON-JUDICIALSTAMP PAPER OF APPROPRIATE VALUE) 

CONTRACT AGREEMENT FOR THE WORK OF  ----------------------------------------------------------  DATED: 

Between   M/s ---------- (refer   note)   in   the   town   of ----- hereinafter called the contractor (which 

term shall unless excluded by or repugnant to be subject or context include its successors and 

permitted assigns) of the one part and the Bharat Sanchar Nigam Limited hereinafter called the BSNL 

(which term shall unless excluded by or repugnant to the subject or context include its successes and 

assigns) of the other part 

WHEREAS 

a.    The BSNL is desirous that the construction of  __________________   ___________  at  __________should 

be executed as mentioned, enumerated or referred to in the tender including Press Notice Inviting 

Tender, General Conditions of the Contract, Special Conditions of the Contract , Specifications, 

Drawings, Plans, Time Schedule of completion of jobs, Schedule of Quantities and Rates, Agreed 

Variations, other documents, has called for Tender. 

b.  The contractor has inspected the site and surroundings of the work specified in the tender 

documents and has satisfied himself by carefully examination before submitting his tender as to the 

nature of the surface, strata, soil, sub-soil and grounds, the form and nature of the site and local 

conditions the quantities, nature and magnitude of the work the availability of labour and materials 

necessary for the execution of work, the means of access to site, the supply of power and water 

thereto and the accommodation he may require and has made local and independent enquiries and 

obtained complete information as to the matters and things referred to or implied in the tender 

documents or having any connection therewith, and has considered the nature and extent of all the 

probable and possible situations, delays, hindrances or interferences to or with the execution and 

completion of the work to be carried out under the contract, and has examined and considered all 

other matters, conditions and things and probable and possible contingencies, and generally all 

matters incidental thereto and ancillary thereof affecting the execution and completion of the work 

and which might have influenced him in making his tender. 

c. The tender documents including the BSNL’s Press Notice Inviting Tender, General conditions of 

contract, Special Conditions of Contract, Schedule of Quantities and rates, General obligations, 

Specifications, Drawings, plan, time schedule for completi0n of work. Letter of Acceptance of tender 

and any statement of agreed variations with its enclosures copies of which are hereto annexed form 

part of this contract though separately set out herein and are included in the expression Contract 

wherever herein used. 

AND WHEREAS 

The   BSNL   accepted   the   tender   of   M/s    (refer   note  ----------------------------  ) (Contractor) for the 

construction of  --------------------------------------------------------------------------------------  at  --------------------        and 

conveyed vide letter No.  --------------------------------------------------------------------------  dated  --------------  at the 

rates stated in the Schedule of quantities for the work and accepted by the BSNL (hereinafter called the 

Schedule of Rates) upon the terms and subject to the conditions of the contract. 

NOW THIS AGREEMENT WITNESSTH & IT IS HEREBY AGREED AND DECLARED AS FOLLOWS.  

In consideration of the payment to be made to the contract for the work to be executed by him, the 

contractor hereby convenient with the BSNL that the contractor shall and will duly provide, execute, 

complete and maintain the said work and shall do and perform all other acts and things in the contract 

mentioned or described or which are to be implied and there-from or may be reasonably necessary for 
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the completion of the said works and at the said times and in the manner and subject to the terms and 

conditions or stipulations mentioned in the contract, AND 

2. In consideration of the due provisions execution, completion and maintenance of the said work, 

the BSNL does hereby agree with the contractor that the BSNL will pay to contractor the respective 

amounts for the work actually done by him and approved by the BSNL at the Schedule or Rates and 

such other sum payable to the contractor under provision of the contract, such payment to be 

made at such time in such manner as prescribed for in the contract. 

3. "The contract is subject to the jurisdiction of Court at ITANAGAR only.” (Where the NIT/Tender 

has been issued). 

It is specifically and distinctly understood and agreed between the BSNL and the contractor that the 

contractor shall have no right, title or interest in the site made available by the BSNL for execution of the 

works or in the building, structures or works executed on the said site by the contractor or in the goods, 

articles, materials, etc. brought on the said site (unless the same specifically belongs to the contractor) 

and the contractor shall not have or deemed to have any lien whatsoever charge for unpaid bills will not 

be entitled to assume or retain possession or control of the site or structures and the BSNL shall have an 

absolute and unfettered right to take full possession of site and to remove the contractor, their servants, 

agents and materials belonging to the contractor and lying on the site. 

In Witness whereof the parties hereto have here-into set their respective hands and seals in the day and 

the year first above written. 

Signed and delivered for and on behalf of BSNL Signature and delivered for and on behalf of the 

Contractor 

 

(Bharat Sanchar Nigam Limited)                                       (Contractor) 

Official Address 

Date Date 

Place Place 

In presence of two witnesses 

Signature Signature 

Name Name 

Signature Signature 

Name Name 

 

For Proprietary Concern 

Shri……………………s/o…………………………r/o……………………..carrying on business under the name and style 

of………………at………………. (hereinafter called the said Contractor which expression shall unless the context 

requires otherwise include his heirs, executors, administrators and legal representatives). 

For Partnership Concern 

M/s ………………………………….a partnership firm having its registered office at 

………………………..(hereinafter called the said Contractor which expression shall unless the context requires 

otherwise include his heirs, executors, administrators and legal representatives). The partners of the firms 

are: 

i. Shri ………………………………….s/o………………………… , And 

ii. Shri ……………………………..s/o………………………..etc.. 

For Companies 
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M/s …………………………………a company duly incorporated under the Indian Companies Act, 1956 and 

having its registered office at …………………………..in the state of ………………………….(hereinafter called the 

said Contractor which expression shall unless the context requires otherwise include its successors and 

assign). 

FORM OF PERFORMANCE SECURITY BANK GUARANTEE BOND 

1. In consideration of the BHARAT SANCHAR NIGAM LIMITED (hereinafter called “the BSNL”) having 

agreed   under   the   terms   and   conditions   of   agreement   No. ________ Dated: ______  made 

between and (hereinafter   called   “the   said   contractor(s)”)   for   the work (hereinafter called “the 

said agreement”) for compliance of his obligation in accordance with the terms and conditions in the 

said agreement. 

We  _____________________________  (indicate the name of the Bank) (hereinafter referred to as   

“as   Bank)   hereby   undertake   to   pay   to   the   BSNL   and   amount   not   exceeding   Rs.   

(Rupees ……………   only) on demand by the BSNL. 

2. We ----------  (Indicate the name of the Bank) do hereby undertake to pay the amount due and 

payable under this Guarantee without any demure, merely on a demand from the BSNL stating that 

the amount claimed is required to meet the recoveries due or likely to be due from the said 

contractor(s). Any such demand made on the Bank shall be conclusive as regards the amount due 

and payable by the bank under this Guarantee. However, our liability under this guarantee shall be 

restricted to an amount not exceeding Rs. ____ (Rupees ______ only). 

3. We undertake to pay to the BSNL any money so demanded notwithstanding any dispute or disputes 

raised by the contractor (s) in any suit or proceeding pending before any court or Tribunal relating 

thereto our liability under this present being absolute and unequivocal. 

The payment made by us under this bond shall be valid discharge of our liability for payment to there-

under and the contractor(s) shall have no claim against us making such payment. 

4. We ____________ (Indicate the name of Bank) further agree that the guarantee herein contained 

shall remain in full force and effect during the period that would be taken for the performance of 

the said agreement and that it shall continue to be enforceable till all the dues of the BSNL under or 

by virtue of the said agreement have been fully paid and it is claims satisfied or discharged or till 

Engineer-in-charge on behalf of the BSNL certifies that the terms and conditions of the said 

Agreement have been fully and properly carried out be the said contractor(s) accordingly discharges 

this guarantee. 

5. We _____________ (indicate the name of Bank) further agree with the BSNL that the BSNL shall 

have the fullest liberty without our consent and without affecting any manner our obligations 

hereunder to vary any of the terms and conditions of the said agreement or to extend time of 

performance by the said contractor(s) from time to time or to postpone for any time to time any of 

the powers exercisable by the BSNL against the said contractor(s) and to forebear or enforce any of 

the terms and conditions relating to the said agreement shall not be relieved from our liability by 

reasons of any such variation or extension being granted to the said contractor(s) or for any 

forbearance act of omission on that part of the BSNL or any indulgence by the BSNL to the said 

contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties 

would, but for this provision, have effected or so relieving us. 

6. The guarantee will not be discharged due to the change in the constitution of the Bank or the 

contractor(s). 

7. We _________ (indicate the name of Bank) lastly undertake not to revoke this guarantee except 

with the previous consent of the BSNL in writing. 



 

 Page 182 

 

8. This guarantee shall be valid upto   unless extended on demand by BSNL. Notwithstanding 

anything    mentioned    above    our    liability    against    this    Guarantee    is    restricted    to    Rs. 

………. (Rs. ________ only) and unless a claim in writing is lodged with us within six months of the 

date of expiry or the extended date of expiry of this guarantee, all our liabilities under the 

Guarantee shall stand discharged. 

Date the  __________________________________  date of _______  for __________ (Indicate the name 

of Bank) 

AFFIDAVIT 

I/We     have     submitted     a     bank     guarantee     for     the     work _______ (Name of Work ), Agreement 

No . _________________________________ Dated: _____________ from ______________  (Name    of the 

Division) with a view to seek exemption from payment of performance guarantee in cash. This Bank 

guarantee expires on  ________________________  

I/ We undertake to keep the validity of the bank guarantee intact by getting it extended from time to time 

at my/our own initiative upto a period of months after the recorded date of completion of the work   or as 

directed by the Engineer in charge. 

I/We also indemnify the Bharat Sanchar Nigam Limited against any losses arising out of non-encashment 

of the bank guarantee if any. 

 

(Deponent) 

Signature of Contractor 

Note: The affidavit is to be given by the Executants before a first class Magistrate. 
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR FOR 

WATER PROOFING TREATMENT FOR BASEMENT/TERRACE/TOILETS. 

 

The     agreement     made     this__________________day     of     _____________two  thousand and 

______________between________________S/o__________________(hereinafter called the 

GUARANTOR  of the one part) and the BHARAT SANCHAR NIGAM LIMITED  (hereinafter called the 

BSNL of the other part). 

WHEREAS   this   agreement   is   supplementary   to   a   contract.   (Herein   after   called   the   Contract) 

dated___________and  made  between  the  GUARANTOR  OF  THE  ONE  PART  AND   the  BSNL  of  the 

other part, whereby the contractor interalia, undertook to render the structures in the said contractor of the 

work in the said contract recited completely water and leak proof. 

 

THE  GUARANTOR  hereby  guarantee  that  the  water  proofing  treatment  given   by  him  will  render  the 

structures completely leak proof and the minimum life of such water proofing treatment shall be ten years to 

be reckoned from the date after the expiry of maintenance period prescribed in the contract. 

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural defects. 

The decision of the Engineer in charge with regard to cause of leakage shall be final. 

 

During the period of guarantee the guarantor shall make good all defects and in case of any defects being 

found render the structure water proof to the satisfaction of the Engineer in charge at his cost and shall 

commence  the  work  for  such  rectification  within  seven  days  from  the  date  of  issue  of  notice  from  the 

Engineer in charge calling upon him to rectify the defects, failing which the work shall be got done by the 

BSNL through some other contractor at the guarantor's cost and risk.  The decision of the Engineer in charge 

as to the cost payable by the Guarantor shall be final and binding. 

 

That if the guarantor fails to execute the water proofing, or commits breach there-under then the guarantor 

will indemnify the Principal and his successor against all loss, damage, cost of expenses or otherwise which 

may be incurred by him by reason of any of any default on the part of the GUARANTOR  in performance 

and observance of this supplementary agreement 
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As to the amount of loss and/or cost incurred by the BSNL on the decision of the Engineer in charge will be 

final and binding on the parties 

 

IN      WITNESS      WHEREOF      those     presents      have     been      executed      by      the     obligator 

___________and________________by for and on behalf of the BHARAT SANCHAR NIGAM LIMITED 

on the day, month and year first above written. 

 

Signed sealed and delivered by OBLIGATOR in presence of: 

 

1.______________________ 

2.______________________ 

 

SIGNED  FOR  AND  ON  BEHALF  OF  THE  BHARAT  SANCHAR  NIGAM  LIMITED 

BY ___________________ 

 

In presence of: 

 

1.______________________ 

 

2.______________________ 
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GUARANTEE TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF 

DEFECTS AFTER COMPLETION IN RESPECT OF WATER SUPPLY AND 

SANITARY INSTALLATIONS 

 

The     agreement     made     this______________________day     of____________two     thousand     and  

___________between________S/o ___________________(hereinafter called the GUARANTOR of the one  

part) and the BHARAT SANCHAR NIGAM LIMITED ( hereinafter called the BSNL of the other part).  

WHEREAS   THIS   agreement   is   supplementary   to   the   contract.   (Herein   after   called   the   Contract)  

dated__________and made between the GUARANTOR OF THE ONE PART AND the BSNL of the other  

part, whereby the contractor interalia, undertook to render the work in the said contract recited structurally  

stable workmanship and use of sound materials.  

AND  WHEREAS  THE  GUARANTOR  agreed  to  give  a  guarantee  to  the  effect  that  the  said  work  will  

remain  structurally  stable  and  guarantee  against  faulty  workmanship,  finishing,  manufacturing  defects  of  

materials and leakages etc.  

 

NOW THE GUARANTOR   hereby guarantee that work executed by him will remain structurally stable,  

after the expiry of maintenance period prescribed in the contract for the minimum life of ten years, to be  

reckoned from the date after the expiry of maintenance period prescribed in the contract.  

 

The decision of the Engineer in charge with regard to nature and cause of defects shall be final.  

During the period of guarantee the guarantor shall make good all defects to the satisfaction of the Engineer  

in charge calling upon him to rectify the defects, failing which the work shall be got done by the BSNL by  

some other contractor at the guarantor's cost and risk. The decision of the Engineer in charge as to the cost  

payable by the Guarantor shall be final and binding.  

 

That if the guarantor fails to make good all the defects, commits breach there-under then the guarantor will  

indemnify the Principal and his successor against all loss, damage cost expense or otherwise which may be  

incurred by him by reason of any default on the part of the GUARANTOR  in performance and observance  

of this supplementary agreement.  As to the amount of loss and/or damage and/or cost incurred by the BSNL  

the decision of the Engineer in charge will be final and binding on the parties.  
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IN   WITNESS   WHEREOF   those   presents   have   been   executed   by   the   obligator ___________and  

____________by for and on behalf of the BHARAT SANCHAR NIGAM LIMITED on the day, month and  

year first above written.  

 

Signed sealed and delivery by OBLIGATOR in presence of:  

 

1.______________________  

 

2.______________________  

 

SIGNED  FOR  AND  ON  BEHALF  OF  THE  BHARAT  SANCHAR  NIGAM  LIMITED  

 

BY ____________________in the presence of:  

 

1.______________________  

 

 

2.______________________ 
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SCHEDULE OF QUANTITIES 

       

 Name of the work : shifting of 15 m MARR tower from Papu Nallah to Jolong village ( 
residence of Sri Karma Tsering) Itanagar, ARP. 

I.No. Description of Item Quantity Rate Unit Amount 

       

 Sub-Head : Earth Work 

       

1. Earth work in excavation by mechanical 

means (Hydraulic excavator) / manual 

means in foundation trenches or drains (not 

exceeding 1.5 m in width or 10 sqm on 

plan) including dressing of sides and 

ramming of bottoms, lift up to 1.5 m, 

including getting out the excavated soil and 

disposal of surplus excavated soil as 

directed, within a lead of 50 m.  

     

       

 a) All kinds of soil.  0.90 Cum    One Cubic 

Metre                           

 

       

 (Rupees ....... ........... .......... ......... ....... ...... ................. .................... ..................... only) 

       

       

       

 Sub-Head : Concrete Work 

       

2. Providing and laying in position cement 

concrete of specified grade excluding the 

cost of centering and shuttering - All work 

up to plinth level :  

     

       

 a) 1:2:4 (1 cement : 2 coarse sand(zone-III) 

derived from natural sources : 4 graded 

stone aggregate 20 mm nominal size 

derived from natural sources)  

2.67 Cum    One Cubic 

Metre                           

 

       

 (Rupees ....... ........... .......... ......... ....... ...... ................. .................... ..................... only) 

       

 b) 1:5:10 (1 cement : 5 coarse sand(zone-III) 

derived from natural sources : 10 graded 

stone aggregate 40 mm nominal size 

derived from natural sources)  

0.30 Cum    One Cubic 

Metre                           
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 (Rupees ....... ........... .......... ......... ....... ...... ................. .................... ..................... only) 

       

       

       

 Sub-Head : Reinforced Cement Concrete 

       

3. Providing and laying in position specified 

grade of reinforced cement concrete, 

excluding the cost of centering, shuttering, 

finishing and reinforcement - All work up to 

plinth level :  

     

       

 a) 1:1.5:3 (1 cement : 1.5 coarse sand (zone-

III): 3 graded stone aggregate 20 mm 

nominal size)  

5.33 Cum    One Cubic 

Metre                           

 

       

 (Rupees ....... ........... .......... ......... ....... ...... ................. .................... ..................... only) 

       

4. Centering and shuttering including 

strutting, propping etc. and removal of form 

for :  

     

       

 a) Foundations, footings, bases of columns, 

etc. for mass concrete  

5.25 Sqm    One Square 

Metre                          

 

       

 (Rupees ....... ........... .......... ......... ....... ...... ................. .................... ..................... only) 

       

 b) Lintels, beams, plinth beams, girders, 

bressumers and cantilevers  

28.77 Sqm    One Square 

Metre                          

 

       

 (Rupees ....... ........... .......... ......... ....... ...... ................. .................... ..................... only) 

       

 c) Columns, Pillars, Piers, Abutments, Posts 

and Struts  

2.52 Sqm    One Square 

Metre                          

 

       

 (Rupees ....... ........... .......... ......... ....... ...... ................. .................... ..................... only) 

       

5. Steel reinforcement for R.C.C. work 

including straightening, cutting, bending, 

placing in position and binding all complete 

upto plinth level.  
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 a) Thermo-Mechanically Treated bars of grade 

Fe-500D or more.  

460.00 Kg     One Kilogram                               

       

 (Rupees ....... ........... .......... ......... ....... ...... ................. .................... ..................... only) 

       

       

       

 Sub-Head : Steel Work 

       

6. Structural steel work riveted, bolted or 

welded in built up sections, trusses and 

framed work, including cutting, hoisting, 

fixing in position and applying a priming 

coat of approved steel primer all complete.  

22.00 Kg     One Kilogram                               

       

 (Rupees ....... ........... .......... ......... ....... ...... ................. .................... ..................... only) 

       

       

       

 Sub-Head : Finishing 

       

7. 12 mm cement plaster of mix :       

       

 a) 1:6 (1 cement: 6 fine sand)  29.37 Sqm    One Square 

Metre                          

 

       

 (Rupees ....... ........... .......... ......... ....... ...... ................. .................... ..................... only) 

       

       

       

 Sub-Head : Dismantling and Demolishing 

       

8. Demolishing cement concrete manually/ by 

mechanical means including disposal of 

material within 50 metres lead as per 

direction of Engineer - in - charge.  

     

       

 a) Nominal concrete 1:3:6 or richer mix (i/c 

equivalent design mix)  

2.25 Cum    One Cubic 

Metre                           

 

       

 (Rupees ....... ........... .......... ......... ....... ...... ................. .................... ..................... only) 
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 Sub-Head : Tower Work 

       

9. Painting with High gloss synthetic enamel 

paint of approved colour and shade in 

approved pattern and of approved brand 

and manufacture to give an even shade two 

or more coats of 40m tower (weight about 

9.70 MT) including cost of insurance 

charges to the labour as directed by 

Engineer - in - charge.  

1.00 job    One Job                                    

       

 (Rupees ....... ........... .......... ......... ....... ...... ................. .................... ..................... only) 

       

10. Carriage of tower materials by mechanical 

transport including sorting of materials as 

requirement for the tower as direction of 

Engineer in charge within 50 Km from 

concerned store to site of work ( Note:-

weight of tower including templates and 

anchor bolts approximately 650 kgs)  

     

       

 a) Upto 10 km  1.00 job    One Job                                    

       

 (Rupees ....... ........... .......... ......... ....... ...... ................. .................... ..................... only) 

       

11. Erection of 15 m MARR tower including 

assembling, lifting and fixing in position 

with the help of nuts and bolts or as 

directed by Engineer in Charge keeping the 

verticalty of the erected tower on all sides 

within +25 mm taking all precautions 

against the damage accidents, obtaining 

necessary insurance against all risks etc. 

complete as per direction of Engineer in -

Charge.( Note: Tower materials in parts will 

be supplied by the department free of cost 

and shall be available within 50 km leads ).  

1.00 job    One Job                                    

       

 (Rupees ....... ........... .......... ......... ....... ...... ................. .................... ..................... only) 
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12. Dismantling of MAAR tower upto 15 m 

height, placing of all members and nut bolts 

in countable position as per direction of 

Engineer in charge.  

1.00 job    One Job                                    

       

 (Rupees ....... ........... .......... ......... ....... ...... ................. .................... ..................... only) 

       

       

       

 Sub-Head : LEAD AND LIFT 

       

13. Extra carrying charges for lifting 

construction materials including tower 

materials from the stacking place which is 

the last motorable point to the working site 

by manual labour etc complete as per 

direction of Engineer-in- Charge. ( Note;- 

Rate for Horizontal lead of 100 m with 

vertical lift of 15 m)  

     

       

 a) Cement  50.00 Nos.   Each                                       

       

 (Rupees ....... ........... .......... ......... ....... ...... ................. .................... ..................... only) 

       

 b) Steel  460.00 Kg     One Kilogram                               

       

 (Rupees ....... ........... .......... ......... ....... ...... ................. .................... ..................... only) 

       

 c) Aggregate and sand  6.00 Cum    One Cubic 

Metre                           

 

       

 (Rupees ....... ........... .......... ......... ....... ...... ................. .................... ..................... only) 

       

 d) MARR tower ( Weight Approx 650 kg)  1.00 sets   Each Set                                   

       

 (Rupees ....... ........... .......... ......... ....... ...... ................. .................... ..................... only) 

       

       

       

 Contractor      

 


