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TENDER DOCUMENT  
    

                       NIT NO. : -        33/EEE/BSNL/DMP/2018-19 

      

NAME OF WORK :- Replacement of faulty items from 25 KVA Transformer at BSNL 

Station Sekruzu under Nagaland SSA.             

 

INDEX 
 

ISL.NO DESCRIPTION Page No 

1 Index Of  Tender  01-01 

2 
Documents Undertaking B Firm For 

Acceptance Of  EW-8, other terms & clauses 
02-02 

3 Web Notification    03-05 

4 Notice Inviting Tenders (form BSNL EW-8) 06-17 

5 Instructions for implementation of GST 18-21 

6 General Rules & Directions 22-25 

7 Conditions of contract 26-102 

8 Proforma of schedules 103-104 

9 Important Note For Contractors 105-112 

10 Performa for BG, Agreement & PG 113-116 

11 Schedule of Quantities  117-120 

12 Specifications. 121-131 

13 List of Approved Makes. 132-133 

         

               Certified that this Draft NIT contains pages 133 (One Hundred Thirty Three Only) pages 

including  Standard Form BSNL EW 8 (General Conditions of Contract for BSNL Works). 
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1. NAME OF WORK :- Replacement of faulty items from 25 KVA Transformer at 

BSNL Station Sekruzu under Nagaland SSA.    

 

2. NIT AMOUNT :- Rs 80400/- 

3. EMD :- Rs. 1608/-- 

 4. Last date of sale of Tender :- 09/03/2019 

5.Last Date & time of receipt 

of Tenders 
:- 11/03/2019 up to 15=00 Hrs 

6. Date & time of Opening of 

Tenders:- 
:- 11/03/2019 at 15=30 Hrs. 

7. To whom issued :-  

                                                                                                      

                                                                                    Signature of the Tender issuing officer.  

                                                                 

                                                                                                     Designation……………. 
                                                                 

                                                                                                     (For & On behalf of BSNL) 
 

 

UNDERTAKING 
(To be furnished by the firm before quoting) 

 

1. I/We do hereby undertake to have gone through the terms & conditions/Clauses of the Form EW8 being 

adopted by the BHARAT SANCHAR NIGAM LIMITED (Electrical Wing) & agree to abide by the same. 

 

 

 

                                                                              (Signature of the contractor with seal) 
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BHARAT SANCHAR NIGAM LIMITED 

O/o the Executive Engineer (E) 

BSNL, Electrical Division, 2
nd

 Floor, OC’05, GMTD Building, 

Dimapur -797112. Tel. No. 03862-235500 

 

WEB NOTIFICATION 

                       The Executive Engineer, BSNL Electrical Division, Dimapur on behalf of Bharat 

Sanchar Nigam Limited (A Govt. of India Enterprise) invites sealed item rate tenders for the 

following work from the contractors satisfying the under mentioned eligibility conditions:  

SR. 

No. 
NAME OF WORK 

Estimated  

Cost. 
EMD 

TIME FOR 

Completion 

Tender Cost To 

be deposited to 

A.O.(Cash)      

O/o GMTD 

Nagaland SSA. 

Rs 

1 
NIT No.    28/EEE/BSNL/DMP/2018-19 

Replacement of faulty items from 25 KVA 

Transformer at Aboi Exchange, Nagaland SSA. 

Rs 

83500/- 

Rs 

1670/- 
1 month 

177/-- 

including 

GST 

2 

NIT No.    29/EEE/BSNL/DMP/2018-19 

Replacement of faulty items from 25 KVA 

Transformer at Aboi hill Exchange, Mon District 

Nagaland SSA. 

Rs 

58810/- 

Rs 

1176/- 
1 month 

177/-- 

including 

GST 

3 

NIT No.    30/EEE/BSNL/DMP/2018-19 

Providing CC Foundation,Shifting, Installation, 

Testing & Comssioning of 1X20kva DEA set with 

MS Silent Canopy from BSNL OCB Dimapur to 

Chare BTS under Mokokchung Divison under 

Nagaland SSA. 

Rs 

98512/- 

Rs 

1970/- 
1 month 

177/-- 

including 

GST 

4 

NIT No.    31/EEE/BSNL/DMP/2018-19 

Replacement of faulty items from 25 KVA 

Transformer at Half Nagarjan  Dimapur, Nagaland 

SSA. 

Rs 

57000/- 

Rs 

1140/- 
1 month 

177/-- 

including 

GST 

5 

NIT No.    32/EEE/BSNL/DMP/2018-19 

Replacement of faulty items from 25 KVA 

Transformer at  Telephone Exchange Jalukie, 

Nagaland SSA. 

Rs 

88940/- 

Rs 

1779/- 
1 month 

177/-- 

including 

GST 

6 

NIT No.    33/EEE/BSNL/DMP/2018-19 

Replacement of faulty items from 25 KVA 

Transformer at BSNL Station Sekruzu under 

Nagaland SSA. 

Rs 

80400/- 

Rs 

1608/- 
1 month 

177/-- 

including 

GST 

7 
NIT No.    34/EEE/BSNL/DMP/2018-19 

Replacement of faulty items from 25 KVA 

Transformer at Tizit USO , Nagaland SSA. 

Rs 

84000/- 

Rs 

1680/- 
1 month 

177/-- 

including 

GST 

                A] Eligibility Criteria: -  

  

             The Contractors satisfying the following conditions. 

 

1.1 Average annual turnover during the last 3 years, ending 31st March of the previous  financial 

year, should be at least 30% of the estimated cost put to tender. 

AND 

1.2 BSNL enlisted contractors in Electrical category of respective class as per their tendering  

      limits. 
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B] General Conditions for all Works: 

 

i) Documentary proof of satisfying the above conditions, Chartered Accountants Certificate towards 

deposit of Income Tax,  CA certificate for turnover ,Valid GST Registration, EPF registration, 

valid ESI registration,  PAN card, Valid Electrical License, Self declaration by Contractor that he 

is not blacklisted by GST authorities to be furnished at the time of submission of Tender. 

 

1 PERFORMANCE GUARANTEE:  The contractor is required to furnish performance guarantee for an 

amount equal to 5% of the contract value in the form of bank guarantee of a Nationalized / Scheduled 

bank (in a standard format) / CDR / FDR / DD within two weeks from the date of issue of acceptance 

letter. This period can be further extended by the Engineer – in – Charge up to maximum period of two 

weeks on written request of contractor. The validity period of performance security in the form of 

performance bank guarantee shall be one year from the date of actual completion of work. The award 

letter shall be issued by Executive Engineer only after submission of Performance Guarantee. In case the 

contractor fails to deposit the said performance guarantee within the period, including the extended 

period if any, the Earnest Money deposited by the contractor shall be forfeited automatically without any 

notice to the contractor.  

 

2 Security Deposit: In addition to performance guarantee stated above, a sum @ 10% of the gross amount 

of the bill shall be deducted from each running bill of the contractor till the sum will amount to security 

deposit of 5% of the contract value of the work. 

3 Conditions and tender forms can be obtained from the office of Executive Engineer [E]. Cost of tender 

document is as given  above (non refundable)   and should be in form of   D.D. in favour of AO 

(Cash), O/o GMTD, Nagaland SSA, payable at Dimapur from schedule Bank as  applicable. The 

Earnest Money  should be in the form of demand draft/ FDR / BG/ CDR of Nationalized / Scheduled 

Bank, drawn in favour of Accounts Officer (Cash) O/o GMTD, Nagaland SSA and the Validity period 

of EMD is 120 days, from the date of opening of tender. 

 

4 Tender document can also be downloaded from the website.www.ne2.bsnl.co.in → Tender Notice → 
Electrical Wing. 

 

5 Validity of tenders shall be 90 days from the date of opening of tender.    

 

6 The tenderer should give undertaking regarding that the tenderer abides by the original standard BSNL 

EW Form 6/8. 

   

7 The tenderer shall submit the tenders in two sealed covers marked as 1st and 2nd with name of work. 

Both should be separate and they should not be enclosed in a common 3rd cover. 

8   a.      If the tenderer quotes on the tender issued by the BSNL: 

(i)     1
st
 cover shall contain Earnest Money Deposit in the prescribed form. 

(ii)    2
nd

 envelope shall contain duly filled tender document. 

 The first envelope shall be opened first. The second envelope shall not be opened at all in case:- 

(i)       EMD is not in proper form. 

If during the process of tender finalization, if it is detected that the tenderer has submitted tender 

documents after making any change /additions/deletions in the tender documents issued by the 

department, the offer shall summarily rejected and the EMD deposited by the tenderer shall be 

forfeited in addition to any other action as per prevalent rules. 

b.  If the tenderer quotes on the tender downloaded from the website: 

(i)  1st cover shall contain  tender cost in prescribed form, the attested credentials of the firm 

fulfilling eligibility criteria and the Earnest Money Deposit in the prescribed form. EMD and 

tender cost should be separate. The credentials shall be self attested and counter attested by any 

executive of BSNL/MTNL or Gazetted officer of GOI as applicable along with the application 

http://www.ne2.bsnl.co.in/
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on printed letter head for purchase of tender. If not counter attested then original documents shall 

be produced at the time of tender opening.  

 

(ii)     2nd envelope shall contain duly filled tender document. 

The tenderer shall submit only the downloaded original computer print out of the document from 

Web site. The photo copy shall not be accepted.  

The first envelope shall be opened first. The second envelope shall not be opened at all in case:- 

i) Tender fee is not submitted in proper form.  

ii) EMD is not in proper form. 

iii) Firm fails to fulfill eligibility criteria on the basis of document submitted in the first 

envelope. 

If during the process of tender finalization, if it is detected that the tenderer has submitted tender 

documents after making any change /additions/deletions in the tender documents downloaded 

from the website, the offer shall summarily rejected and the EMD deposited by the tenderer shall 

be forfeited in addition to any other action as per prevalent rules.   

9 If any difference / discrepancies found between the tender form issued by the   Division office and the 

DNIT, the contents in Draft NIT issued from S.E. (E)’s office will be final & binding.  

 

10 If the credentials are found fake or forged even during the process of scrutiny the offer shall not be 

considered at all and EMD shall be forfeited in addition to any other action as per prevalent rules.                      
Note:  

i) The Company or the firm or any other person is not permitted to tender for works in which his near 

relative(s) (directly recruited or on deputation in BSNL (Civil/Electrical)  is/are posted in any 

capacity either non-executive or executive employee. 

ii) The tender documents shall not be sent through courier / post. The tender documents received 

through courier / post shall not be accepted at all. 

iii) If a holiday is declared on the tender opening day, the tender will be opened on the next working 

day.      
                             

                                                                     

Last date of receipt of application : 08/03/2019 

Last date of issue of tender : 09/03/2019 

Last Date of Submission of tender : 11/03/2019 (Up to 15:00 Hrs.) 

Date of opening of tender : 11/03/2019 (At 15:30 Hrs.) 

 

                          Executive Engineer (Elect), 

                               BSNL Electrical Division, Dimapur. 

 
No. 14/ EEE/BSNL/DMP/NIT/2019/63     Date: 25/02/2019 

Copy to: - For Information Please 

1. The Sr. Chief Engineer (E), BSNL Electrical Assam/NE Zone, Guwahati. 

2. The Superintending Engineer, BSNL Electrical Circle, Shillong. 

3. The Executive Engineer (Elect.), BSNL Electrical Division, Guwahati/Agartala/Shillong 

4. The Accounts Officer (E), BSNL Electrical Division, Dimapur 

5. The AGM (IT), O/o The CGMT, NE-II Circle, Dimapur along with soft copy containing 

details of NIT for uploading in the website www.ne2.bsnl.co.in for wider publication. 

6. The Sub Divisional Engineer (E), BSNL Electrical Sub Division-I/II 

Dimapur/Imphal/Itanagar. 

7. Notice Board. 
                                                                   

Executive Engineer (E) 

 

http://www.ne2.bsnl.co.in/
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BHARAT SANCHAR NIGAM LIMITED. 

(A GOVERNMENT OF INDIA ENTERPRISE) 

Electrical Wing 

 

Electrical Division :- Dimapur Sub Division: Dimapur 

     

NIT No.         33/EEE/BSNL/DMP/2018-19 

 

NOTICE INVITING TENDER 

(As per Tendering Procedure in BSNL revised up to date) 

 

Note: -  

i) For corrections on the Form BSNL EW - 6, kindly refer English version only.  

ii) In case of ambiguity in Hindi and English version, English version will prevail. 

 

01. Tenders in the  prescribed form are hereby  invited on the behalf of Bharat Sanchar Nigam 

Limited, Dimapur Nagaland : 

 

 

a) 

 

 

b) 

 

c) 

 

d) 

 

e) 

 

f) 

 

g) 

 

h) 

 

 

 
Name Of Work: - Replacement of faulty items from 25 KVA Transformer at BSNL 

Station Sekruzu under Nagaland SSA. 
    

Division: - BSNL ELECTRICAL DIVISION, DIMAPUR. 

 

Estimated Cost :- 80400/- 

 

EMD :- Rs. 1608/- 

 

Time: - One Month. 

 

PERFORMANCE GUARANTEE: - 5 % of the Contract Value of the work. 

 

Security Deposit : - 5 % of the Contract Value of the work. 

     

COST OF TENDER DOCUMENT : - Rs.177/- (non refundable) 

 

Tenders will only be issued to eligible contractors satisfying eligibility condition. 

 

 

 

 

 

 

 

 

 

 

 



Downloaded Tender                                                       NIT No.       33/EEE/BSNL/DMP/2018-19 

Contractor                                                                7                                                                             EE [E] 

 

 

BHARAT SANCHAR NIGAM LIMITED 

(A GOVT OF INDIA ENTERPRISE) 

ELECTRICAL WING 

   
Electrical Division :- Dimapur Sub Division :Dimapur 

     
NIT No.    33/EEE/BSNL/DMP/2018-19 
 

 

Certified that this tender schedule contain 133 pages only 
 

Notice Inviting Tenders 
(As per Tendering procedure in BSNL revised up to date) 

  
Tenders in the prescribed form are hereby invited on behalf of Bharat Sanchar Nigam Limited (A Govt. of India 

Enterprise) for the work of Replacement of faulty items from 25 KVA Transformer at BSNL Station 

Sekruzu under Nagaland SSA. 
                                           

 ESTIMATED COST: - Rs. 80400/- 
 
2. a) Printed forms of tender s consisting of the detailed plans, complete specifications, the schedule 
of quantities of the various classes of work’s to be done and the set of conditions of contract to be 
complied and with by the persons whose tender may be accepted, can be purchased, at the Divisional 
/ Sub divisional office between the hours of 1100 hrs and 1600 hrs. every day except on Sundays and 
public holidays on  payment of Rs.177/- (non refundable) by D.D In favour of AO (Cash), O/o the 
GMTD, Nagaland SSA. 
 

b)  The site for the work is available / or the site for the works shall be made available in  parts. 
c)   The tender forms can also be downloaded from the web site. 
d)  Before tendering, the contractor shall inspect site and fully acquaint himself about the 

condition with regard to accessibility of site and site nature and the extend of grounds, 
working conditions, including stocking of materials, installation of T & P etc., and conditions 
affecting accommodation and movement of labour etc., required for satisfactory execution 
of contract. No claim whatsoever on such account shall be entertained by the BSNL in any 
circumstances.  

           
3. Tenders which should always be placed in sealed covers with the Name of work written on the 

envelope will be received by the Executive Engineer (Elect). BSNL Electrical Division, Dimapur up 
to 1500 hours on dtd.11/03/2019 and will be opened by him in his office on the same day at 1530 
hours. 

 
4. The time allowed for carrying out the work will be “One Month”.  

  
5. Issue of tender form will be stopped two days before the dtd. 09/03/2019 fixed for opening of 

tenders. Tenders will be sold on working days. No tender will be sold after 1600 hours. 
 

a) Earnest Money amounting to Rs 1608/- in the form of demand draft/ FDR / BG/ CDR of     
      Nationalized / Scheduled Bank, drawn in favour of Accounts Officer (Cash) O/o GMTD, Nagaland SSA 
must accompany each tender and each tender should be in two sealed  covers, one cover containing the EMD in 

proper form and other cover containing tender,  super-scribed as “ Tender for the work :- Replacement of faulty 

items from 25 KVA Transformer at BSNL Station Sekruzu under Nagaland SSA. 

 and addressed to  Executive Engineer (E), BSNL, Electrical Division, Dimapur.  
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b) The Validity period of EMD is 120 days, from the date of opening of tender. In case of e-
tendering, each tender should be in two sealed covers, first containing credentials for meeting 
the eligibility condition along with the cost of tenders and EMD in proper form, second cover 
containing tender documents.  The credentials shall be self attested and counter attested by 
any BSNL /MTNL Executive or Gazetted Officer of GOI. If not counter attested as above then 
original documents shall be produced at the time of tender opening.  After verification of 
contents of this envelop then second envelope containing the bid document shall be opened. 
c) The EMD of all the unsuccessful tenders shall be released on issue of award letter to the 
successful tenderer.  This shall be done within one week of issue of award letter. 
d) Exemption from payment of earnest money and security deposit by any other unit/ 
department shall not hold good for BSNL.  
 

a) The contractor should submit Chartered Accountants Certificate towards deposit of Income 

Tax,CA certificate for turnover ,Valid GST Registration, EPF registration, valid ESI 

registration,  PAN card, Valid Electrical License, Self declaration by Contractor that he is 

not blacklisted by GST authorities (self attested and counter attested by any Executive of 

BSNL/MTNL or Gazetted Officer of GOI) as applicable along with the application on printed letter head 

for purchase of tender. 

b) The contractor shall submit and confirm his Permanent Account No. (PAN) issued by the 
Income-tax department. 

 
6. (a) Performance Guarantee:- The contractor is required to furnish performance guarantee for 

an amount equal to 5% of contract value in the form of bank guarantee (of a Nationalized / 
Scheduled Bank in a standard format)/ CDR/FDR/DD within two weeks from the date of issue 
of award letter. The validity period of the performance security in the form of performance 
bank guarantee shall be one year from the date of actual completion of work.  
 

 (b)Security deposit: In addition to performance guarantee stated above, a sum @ 10% of 
the gross amount of the bill shall be deducted from each running bill of the contractor till the 
sum along, will amount to security deposit of 5% of contract value 
 (c) Incase the Firm wish to submit combine guarantee (Performance Guarantee & Security 
Deposit) the same shall be accepted by the BSNL. No SD shall be deducted from the running 
bills. This amount shall be refunded after successful completion of maintenance period. The 
EMD deposited along with the tender shall be returned after submission of PG. 
 

8. The acceptance of tender will rest with the Executive Engineer (E), who does not bind himself 
to accept the lowest tender or any other tender and reserve to himself the authority to reject 
lowest or all the tenders received without assigning any reason.  All tenders in which any of 
the prescribed conditions are not fulfilled or incomplete in any respect are liable to be rejected.  
Tenders with any condition including that of conditional rebate shall be rejected 
forthwith summarily. 

 
9) Canvassing in connection with tender is strictly prohibited and the tenders submitted by the 

contractors who resort to canvassing will be liable for rejection. 
10) The BSNL reserves itself the right of accepting the whole or any part of the tender and the 

tenderer shall be bound to perform the same at the rates quoted. 
 

11) i) The tenderer should give a certificate that none of his/her relative is employed in BSNL. In 
case of proprietorship firm, certificate will be given by the proprietor and for partnership firm 
certificate will be given by all the Directors of the company. 
ii) Near relatives of all BSNL employees either directly recruited or on deputation are prohibited 
from participation in tenders and execution of works in the different units of BSNL.  The near 
relatives for this purpose are defined as: 

a. Members of a Hindu Undivided family. 
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b. They are husband & wife. 
c. The one is related to the other in the manner as father , mother, son(s), and 

son’s wife (daughter-in-law), daughter(s) and daughter’s husband (Son-in-law), 
brother(s) and brother’s wife, sister(s) and sister’s husband (Brother-in-law). 

iii) The company or firm or any other person is not permitted to tender for works in  BSNL unit 
in which his near relative(s) is (are), posted.   The unit is defined  as SSA /Circle/Chief 
Engineer/Chief Architect/Corporate office for non-executive employees and all SSA in a 
circle including Circle office/Chief Engineer/Chief Architect/Corporate office for executive 
employees (including those called as Gazetted officers as present).  The tenderer should 
give a certificate that none of his /her such near relative is working in the units as defined 
above where he is going to apply for tender /work, for proprietorship, partnership firms and 
limited company certificate shall be given by the authorized signatory of the firm.  Any 
breach of the conditions by the company or firm or any other person, the tender /work will be 
cancelled and earnest money/performance guarantee will be forfeited at any stage 
whenever it is so noticed.  BSNL will not pay any damages to the company or firm or the 
concerned person. The company or firm or the person will also be debarred for further 
participation in retendering in  the concerned unit.   

 
The format of the certificate to be given is “ I ……….……………… Son of Sh.. 

…………..………………………………………………………………….. Resident of 
……………………………………………………………….. hereby certify that non of my relative 
(s) as defined in the tender document is /are employed in BSNL  unit as per details given in 
tender document.  In case at any stage, it is found that the information given by me is false 
/incorrect, BSNL shall have the absolute right to take any action as deemed fit /without any 
prior intimation to me”. 

 
(Seal of the firm)                                                              (Signature of the contractor)                             

 12. No employee in BSNL is allowed to work as a contractor for a period of two years of his  
       retirement from service without the prior permission.  The Contract is liable to be cancelled if 
       either the contractor or any of his employees is found at any time to be such a person who  
       had not obtained the permission as aforesaid before submission of tender and engagement in  
       the contractor’s service. 

 
13. The tender for works shall not be witnessed by the contractor who himself /themselves has  
     /have tendered or who may and has/have tender for the same work. Failure to observe this 
      condition would render tenders of the contractors tendering as witnessing the tender is/are 
       liable for summarily rejection. 

 
14. It will be obligatory on the part of the tenderer to sign each page of the schedule of work and  
      the tender documents for all the component parts and after the work is awarded he will have to  
      enter into a separate agreement for each component with the officer concerned.   

 
15. Any tender not submitted in proper manner or if it contains too may corrections, overwriting of  
      absurd rates, and absurd amount will be liable to be rejected and the BSNL will be at liberty to  
     take such action as it may deem fit without any reference to the tenderer.  

 
16. The tenders for the work shall remain open for acceptance for a period of 90 days from the  
      date of opening of tenders. If any tenderer withdraws his tender before the said period  or  
       makes any modification in the terms and conditions of the tender which is not acceptable to  
       the BSNL shall, without prejudice to any other right of remedy be at liberty to forfeit 50% ( Fifty  
       percent only) of the said earnest money absolutely.   

 
17. Extension of validity:   In case, where the letter of award of work cannot be placed within the  
       validity period of the tender, the BSNL can request all tenderers to extend the validity of their  
      respective tenders and the earnest money deposit by a reasonable period.  In such cases,  
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      extension of validity of earnest money deposit by 30 days beyond the extended validity date of  
       tender should also be asked for.  While BSNL can make the request of extension, the tenderer  
       is free to either extend the validity or refuse the request to extend the validity. 

 
18. Unsealed tenders will be summarily rejected. 

 
19. The contractor should read the tender documents carefully before submitting the tender. 

 
20. Agreement shall be drawn with the successful tenderer on prescribed form.  Tender shall quote his 
rates as per various terms and conditions of the said form, which will form part of agreement. 

 
21. The tenderer shall furnish a declaration to this effect ( In case downloaded tender)  that no addition 
/deletion/correction have been made in the tender document submitted and is identical to the tender 
document appearing  on website.  Every page of downloaded tender shall be signed by the tenderer 
with stamp (Seal) of his firm /organization. 

  
22. This Notice Inviting Tender shall form part of the contract document.  The successful 
tenderer/contractor on acceptance of his tender by the Accepting authority, shall, within 10 days from 
the stipulated date of start of the work, sign the contract consisting of:- 
 a) The Notice Inviting Tender  all the documents including additional conditions specifications 

and drawings if any forming the tender as issued at the time invitation of tender and 
acceptance thereof together with any correspondence leading thereto. 

 b)  Standard form, BSNL EW-8. 
 
 
 

23. Eligibility Criteria: -  

                                                       

                                                   AS PER NIT  

 

    

 

               

                                                               Signature of Divisional Officer/Sub –Divisional Officer        

                                                            ……………………… 

 

             

                                                                           For and on behalf of BSNL 

   

 

                                                                                  Executive Engineer [E] 

                                                                         BSNL, Electrical Division, Dimapur 
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TENDER APPLICATION FORMAT (For Tender down loaded from Website) 

 

To, 

The Executive Engineer (E), 

BSNL Electrical Division, 

Dimapur. 

     

Subject:- Replacement of faulty items from 25 KVA Transformer at BSNL Station Sekruzu under 

Nagaland SSA. 

 

    

NIT NO.  : -    33/EEE/BSNL/DMP/2018-19 

 

 As per tender publication advertised by your office and display of Notice Inviting Tender on 

web site http:/www.ne2.bsnl.co.in. We are hereby submitting the following documents duly attested. 

ENVELOPE – I 

 

S.N. DOCUMENTS DETAILS 

1. Tender Publication advertised on  

2 Name of Newspaper  

3 Tender due on  

4 Tender Application fee  

a. Demand Draft No. 
 

 

b. Date 
 

 

c. Amount (Rs.) 
 

 

d. Name of Bank and Branch 
 

 

e. In favour of  AO (Cash), O/o GMTD, Nagaland SSA  

5. Earnest Money Deposit  

a. DD / BG / PO No. 
 

 

b. Date 
 

 

c. Amount (Rs.) 
 

 

d. Name of Bank and Branch 
 

 

e. In favour of  
AO (Cash), O/o the GMTD, Nagaland 

SSA 
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6. Details of firm / Company  

a. Name of firm / Company  

b. 
Name of Proprietor / Partner / 

Managing Director 
 

c. Address  

 Pin Code 
 

 

 Telephone 
 

 

 e– mail address 
 

 

d. Electrical Contractor’s License No. 
 

 

 Issuing authority 
 

 

 Class of Registration 
 

 

 Limit 
 

 

e. Electrical Supervisor license No.  

 In the Name of  

 Qualification 
 

 

f. Address of Branch / Head Office Name   

 In BSNL Division H.Q. 
 

 

 Pin Code 
 

 

 Phone 
 

 

 Mobile No 
 

 

 E-Mail Address 
 

 

7. 

Income Tax Clearance 

Certificate/Chartered Accountant 

Certificate Date  

 

8. GST registration No. & Date  

   

9 EPF Registration No.  

10. ESI Registration No.  

11 
Bank details of agency for 

RTGS/online payment 
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 Bank Account No  

 Bank Name & Branch  

 IFSC code  

(Note:- Kindly fill the data whichever is applicable. Utmost care should be taken while filling the 

information) 

       12. Lists of 3 works carried out satisfactorily (Certified Officer not below the rank of Executive 

Engineer). (To be issued by the user on his printed letterhead to the tenderer) 

 

This is to certify that the work has been completed satisfactorily as per details given in tender 

document / P.O. 

 

Sl.

No 
Name of Work 

Date of 

start 

Date of 

Completion 

Amount 

of work 

Done 

Department and 

P.O. / 

Agreement No. 

  

 

    

  

 

    

  

 

    

13.Annual Turn over ( to be issued by Chartered accountant on his letter head indicating following) 

 

Sl.

No 
Financial Year Annual turn over 

1 2016 –  2017 
 

 

2 2015 –  2016 
 

 

3 2014 –  2015 
 

 

 

I ……………………………………………… proprietor/ duly authorized representative of   M/s 

……………………………………………. hereby certify that the information given above is true to the 

best of my knowledge and belief I have been duly authorized to sign and certify the documents. I 

understand that any wrong information/suppression of facts will disqualify us from being considered 

for the tender participation. 

 

Place                                                                             Yours sincerely 

                                      

(Signature) 

Date                                                                 (Name in block letter)  

               

                                                                                                                      Seal of firm 
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DECLARATION BY CONTRACTOR 
(To be given by Tenderers downloading the tender document from the web) 

 
 

This is to certify that: 

 

1) I / We have submitted the tenders in the Performa as downloaded directly from the web sites which are 

same as available in the web site and there is no change in the format, no. of pages, etc. 

2) I / We have not made any modifications / corrections / additions etc., in the tender documents 

downloaded from web by me / us. 

3) I / We have checked that no page is missing and all pages as per the index are available and that all 

pages of tender document submitted by us are clear and legible. 

4) I / We have signed (with stamp) all the pages of tender document before submitting the same. 

5) I / We have stitched and wax sealed the tender documents properly before submitting the same. 

6) I / We have submitted the cost of the tender along with EMD in the first cover as prescribed. 

7) I / We have read carefully and understood the ‘Conditions of Contract’ and entire standard BSNL EW 6 / 

EW8 clauses and Performa form displayed in web site. 

8) In case at later stage, if it is noticed that there is any difference in my / our tender documents with the 

original documents, BSNL shall have the right to cancel the tender / work, forfeit the Earnest Money / 

Security Deposit, take appropriate action as per the prevailing rules in force and BSNL shall not be 

bound to pay any damages to me / us on this account. 

 

 

Dated……………….                                                                          (CONTRACTOR) 

                                                                                                           (SIGN WITH SEAL) 
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UNDERTAKING -  A 
 
"I ……… …………… ………… ………… …… ………… ……. Son of …… ……… ……… ……… ……… 

……… ……… …… ……… ……… ….... Resident of……… …… ………… ……… ……… ……… …… 

…… …… ………… …….  hereby give an undertaking that none of my relative(s) as defined in the tender 

document  is/are employed in BSNL  unit as per details given in tender document.  In case at any stage, it is 

found that the information given by me is false/incorrect, BSNL shall have the absolute right to take any action 

as deemed fit/without any prior intimation to me". 

 

(Seal of the firm)      (Dated Signature of Contractor) 

 
UNDERTAKING REGARDING PROVISIONS - B 

 

"I,……… ……………… ……………… …………… ………Son of. ……… …….. ……………. Resident of 

…… …………… ………… …………… …………… …………… …………. hereby give an undertaking that   

*    I/ We have registered as per the EPF and Miscellaneous provisions Act, 1952   and our registration 

no is ____________________    . We undertake to keep it valid during the currency of contract.  

 Any consequence arising due to non-complying of EPF Act provision shall be sole liability of the 

undersigned contractor. In case at any stage, it is found that the information given by me is false / incorrect, 

BSNL shall have the absolute right to take any action as deemed fit/without any prior intimation to me". 

* Strike out whichever is not applicable 

 

 

(Seal of the firm)      (Dated Signature of Contractor) 

 
UNDERTAKING ‘C’ 

 
I/we hereby declare that I/We are not blacklisted by GST authority as on Date. I/We undertake to intimate 

change of status during the currency of contract. 

 

PAN No.:………………………. 

GST  Registration No:……………………….. 

TIN Number: 

The Agency shall fill up the above data 

 

(Seal of the firm)      (Dated Signature of Contractor) 
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BHARAT SANCHAR NIGAM LIMITED 
 

STATE   :- Nagaland CIRCLE:-  NE-II 

 

BRANCH:- Electrical DIVISION:- Dimapur 

 

ZONE:-  NE  Sub-Division; Dimapur  

Item Rate Tender & Contract for Works 

 

Tender for the work of :- Replacement of faulty items from 25 KVA Transformer at BSNL Station 

Sekruzu under Nagaland SSA. 

  

 

 

(A) To be submitted by 11/03/2019 15=00 hours on 11/03/2019 to           

O/o EE(E) , BSNL Electrical Division Dimapur. 

 

(i) To be opened in presence of tenderers who may be present at 15=30 hours 

 

On 11/03/2019 in the office of O/o EE (E), BSNL Electrical Division Dimapur. 

 

Issued to: - _______________________________________________________________ 

                                       (Contractor) 

Signature of officer issuing the documents ______________________________________ 

 

Designation ______________________________________________________________           

 

Date of issue_______________________     

 

TENDER 

 

I / We have read and examined the notice inviting tender, schedule, A, B, C, D, E   & F, 

Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 

contract, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules 

referred to in the conditions of contract and all other contents in the tender document for the work. 

 

I / We hereby tender for the execution of the work specified for the BSNL within the time 

specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respects with the 

specifications, designs, drawings and instructions in writing referred to in Rule –1 of General 

Rules & Directions and in Clause 11 of the Conditions of contract and with such materials as are 

provided for, by, and in respects in accordance with, such conditions so far as applicable. 

 

We agree to keep the tender open for ninety (90) days from the due date of submission thereof and 

not to make any modifications in its terms and conditions. 

A sum of Rs. 1608/- has been deposited in cash/ receipt treasury Challan /deposit at call receipt of 

scheduled bank / fixed deposit receipt of scheduled bank/ demand draft of a scheduled bank / Bank 

guarantee in the Department’s attached   format as earnest money. If I/We, fail to furnish the 
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prescribed performance guarantee within prescribed period, I/we agree that the said BSNL shall 

without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money 

absolutely. Further, if I/we fail to commence work as specified, I/we agree that BSNL shall 

without prejudice to any other right or remedy available in law, be at liberty to forfeit the said 

earnest money and the performance guarantee absolutely, otherwise the said earnest money shall 

be retained by him towards security deposit to execute all the works referred to in the tender 

documents upon the terms and conditions contained or referred to therein and to carry out such 

deviations as may be ordered, up to maximum of the percentage mentioned in Schedule ‘F’ and 

those in excess of that limit at the rtes to be determined in accordance with the provision contained 

in Clause 12.2 and 12.3 of the tender form. 

 

I/We hereby declare that I/we shall treat the tender documents drawing and other records 

connected with the work as secret/ confidential documents and shall not communicate information 

derived there-from to any person other than a person to whom I /we am/are authorized to 

communicate the same or use the information in any manner prejudicial to the safety of the State. 

 

Dated___________      Signature    of   Contractor 

                                                                                          

Postal address  

Witness: 

Address: 

Occupation: 

 

ACCEPTANCE 

 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by 

me for and on behalf of the BSNL for a sum of Rs. ________________________ 

(Rupees  ____________________________________________________________________   

___________________________________________________________________________ ) 

 

The letter referred to below shall form part of this contract Agreement: -   

a) 

b) 

c) 

 

                                                                                     For & on behalf of the BSNL 

                                                                                                 

 

Signature _________________   

   Dated ______________      Designation _______________ 
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INSTRUCTIONS  FOR IMPLEMENTATION OF GST: 

 

1.The rates quoted must be full & final. Nothing extra is payable other than the quoted rates. 

   GST shall be paid extra as applicable as indicated in the ‘Schedule of Work’  
The Evaluation & Comparison of bids shall be done on the basis of NET COST TO BSNL on the 

prices of the Goods / Services offered alongwith all applicable Taxes, Packing, Forwarding, 

Freight & Insurance charges etc as arrived in “Schedule of Work” of the Bid document but 

excluding GST which is creditable to BSNL. If GST is not quoted separately same shall be treated 

as NIL and no payment shall be done on account of GST. The tender will be decided on the basis 

of quoted Basic Cost. 

 

2. Necessary declaration, statutory forms (if any) shall be provided by BSNL to avail concessional 

rate of tax wherever applicable on the request of the bidder as & when asked for. 

 

3. BSNL shall deduct statutory taxes and duties like income tax, etc. from payments due to the firm 

as per rules of the State/Central Govt. The Accounts Officer of the concerned SSA shall issue 

certificates for such deductions to the firm. 

 

4. For claiming the payment following documents shall be submitted: 

 

a) Invoice clearly indicating breakup details of composite price ie Basic, GST any other duties & 

Taxes, Freight /Packing Charges etc 

 

b) E-way bill as prescribed in the GST Law in case of movement of Goods  

 

c) Proof of Payment of GST if applicable  

 

d) Timely uploading of correct & necessary information on GSTN Portal is mandatory as 

prescribed in GST Compliances. 

 

e) Declaration by the Authorized signatory duly authorized by the company management 

alongwith a certificate from an independent CA/CMA that the benefits of tax credits are 

transferred to BSNL 

 

Note:1) If the bidder fails to furnish necessary supporting documents ie GST invoice/Customs 

invoices etc & also fails to upload the information on GSTN in respect of the Duties.Taxes for 

which input tax credit is available,the amount pertaining to such duties/Taxes will be deducted 

from the payment due to the bidder. 

2) Tax amount will be paid to the bidder only after bidder declares the details of the invoices in 

its return in GSTR 1& GSTR 3 uploaded by the bidder& the same is reflected in GSTR-2A of 

BSNL on GSTN Portal. 

 

5.In case the contractor is blacklisted during the currency of contract, BSNL will not bear any loss 

of Input Tax Credit arising due to default/blacklisting of Contractor. 

 

6.Bidder should furnish the correct HSN/SAC classification in the price schedule.If the credit for 

the Duties, Taxes & Ceases under provision /rules under GST law is found to be not admissible at 

any stage subsequently owing to wrong furnishing of Tarriff Head, then the bidder will be liable to 

refund such non-admissible amount, if already paid along with penalty & interest if charged by the 

concerned authority. 
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7.In case the Duties, taxes & ceases which are not eligible for Input Tax Credit as per the quotes 

indicated in the Price Schedule by the bidder & subsequently at any stage it is found that Credit 

for such Duties, Taxes & Ceases is admissible as per provision of GST law, then the bidder will 

be liable to refund the amount equivalent of such duties, Taxes & ceases if already paid to them 

provided the credit can be claimed within the time prescribed under the applicable legislation & 

BSNL has all the documents to claim such credit. The refund is also subject to the bidder 

performing necessary act for enabling BSNL to claim the credit.viz upload the information on 

GSTIN. However,the BSNL may allow the bidder to submit necessary documents in this regard 

which may enable the purchaser to avail the input tax credit provided such credit is still available 

for the amount so paid as per provision of GST Law. 

 

8. BSNL reserves the right to ask the bidders to submit documentary proof confirming the correct 

HSN or SAC classification/Customs Tarif Head from the CGST/SGST/IGST officer or Customs 

authority where the HSN or SAC classification /Customs Tariff Head furnished against the 

particular tendered item by different bidders differs from each other or the same is found 

apparently not furnished in accordance with GST ACT/Customs Tariff notifications. 

 

9. If the bidder fails to furnish necessary supporting documents ie Tax Invoices/Customs invoices 

etc in respect of Duties, Taxes & Ceases which are eligible for input tax credit,the amount 

pertaining to such Duties,Taxes,Ceases will be deducted from the payment due to the firm. 

 

10.If the bidder fails to perform the necessary compliances which would any manner restrict BSNL 

to claim input tax credit then the amount pertaining to such duties,Taxes & Ceases will be deductd 

from the payment due to the bidder. 

 

11. If the bidder does not disclose the correct details on the invoice or on the GSTN viz GSTIN, 

Place of supply etc which restricts BSNL to claim input tax credit then the amount pertaining to 

such duties,Taxes & ceases will be deducted from the payment due to the bidder.  

 

12.BSNL can adjust/ forfeit Bank Guarantee obtained from the bidder against any loss of input tax 

credit to BSNL on account of bidders default.In case BSNL has to pay GST on reverse charge 

basis the bidder would not charge GST on its invoices. Further the bidder undertakes to comply 

with the provisions of GST law as may be applicable. 

 

13.The balance payment shall be made within a period of 6 months from the invoice date to ensure 

availability of input tax credit & subject to condition that there are no damage/shortages.In those 

cases where such shortages/damages are intimated to the bidder in writing,the balance payment 

shall be released only after the cases are settled in accordance with the provision of contract. 

Further in case of any dispute on the payment to be made to the bidder,the same shall be settled on 

or before the month of September following the end of financial year to which the invoice 

pertains.Additionaly,in case the dispute is not settled due to any act of the bidder & input credit on 

the said invoice is lost by BSNL,the same shall be recovered from the bidder. 

 

14.BSNl has the right to recover input Tax credit loss suffered by it due to any mis-declaration on 

invoice by the bidder. 

 

15.Any sum of money due and payable to the bidder (including security deposit refundable to him 

) under this contract may be appropriated by the purchaser or the BSNL or any other person(s) 

contracting through the BSNL and set of the same against any claim of the purchaser or BSNL or 
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such other person or person(s) for payment of a sum of money arising out of this contract or under 

any other contract made by the bidder with the Purchaser or BSNL or such other person(s) 

contracting through the BSNL. In case of set off the security deposit against any claim of the 

purchaser or BSNL or such other person or person(s) for payment of a sum of money arising out of 

this contract or under any other contract made by the bidder with the Purchaser or BSNL or such 

other person(s) contracting through the BSNL, the GST on such set off will be borne by the bidder. 

GST would not be liable on security deposit. But if bidder set off the security deposit against any 

claim of the purchaser or BSNL or such other person or person(s) for payment of a sum of money 

arising out of this contract or under any other contract made by the bidder with the Purchaser or 

BSNL or such other person(s) contracting through the BSNL, then GST would be levied.  

 
16. The bidder should furnish the name of its collaborator(if applicable), brand name, model 

number, type of the products and HSN classification under GST and customs law offered in this 

tender. The technical literatures of the products should also be submitted. No change in either 

technology or product shall be permitted after opening of bids. 

 
17. GST Invoice: 

 
17.1 All the details of bidder (name, address, GSTN / unregistered bidder, place of supply, 

SAC/HSN code etc.) and other mandatory details shall be mentioned on the invoice. 

 

17.2 Invoice/Supplementary invoice/Debit note /Credit note/Receipt Voucher need to be issued in 

compliant format and within the time limit prescribed under GST law. 

 

17.3 In case of any deficient / incomplete/rejected supply, BSNL shall convey the same in a 

reasonable time to enable the bidder to issue credit note and take tax adjustment. 

 

17.4 It would be the responsibility of the bidder to declare correct information on invoice and 

GSTN viz. the amount, the place of supply, rate of tax etc. In case the eligibility of input tax credit 

is questioned or denied to BSNL on account of default by the bidder,the same would be recovered 

by BSNL from the bidder. 

 

17.5 Registered location of both the parties i.e BSNL and bidder should be mentioned in the 

Agreement with GSTN No. Further, bidder should raise invoices at the registered premise of 

BSNL for availing of credit and ensure that the place of supply as per GST law is same as 

registered premise. 

 

17.6 BSNL could at any time instruct the bidder to raise its invoices at a particular location of 

BSNL 

 

17.7 It is the responsibility of the bidder to ensure that place of supply and the GSTN of BSNL are 

in the same state. If for any reason they are not in the same state, the bidder shall intimate to BSNL 

and give adequate time before rising of the invoices. 

 

17.8 E-waybill number should be mentioned on the invoices. 

 

17.9 Bidder shall be responsible for timely issuance and delivery of Invoice / DN/ CN to enable 

BSNL to claim tax benefit on or before the stipulated time period provided by the GST law. 
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17.10. (a) It is the responsibility of the bidder  to ensure that outward supply return(GSTR-1) 

would be filled correctly .If not, than cost would be borne by bidder. 

 

17.10.(b) Reporting of correct outward supply by bidder in the outward return(GSTR-1) is the 

responsibility of the bidder. In case of mismatch because of bidder’s fault,prompt amendments 

must be made by the bidder else bidder would be required to indemnify BSNL of the loss of credit 

due to mis-match. The compliances to be adhered by bidder includes (but is not limited to) the 

following: 

 

17.10.b.(i)Uploading appropriate invoice details on the GSTN within the stipulated time. 

 

17.10.b.(ii)Issuing GST compliant invoice/CN /DN.PO issued by BSNL should be referred by 

bidder for capturing information on the invoice. 

 

17.10.b.(iii)Bidder needs to pay the entire self assessed Tax on timely basis. 

 

17.10.b.(iv)Where Invoice is not uploaded or incorrect upload of invoice detail of GSTN by bidder 

then credit on such invoice will be given provisionally subject to matching.So, acceptance of 

changes made by BSNL on GSTN on account of non–upload or incorrect upload of invoice details 

of GSTN is to be submitted by bidder. Such changes wrt. the mismatch are required to be accepted 

by bidder within the time limit prescribed under the GST law. It should be noted that in case bidder 

does not accept such changes within the time limit prescribed under GST law, the loss of input tax 

credit (if any) would be recovered from the bidder.In case of mismatch because of bidder’s fault, 

prompt amendments must be made by the bidder else bidder would be required to indemnify 

BSNL for the losses of credit and interest paid due to mismatch. 

 

17.10.b.(v)Bidder to issue all necessary documentation and perform all necessary compliances for 

BSNL to be eligible to claim the input tax credit of GST. In case BSNL is unable to claim the input 

tax credit, the amount wrt GST charged by the bidder would be recovered from the bidder. 

 

17.10.b.(vi)A self-declaration alongwith evidence that the bidder is not blacklisted by GST 

authority. In case supplier gets black listed during the tenure of BSNL contract,then supplier must 

indemnify BSNL to ensure that no loss of input tax credit is borne by BSNL due to default of 

supplier.  
18. It shall be the responsibility of the bidder to mention state of place of goods/services in the 

invoice issued to BSNL. 

 

19. GST(if applicable) on account of liquidated damages due to delay in supply of goods would be 

borne by bidder. 

20.Payment against GST Credit will be made only when GST complaint Invoice is submitted by 

the bidder. 

 

21.In case the bidder does not agree with the POS or HSN/SAC code stated on the POS,it is the 

responsibility of the bidder to approach/request BSNL to revise the PO. 

  
       22. Any further amendment notified by the government in GST Rules during the currency of   

       contract shall also be applicable without any separate notice. 

 
 



Downloaded Tender                                                       NIT No.       33/EEE/BSNL/DMP/2018-19 

Contractor                                                                22                                                                             EE [E] 

 

BHARAT SANCHAR NIGAM LIMITED 
(A GOVERNMENT OF INDIA ENTERPRISE) 

 

GENERAL RULES AND DIRECTIONS 

 
1. All works proposed for execution by contractor will be notified in a form of invitation to tender  

displayed  on  Notice  Board  in  select  BSNL  offices  and  signed  by  the  officer inviting 
tender or by publication in News papers/internet (designated web page) as the case may be.  

 
2. This  form  will  state  the  work  to  be  carried  out,  as  well  as  the  date  of  submitting  and 

opening  tenders  and  the  time  allowed  for  carrying  out  the  work;  also  the  amount  of 
earnest  money  to  be  deposited  with  the  tender,  and  the  amount  of  performance guarantee  
to  be  deposited  by the  successful  tenderer(s).  Copies  of  the  specifications, designs  and  
drawings  and  any  other  documents  required  in  connection  with  the  work signed for the 
purpose of identification by the Officer inviting tender shall also be open for inspection by the 
contractor at the office of Officer inviting tender during office hours.  

 
3. In the event of the tender being submitted by a firm it must be signed by the authorised 

signatory.  
 

4. Receipts for payments made on account of work when executed by a firm, must also be signed 
by authorized signatory.  

 
5. Any person who submits a tender shall fill up the usual printed form stating at what rate he is 

willing to undertake each item of the work.  Tenders, which propose any alteration in  the  work  
specified  in the  said form  of  invitation to  tender, or  in  the  time allowed  for carrying  out  
the  work,  or  which  contain  any  other  condition  of  any  sort,  including conditional  rebates  
will  be  summarily  rejected.    However, tenders with unconditional rebate will be acceptable.  
No  single  tender  shall  include  more  than  one  work,  but contractors who wish to tender  for 
two or more works shall submit separate tender for each.  Tenders shall have the name and 
number of the works to which they refer written on the envelopes.  

 The rates(s) must be quoted in decimal coinage.  Amounts must be quoted in full rupees by 
ignoring fifty paisa and considering more than fifty paisa as rupee one.  

 
6. The  Officer  inviting  tender  or  his  duly  authorized  assistant  will  open  tenders  in  the 

presence of any intending contractors who may be present at the time, and will enter the amounts 
of the several tenders  in a Comparative Statement in a suitable form.   In the event of  a tender  
being accepted a receipt for  the earnest money forwarded therewith shall  thereupon  be  given  
to  the  contractor  who  shall  thereupon  for  the  purpose  of identification sign copies of the 
specifications and other documents mentioned in Rule 1. In  the  event  of  a  tender  being  
rejected,  the  earnest  money  forwarded  with  such unaccepted  tender  shall  thereupon  be  
returned  to  the  contractor  remitting  the  same without any interest.  

 
7. The officer inviting tenders shall have the right of rejecting all or any of the tenders, and, will not 

be bound to accept the lowest or any other tender.  
 

8. The receipt of  an accountant or  clerk for  any money paid by the contractor  will not be 
considered  as  any acknowledgement of  payment to  the  Officer  inviting  tender  and  the 
contractor shall be responsible for seeing that he procures a receipt signed by the concerned 
Accounts Officer. 
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9. The memorandum of work tendered for and the schedule of materials to be supplied by BSNL 

shall be filled and completed in the office of the Officer inviting tender before the tender form is 
issued.   If a form is issued to an intending tenderer without having been so  filled  in  and  
incomplete,  he  shall  request  the  officer  to  have  this  done  before  he completes and delivers 
his tender.  

 
10. The tenderer shall sign a declaration under the officials Secret Act, 1923 for maintaining secrecy  

of  the  tender  documents  drawings  or  other  records  connected  with  the  work given to them.  
The unsuccessful tenderers shall return all the drawings given to them.  

 
11. Rates  quoted  by  the  Contractor  in  the  tender  both  in  figures  and  words  shall  be 

accurately filled-in so that there is no discrepancy in the rates written in figures & words. 
However, if a discrepancy is found the rates which correspond with the amount worked out by 
the contractor shall unless otherwise proved be taken as correct. If the amount of an  item  is  not  
worked  out  by  the  contractor  or  it  does  not  correspond  with  the  rates written in either in 
figures or words then the rates quoted by the contractor in words shall be taken as  correct. 
Where the rates  quoted by the contractor  in figures and in  words tally but the amount is not 
worked out correctly, the rates quoted by the contractor will unless otherwise proved be taken as 
correct and not the amount. 
 

12. Performance Guarantee :- The contractor is required to furnish performance guarantee for an 
amount equal to 5% of the contract value in the form of bank guarantee of a Nationalized / 
Scheduled bank (in a standard format) / CDR / FDR / DD within two weeks from the date of 
issue of acceptance letter. This period can be further extended by the Engineer – in – Charge 
upto maximum period of two weeks on written request of contractor. The validity period of 
performance security in the form of performance bank guarantee shall be one year from the date 
of actual completion of work. The award letter shall be issued by Executive Engineer only after 
submission of Performance Guarantee. In case the contractor fails to deposit the said 
performance guarantee within the period, including the extended period if any, the Earnest 
Money deposited by the contractor shall be forfeited automatically without any notice to the 
contractor. 
b) Security Deposit : In addition to the performance guarantee stated above, a sum @ 10% of the 
gross amount of  the bill shall be deducted from each running bill of the contractor till the sum be 
deducted till amount to security deposit of 5% of the contract value of the work. 

   
13. All rates shall be quoted on the tender form. The amount for each item should be worked out and 

requisite totals   given.  Special care should be taken to write the rates in figures  as  well  as  in  
words  and  the  amount  in  figures     only,  in  such  a  way  that interpolation  is  not  possible.   
The  total  amount  should  be  written  both  in  figures  and words.   In case of figures, the word 
'Rs.' Should be written before the figure of rupees and word 'P' after the decimal figures, e.g. 
'Rs.2.15 P' and in case of words, the word, ' Rupees' should precede and the word 'Paise' should 
be written at the end.   Unless the rate is in whole rupees and followed by the word 'only' it 
should invariably be up to two decimal places.  While quoting the rate in schedule of quantities, 
the word' 'only' should be written closely following the amount and it should not be written in the 
next line.  
 

14.  The bidder shall give the price inclusive of all taxes and excluding GST etc.  No 

            concessional form shall be provided by BSNL. The contractor / supplier shall submit to  

            BSNL necessary supporting documents for availing input Tax credit of GST by BSNL. In case  

             the documents furnished by the firm  are not accepted by taxation department then the amount  

            of GST shall be deducted  from the payments due to the firm.  
 
15.A   However,  pursuant  to  the  constitution (forty-sixth  amendment)  act, 1982,  if  any further tax  

or  levy  is  imposed  by  statute,  after    the  last  date  of  receipt  of  tenders,  and  the 

contractors  thereupon necessarily and properly pays  such taxes/ levies, the contractor shall  be  

reimbursed  the  amount  so  paid,  provided  such  payment,  if  any,  is  not  in  the opinion  of  
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Superintending  engineer  (whose  decision  shall  be  final  and  binding)  be attributable to 

delay in execution of work within the control of contractor.  

 
15 B     In  case of any statutory variation  in  regard  to  existing Taxex & duty, within the stipulated 

date of completion of agreement, the  same  shall  be    paid  or  recovered  as  per  the  actual  
against valid documentary  proof. However, beyond this period Deptt will take advantage of any  
reduction in Taxex & duty but will not pay extra on account of increase in Taxex & duty. 

 
15.C    The  contractor  shall,  keep  necessary  books  of  account  and  other  documents  for  the 

purpose of this condition as may be necessary and shall allow inspection of the same by a   duly   
authorized   representative   of   BSNL   and   further   shall   furnish   such   other information/ 
document as engineer-in-charge may require.  

 
16. The Contractor shall, within a period of 30 days of imposition of any further tax or levy in 

pursuant  to  the  constitution  of  (forty  sixth  amendment)  act  1982  give  a  written  notice 
thereof  to  the  Engineer-in-charge  that  the  same  is  given  pursuant  to  this  condition, 
together with all necessary information relating thereto.  

 
17. BSNL shall deduct income tax and other statutory deductions   from payments due to the 

firm as per rules of the State/Central Government. The Accounts Officer of the concerned 
Division shall issue certificates for such deductions to the firm.  

 
18. The  tender  for  the  works  shall  not  be  witnessed  by  the  contractor  who  himself / 

themselves  has /  have tendered  or  who  may  and  has/have  tender  for  the  same  work.    
Failure to observe this condition would render tenders of the contractors tendering as tensing the 
tender is/are liable for summarily rejection.  

 
19. Other  agencies  will  also  simultaneously  execute  the  works  like  horticulture, external 

services, installation of telephone exchange equipment and other building works for the same  
project  along with  this  work  in  particular.    
 

20. The contractor shall afford necessary facilities for the same.  No claim in the matter shall be 
entertained. Some restrictions may be imposed by the security staff etc.  On  the  working  and/or 
movement  of    labour,  material  etc.,  The  contractor  shall  be  bound  to  follow  all  such 
restrictions /instructions and nothing extra shall be payable on this account.  

 
21. The  contractor  shall  comply  with  the  provisions  of  the  Apprentices  Act  1961,  and  the 

rules and orders issued there under from time to time.  If he fails to do so, his failure will be  a  
breach  of  the  contract  and  the  Engineer-in-charge  may  in  his  discretion  without prejudice  
to  any  other  right  or  remedy  available  in  law  cancel  the  contract.    The contractor  shall  
also  be  liable  for  any  pecuniary  liability  arising  on  account  of  any violation by him of the 
provisions of the said Act.  
 

22. No  engineer  of  gazetted  rank  or  executive  of  BSNL  employed  in   engineering  or 
administrative duties in an engineering department of the government of India/BSNL is allowed  
to  work  as  a  contractor  for  a  period  of  two  years  of  his  retirement  from government 
service without the previous permission of government of India/BSNL.  This contract is liable to 
be cancelled if either the contractor or any of his employee is found at any time to be such a 
person who had not obtained the permission of government of India  as  foresaid,  before  
submission  of  the  tender  or  engagement  in  the  contractor's service as the case may be.  
 

23. Near  relatives  of  all  BSNL  employees  either  directly  recruited  or  on  deputation  are 
prohibited  from  participation  in  tenders  and  execution  of  works  in  the  different  units  of 
BSNL.  The near relatives for this purpose are defined as:  

 
a. Members of a Hindu Undivided family.  
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b. They are husband and wife.  

 

c. The one is related to the other in the manner as father, mother, son(s) & son's  

wife(daughter-in-law),  Daughter(s)  &  daughter's  husband(son-in- law), brother(s) &  

brother's  wife, sister(s) &  sister's  husband (brother -in-law).  

 
 

24. The company or firm or any other person is not permitted to tender for works in BSNL Unit in 
which his near relative(s) is(are) posted. The unit is defined as SSA/Circle/Chief Engineer/Chief  
Archt./Corporate  office  for  non  executive  employees  and  all  SSA  in  a circle   including   
circle   office/Chief   Eng./Chief   Archt./Corporate   office   for   executive employees (including 
those called as Gazetted officers at present). The tenderer should give a certificate that none of 
his/her such near relative is working in the units as defined above where he is going to apply for 
tender/work, for proprietorship firm certificate will be given  by  the  sole  proprietor,  for  
partnership  firm,  certificate  will  be  given  by  the authorized  signatory.  Any  breach  of  
these  conditions  by  the  company  or  firm  or  any other   person,   the   tender/work   will   be   
cancelled   and   earnest   money/performance guarantee will be forfeited at any stage whenever 
it is so noticed.  BSNL will not pay any damages to the company or firm or the concerned 
person.   The company or firm or the person will also be debarred for further participation in 
retendering in the concerned unit.  
 

The format of the certificate to be given is 
 

"I…………………………………

………………Son of Shri 

………………....... 

Resident of 

…………. hereby  

certify  that none  of  my  relative(s)  as  defined  in  the  tender  document  is/are  employed  in  

BSNL   as  per details given in tender document.  In case at any stage, it is found that the 

information given by me is false /incorrect, BSNL shall have the absolute right to take any 

action as deemed fit/without any prior intimation to me".  

 

 

 

(Seal of the firm)                                                                            (Signature of Contractor) 
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1. The 'contract' means the documents forming the tender and acceptance thereof and the 

formal agreement executed between the competent authority on behalf of BSNL and the 
contractor, together with the documents referred to therein including the conditions, the 
specifications,  designs,  drawings  and  instructions  issued  from  time  to  time  by  the 
Engineer-in-Charge  and all  these  documents  taken  together,  shall  be  deemed  to  
form one contract and shall be complementary to one another.  

 
2. In the contract the following expression shall, unless the context there otherwise requires 

have the meanings hereby respectively assigned to them:-  
 

i. The  expression  `works'  or  `work'  shall  unless  there  be  something  either  in  

the subject  or  context  repugnant  to  such  construction,  be  construed  and  taken  

to mean the works by or by virtue of the contract contracted to be executed whether 

temporary or permanent and whether original, altered, substituted or additional  
 
ii. The `site' shall mean the land / Building/ or other places on into or through which 

work is to be executed under the contract or any alternate land, building, path or 
street  which may be allotted or used for the purpose of carrying out the contract.  

 
iii. The   `contractor'   shall   mean   the   individual   or   firm   or   company   whether 

incorporated  or  not, undertaking  the works  and shall include  the  legal  personal 
representative of such individual or the persons composing such firm or company 
or the successors of such firm or company and the permitted assignees of such 
individual, firm or company.  

 
iv. BSNL means Bharat Sanchar Nigam Ltd.  having its corporate  office  at  Bharat 

Sanchar Bhawan, Janpath,  New   Delhi-110001   and   its successors.  
 
v. The `Engineer-in-charge' means the Engineer officer who shall supervise and be 

incharge  of  the  work  and  who  shall  sign  the  contract  on  behalf  of  BSNL  as 
mentioned in Schedule F  hereunder.  

 
vi. Accepting Authority means the authority mentioned in Schedule 'F'.  
 
vii. Excepted Risk  are risks due to riots (other than those on account of contractor's 

employees),  war  (whether  declared  or  not)  invasion,  act  of  foreign  enemies, 
hostilities, civil war, rebellion, revolution, insurrection, military or usurped power, 
any  acts  of  Government,  damages  from  Aircraft,  Acts  of  God  such  as  earth 
quake,  lightning  and  unprecedented  floods,  and  other  causes  over  which  the 
contractor  has  no  control  and  accepted  as  such  by  the  accepting  authority  or 
causes  solely  due  to  use  or  occupation  by  BSNL  of  the  part  of  the  works  
in respect  of  which  a  certificate  of  completion  has  been  issued  or  a  cause  
solely due to BSNL's faulty design of works.  

 
viii. Schedule(s)  referred to in these conditions shall mean the relevant schedule(s) 

annexed   to   the   tender   papers   or   the   standard   Schedule   of   Rates   of   
the Government   mentioned as  per Schedule 'F'   hereunder  ,with  the 
amendments thereto issued up-to the date of receipt of the tender. 

 
ix. Tendered value means the value of the entire work as stipulated in the letter of 

award.  
 

Definition 
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the cost of materials and labour at the site where the work is to be executed plus  
the  percentage  mentioned  in  Schedule  'F'  to  cover  ,  all  overheads  and profits.  

 
3. Where the context so requires, words imparting the singular only also include the 

plural and vice versa.  Any reference to masculine gender shall whenever required 

include feminine gender and vice versa.  
 
4. The  contractor  shall  be  furnished,  free  of  cost,  one  copy  of  the  contract  

documents except standard specifications, Schedule of Rates and such other printed and 
published documents,  together  with  all  drawings  as  may  be  forming  part  of  the  
tender  papers. None of these documents shall be used for any purpose other than that of 
this contract.  

 
5. The  work  to  be  carried  out  under  the  Contract  shall,  except  as  otherwise  provided  

in these  conditions,  include  all  labour,  materials,  tools,  plants,  equipment  and  
transport which may be required in preparation of and for and in the full and entire 
execution and . completion  of  the  works.    The  descriptions  given  in  the  schedule  
of  quantities  shall, unless otherwise stated, be held to include wastage on materials, 
carriage and cartage, carrying and return of empties, hoisting, setting, fitting and fixing in 
position and all other labours necessary in and for the full and entire execution and 
completion of the work as aforesaid in accordance with good practice and recognized 
principles.  

 
6. The  contractor  shall  be  deemed  to  have  satisfied  himself  before  tendering  as  to  

the correctness  and  sufficiency  of  his  tender  for  the  works  and  of  the  rates  and  
prices quoted in the Schedule of Quantities, which rates and prices shall, except as 
otherwise provided,  cover  all  his  obligations  under  the  contract  and  all  matters   
and  things necessary for the proper completion and maintenance of the works.  

 
7. The several documents forming the contract are to be taken as mutually explanatory of 

one another, detailed drawings being followed in preference to small scale drawing and 
figured  dimensions  in  preference  to  scale  and  special  conditions  in  preference  to 
General Conditions.  

 

7.1  In the case of discrepancy between the schedule of quantities, the specifications 

and/or the drawings, the following order of preference shall be observed. 

 

i. Description of Schedule of Quantities.  

ii. Particular Specification and Special condition, if any.  

iii. Drawings. BSNL/C.P.W.D. Specifications.  

iv. Indian Standard Specifications of B.I.S.  

 

7.2     If there are varying or conflicting provisions made in any one document forming 

part of the contract, the Accepting Authority shall be the deciding authority with 

regard to the intention of the document and his decision shall be final and binding 

on the contractor.  

 

7.3      Any error in description, quantity or rate in Schedule of Quantities or any 

omission there from shall not vitiate the Contract or release the contractor from 

Scope and  
Performance  

Works to 

be carried 

out  

Sufficiency 

of Tender 

 

Discrepancies 

& adjustments 

of Error 
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to drawings and specifications or from any of his obligations under the contract. 

 

8.1    For  rate  contracts  of  Electrical  Installation,  Air  Conditioning,  Engine  

Alternator,  Sub Station and Fire Detection works, work/quantities of item of 

works can be split amongst the lowest of three agencies who agree to the rates 

decided by BSNL in respect of 1 lowest in the following manner :  

 

a. If  the  work  stands  distributed  between  the  first  three  lowest  tenderers,  the 

proportion of work distributed shall be as below:-  

 

50%   to   the   lowest   tenderer   and   remaining   quantities   to   other   two 

tenderers in INVERSE RATIO of their Evaluated price.  

 

b. In  case  it  is  decided  to  split  the  work  amongst  the  first  two  lowest  firms,  

the proportion of work distribution shall be as follows:  

 

a. 70% to the first lowest tenderer.  

b. 30% to the second lowest tenderer.  

 

In case the tenderers other than lowest tenderer do not agree to match the rates of L1 then 

100% works shall be awarded to the lowest tenderer.  

 

8.2      Based on the Master Agreement between BSNL and contractor individual LOI for works 

shall be issued by the competent authority.  The individual agreement so  executed 

containing  all  the  terms  and  conditions  of  master  agreement  shall  be  treated  as  an 

independent agreement and any action, if required, to be taken shall be taken as per this 

individual contract.  

8.3     In case of NIT for individual work there will be no split up of work and the entire quantity 

will be awarded  

              to the lowest tenderer, if the firm has quoted as per terms and conditions of the NIT.  
 

9 The  successful  tenderer/contractor,  on  acceptance  of  his  tender  by  the  Accepting 
Authority,  shall,  within  15  days  from  the  stipulated  date  of  start  of  the  work,  sign  
the contract consisting of the notice inviting tender, all the documents including drawings, if 
any,  forming  the  tender  as  issued  at  the  time  of  invitation  of  tender  and  acceptance 
thereof together with any correspondence leading thereto.  

 
10 The agreement to be signed on non-judicial stamp paper and the cost to be decided as per the 

prevailing local bye-laws or zonal head of the circle.  

Signing of 

Contract 
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CLAUSES OF CONTRACT  
CLAUSES OF CONTRACT 

CLAUSE - 1  
 

1.1    i) The contractor is required to furnish performance guarantee for an amount 
equal to  5%  of  the  contract  value  in  the  form  of  bank  guarantee  /  
CDR/FDR/DD  (of  a nationalized / Scheduled Bank in a standard format) 
within two weeks from the date of issue  of  award  letter.    The  validity  
period  of  the  performance  security  in  the  form  of performance  bank  
guarantee  shall  be  one  year  from  the  date  of  actual  completion  of work.  
Compensation  or  the other  sums  of  money payable  by the  contractor  
under  the terms of this contract may be deducted from or paid by the sale of a 
sufficient part of his performance guarantee or from  the interest arising 
therefrom, or from  any sums which may  be  due  to  or  may  become  due  
to  the  contractor  by  BSNL  on  any  account whatsoever and in the event of 
his performance guarantee being reduced by reason of any such deductions or 
sale as aforesaid, the contractor shall within 10 days make good in cash or 
guarantee bonds or fixed deposit receipt tendered by the state bank of India or 
by scheduled banks executed in favour of BSNL.  

 
ii)  The  Performance  Guarantee  shall  be  initially  valid  up to  the  stipulated  

date  of completion  plus  one  year  beyond  that.  In  case  the  time  for  
completion  of  works  gets enlarged  ,the  contractor  shall  get  the  validity  
of  Performance  Guarantee  extended  to cover such enlarged time for 
completion of work.  

 
iii)   The Engineer -in -charge shall not make a claim under the performance 

guarantee except for amounts to which BSNL is entitled under the contract 
(not withstanding and or without prejudice to any other provisions in the 
contract agreement in the event of:  

 
a)    Failure by the contractor to extend the validity of the Performance 

guarantee as described herein above, in which event the engineer-in-
charge may claim the full amount of the Performance Guarantee.  

b)    Failure by the contractor to pay BSNL any amount due, either as 
agreed by the contractor or determined under clauses/conditions of the  
agreement, within 30 days of the service of notice to this effect by 
engineer-in-charge.  

 
iv) In the event of the contract being determined or rescinded under provision of 

any of the Clause/Condition of the agreement, the Performance guarantee 
shall stand forfeited in full and shall be at the disposal of the BSNL.  

 
1.2  In case a fixed deposit receipt of any bank is furnished by the contractor to the 

BSNL as part of the Performance guarantee and the Bank is unable to make 
payment against the  fixed  deposit  receipt,  the  loss  caused  thereby  shall  fall  
on  the  contractor  and  the contractor  shall  forthwith  on  demand  furnish  
additional  security  to  the  BSNL  to  make good the deficit.  

 
    CLAUSE 1A  
 

  The  person/persons  whose  tender(s)  may  be  accepted  (hereinafter  called  
contractor shall permit Government/BSNL at the time of making any payment to him 

Performance 

Guarantee 

Recovery of 

Security 

Deposit 
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gross  amount  of  each running  bill  till  the  sum  along  with  the  sum  already  
deposited  as  earnest  money,  will amount to security deposit of  5%  of  the contract 
value. This  will  be released after  an observation  period    of    12  months  after  the  
date  of  Completion  of  work  along with Performance Guarantee. 

.  
CLAUSE 2 

  

2.1  If  the  contractor  fails  to  maintain  the  required  progress  in  terms  of  clause  

5  or  to complete  the  work  and  clear  the  site  on  or  before  the  contract  or  

extended  date  of  completion, he shall, without prejudice to any other right or 

remedy available under the law  to  BSNL  on  account  of  such  breach,  pay  as  

agreed  compensation  the  amount calculated  at  the  rates  stipulated  below  or  

such  smaller  amount  as  decided  by  the Superintending Engineer (whose 

decision in this regard shall be final and binding).  
 

i. First ten weeks ----------0.5% of contract value per week 

ii. Next ten weeks ---------0.7% of contract value per week 

 

2.2  Provided always that the total amount of compensation for delay to be paid under 

this condition   shall   not   exceed   12%   of   the   tendered   value   of   work.   

The   amount   of compensation  may  be  adjusted  or  set-off  against  any  sum  

payable  to  the  contractor under this or any other contract with BSNL.  

 

2.3 For  the  purpose  of  grant  of  extension  of  time,  air  conditioning,  Engine  

Alternator,  Fire detection  work  is  deemed  to  have  been  completed  after  

successful  completion  of  the initial acceptance testing by T&D Circle and as 

per BSNL standards.   For Sub Station, the date of clearance from electrical 

inspector and for wet riser system date of clearance from concerned Fire authority 

is taken as deemed date of completion. For lift the date of completion shall be 

taken as the date of clearance from the lift inspector.  
 
CLAUSE 3  

3.0  Subject  to  other  provisions contained  in  this  clause the  engineer-in-charge 

may without prejudice   to   his   right   against   the   contractor   in   respect   of   

any   delay,   or   inferior workmanship  or  otherwise  to  any claims  for  damage  

in  respect  of  any  breaches  of  the contract and  without prejudice  to  any rights  

or  remedies  under  any of  the  provisions  of this contract or otherwise and 

whether the date for completion has or has not elapsed by notice in writing 

absolutely determine the contract in any of the following cases  

i.  If the contractor having been given by the engineer-in charge a notice in 

writing to  rectify,  reconstruct  or  replace  any  defective  work  or  that  the  

work  is  being performed  in  any  inefficient  or  otherwise  improper  or  

unworkman  like  manner shall omit to comply with the requirements of such 

notice for a period of  seven days thereafter.  

 

ii. If the contractor being a company shall pass a resolution or the court shall 

make an order that the company shall be wound up or  if  a receiver  or a 

Compensation 

for Delay 

When Contract 

can be 

Determined 



 

 

Contractor                                                                31                                                                             EE [E] 

 

 
 

    B S N L            EW                                                      B S N L            
  

 
    B S N L            EW                                                      B S N L            manager  on behalf of a creditor shall be appointed or if circumstances shall 

arise which entitle the court or creditor to appoint a receiver or a manager or 

which entitle the court to make a winding up order.  

 

iii. If the contractor has, without reasonable cause suspended the execution of the 

work  or  has  failed  to  proceed  with  the  work  with  due  diligence  so  that  

in  the opinion  of  the  engineer-in-charge(  which  shall  be  final  and  

binding)  he  will  be unable to secure completion of the work by the date for 

completion and continues to do so after a notice in writing of seven days from 

the Engineer-in-Charge. 

 

iv. If the contractor fails to complete the work within the stipulated date or items 

of work  with  individual  date  of  completion,  if  any  stipulated,  on  or  

before  such date(s) of completion and does not complete them within the 

period specified in a notice given in writing in that behalf by the Engineer-in-

Charge.  

 

v.  If  the  contractor  persistently  neglects  to  carry  out  his  obligations  under  

the contract   and/or   commits   default   in   complying   with   any   of   the   

terms   and conditions  of  the  contract  and  does  not  remedy  it  or  take  

effective  steps  to remedy it within 7 days after a notice in writing is given to 

him in that behalf by the Engineer-in-Charge.  

 

vi. If the contractor commits any acts mentioned in clause 21 hereof.  
 

When the contractor has made himself liable for action under any of  the cases 
aforesaid, the engineer-in charge on behalf of the BSNL shall have powers.  

 
a) To  determine  or  rescind  the  contract  as  aforesaid(  of  which  termination  

or rescission  notice  in  writing  to  the  contractor  under  the  hand  of  the  
engineer-in- charge shall be conclusive evidence) upon such determination or 
rescission the full performance guarantee and security deposit of the 
contractor shall be liable to be forfeited and shall be absolutely at the disposal 
of BSNL.   If any portion of the performance guarantee and security deposit 
has not been paid or received it would be called for and forfeited.  
 

b) To employ labour paid by BSNL and to supply materials to carry out the work 
or any part of  the work  debiting  the contractor  with the cost of  the labour  
and the price  of  the  materials(  of  the  amount  of  which  cost  and  price  
certified  by  the engineer  in  charge  shall  be  final  and  conclusive  against  
the  contractor)  and crediting him with the value of the work done in all 
respects in the same manner and at the same rates as if it had been carried out 
by the contractor under the terms of this contract.   The certificate of 
divisional officer as to the value of the work  done shall be final and 
conclusive against the  contractor  provided always that action under the sub 
clause shall only be taken after giving notice in writing to the contractor.  
Provided also that if the expenses incurred by BSNL are less than the amount 
payable to the contractor at his agreement rates, the difference should not be 
paid to the contractor.  
 

c) After giving notice to the contractor to measure up the work of the contractor  
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out of his  hands  and  to  give  it  to  another  contractor  to  complete  in  
which  case  any expenses which may be incurred in excess of the sum  which 
would have been paid to the original contractor if the whole work had been 
executed by him( of the amount of which excess the certificate in writing of 
the engineer-in-charge shall be  final  and  conclusive)  shall  be  borne  and  
paid  by  the  original  contractor  and may be deducted from any money due 
to him by BSNL under this contract or on any   other   account   whatsoever   
or   from   his   performance   guarantee   or   the proceeds of sales thereof or a 
sufficient part thereof as the case may be.   If the expenses incurred by BSNL 
are less than the amount payable to the contractor at his agreement rates, the 
differences shall not be paid to the contractor.  

 
The contractor whose contract is determined or rescinded as above shall not be 

allowed to participate in the tendering process for the balance work.  
 
In the event of any one or more of the above courses being adopted by the engineer-
in- charge the contractor shall have no claim to compensation for any loss sustained 
by him by  reasons  of  his  having  purchased  or  procured  any  materials  or  
entered  into  any engagements or made any advances on account or with a view to 
the execution of the work  or  the  performance  of  contract  and  in  case  action  is  
taken  under  any  of  the provisions aforesaid, the contractor shall not be entitled to 
recover or be paid any sum for  any  work  thereof  or  actually  performed  under  
this  contract  unless  and  until  the engineering-in-charge  has  certified  in  writing  
the  performance  of  such  work  and  the value  payable  in  respect  thereof  and  he  
shall only be  entitled  to  be  paid  the  value  so certified.  
 
Provided further that if any of the recoveries to be made, while taking action as per 
(b) and/or  (c)  above,  are  in  excess  of  the  performance  guarantee  and  security  
deposit forfeited,  these  shall  be  limited  to  the  amount  by  which  the  excess  
cost  incurred  by BSNL exceeds the performance guarantee and security deposit so 
forfeited.  

 
CLAUSE 4  

In  any  case  in  which  any  of  the  powers  conferred  upon  the  engineer-in-charge  
by clause-3  thereof,  shall  have  become  exercisable  and  the  same  are  not  
exercised,  the non-exercise  thereof  shall  not  constitute  a  waiver  of  any  of  the  
conditions  hereof  and such  powers  shall  not  withstanding  be  exercisable  in  the  
event  of  any  future  case  of default by the contractor and the liability of the 
contractor for compensation shall remain unaffected.    In  the  event  of  the  engineer-
in-charge  putting  in  force  all  or  any  of  the powers vested in him under the 
preceding clause he may, if he so desires, after giving a notice  in  writing  to  the  
contractor  take  possession  of  (or  at  the  sole  discretion  of  the engineer-in-charge 
which shall be final and binding on the contractor) use as on hire( the amount of the 
hire money being also in the final determination of the engineer-in-charge) all  or  any  
tools,  plant  materials  and  stores,  in  or  upon  the  works,  or  the  site  thereof, 
belonging to the contractor, or  procured by the  contractor  and intended to be used for 
the execution of the work or any part thereof, paying or allowing for the same in 
account at the contract rates or in the case of these not being applicable at current 
market rate to be certified by the engineer-in-charge, whose certificate thereof shall be 
final and binding on the contractor, Engineer in charge by notice in writing may order 
the contractor or his clerk  of  the  works,  foreman  or  other  authorised  agent  to  
remove  such  tools,  plant, materials or stores from the premises(within a time to be 
specified in such notice) and in the event of the contractor failing to comply with  any 
such requisition, the engineer-in- charge may remove them at the contractor's expenses 

Contractor 

Liable   to pay 

Compensation 

even if action not 

taken under   

Clause 3 
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respects and the certificate of the engineer-in-charge  as  to  the  expenses  of  any  such  
removal  and  the  amount  of  the proceeds  and  expense  of  any  such  sale  shall  be  
final  and  conclusive  against  the contractor.  

 
CLAUSE 5  
 

The time allowed for carrying out the work as entered in the tender   as per Schedule 'F' 
or  the  extended  time  shall  be  strictly  observed  by  the  contractor  and  shall  be  
the essence  of  the  contract  on  the  part  of  the  contractor  and  shall  be  reckoned  
from  the tenth  day  after  the  date  on  which  the  order  to  commence  the  work  is  
issued  to  the contractor .If the contractor commits default in commencing the 
execution of the work as aforesaid, BSNL shall, without prejudice to any other right or 
remedy available in law, be at liberty to forfeit the earnest money and the performance 
guarantee absolutely. 

 
To ensure good progress during the execution of the work, the contractor shall be bound 
in all cases in which the time allowed for any work exceeds, one month( save for special 
jobs) to complete  1/8

th
 of  the  whole  of  work  before  1/4

th
 of  the  whole  time allowed 

under the contract has elapsed; 3/8
th

 of the work before 1/2 of such time has elapsed, and 
3/4

th
 of the work, before 3/4

th
 of such time has elapsed. For special jobs, if a time 

schedule has been submitted by the contractor and the same has been accepted by the 
engineer-in-charge, the contractor shall comply with the said time schedule 

 
 If the work(s) be delayed by :  

i. force majeure,  
ii. or abnormally bad weather, or  
iii. serious loss or damage by fire, or  
iv. civil commotion, local commotion of workmen, strike or lockout, affecting any of 

the trades employed on the work, or  
v. Delay  on  the  part  of  other  contractors  or  tradesmen  engaged  by  Engineer-in- 

charge in executing work not forming part of the contract or  
vi. Non-availability of stores, which are the responsibility of BSNL to supply.  
vii. Any other cause which, in the absolute discretion of the authority mentioned in 

Schedule 'F' is beyond contractor's control.  
 

Then upon the happening of any such event causing delay, the contractor shall 
immediately  give  notice  thereof  in  writing  to  the  Engineer-in-Charge  but  shall 
nevertheless  use  constantly  his  best  endeavors  to  prevent  or  make  good  the delay 
and shall do all that may be reasonably required to the satisfaction of the Engineer-in-
Charge to proceed with the works. contractor  or  his  authorised  representative  has  
been  given  a  notice  in  writing  three(3)days in advance or fails to countersign or to 
record objection within a week from the date of the measurement, then such 
measurements recorded in his absence by the Engineer- in-charge or his representative 
shall be deemed to be accepted by the contractor.  

 
          Request  for  extension  of  time,  to  be  eligible  for  consideration,  shall  be  
made  by  the contractor  in writing  within 30 days  of  the happening of  the event 
causing delay.   The contractor  may  also,  if  practicable,  indicate  in  such  a  request  
the  period  for  which extension is desired.  Non application by the contractor for 
extension of time shall not be a bar for giving a fair and reasonable extension by the 
Engineer-in-charge and this shall be binding on the contractor. 
 
 

  

Time and 
Extension 
for Delay 
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6.1 All  measurement  of  all  items  having  financial  value  shall  be  entered  in  

Measurement Book so that a complete record is obtained of all works performed 

under the contract.  

 

6.2 All  Measurements  shall  be  taken  jointly  by  the  Engineer-in-charge  or  his  

authorized representative and by the contractor or his authorized representative 

from time to time during the progress of the work and such measurements shall be 

signed and dated by the  Engineer-in-charge  and  the  contractor  or  their  

representatives  in  token  of  their acceptance.  If the contractor objects to any of 

the measurements recorded, a note shall be made to that effect with reason and 

signed by both the parties.  

 

6.3 If for any reason the contractor or his authorized representative is not available and 

the work of   recording   measurements   is   suspended   by   the   Engineer-in-

charge or his representative, the Engineer-in-charge and the BSNL shall not 

entertain any claim from contractor for any loss or damages on this account. If the 

contractor or his authorized representative does not remain present at the  time  of  

such  measurements  after  the contractor or his authorized representative has been 

given a notice in writing three(3) days in advance or fails to countersign or to 

record objection within a week from the date of the measurement, then such 

measurements recorded in his absence by the Engineer in-charge or his 

representative shall be deemed to be accepted by the contractor. 

 

6.4 The contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for recording measurements.  

 

6.5 Except  where  any  general  or  detailed  description  of  the  work  expressly  

shows  to  the contrary, measurements shall be taken in accordance with the 

procedure set forth in the specifications   notwithstanding   any   provision   in   the   

relevant   Standard   Method   of measurement  or  any  general  or  local  custom.    

In  the  case  of  items  which  are  not covered by specifications, measurements 

shall be taken in accordance with the relevant standard method of measurement 

issued by the Bureau  of  Indian Standards  and if for any  items  no  such  standard  

is  available  then  a  mutually  agreed  method  shall  be followed.  

6.6 The contractor shall give not less than seven days notice in writing to the engineer-

in- charge  or  his  authorized  subordinate  in-charge  of  the  work  before  

covering  up  or otherwise  placing  beyond  the  reach  of  measurement  any  work  

in  order  that  the  same may be measured and correct dimensions thereof be taken 

before the same is covered up or placed beyond the reach of measurement and shall 

not cover up and place beyond the  reach  of  measurement  any  work  without  the  

consent  in  writing  of  the  engineer-in- charge or his authorized subordinate in-

charge of the work who shall within the aforesaid period of seven days inspect the   

work, and if   any work shall be covered up or placed beyond  the  reach  of  

measurement  without  such  notice  having  been  given  or  the engineer-in-

charge's  consent  being  obtained  the  same  shall  be  uncovered  at  the 

Measurements 
of Work Done  
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for such work or the materials with which the same was executed.  

6.7 Engineer-in-charge  or  his  authorized  representative  may  cause  either  

themselves  or through   another   officer   of   BSNL   to   check   the   

measurements   recorded   jointly  or otherwise as aforesaid and all provisions 

stipulated herein above shall be applicable to such checking of measurements.  

 

6.8 It is also a term of this contract that recording of measurements of any item of work 

in the measurement book and/or its payment in the interim, on account or final bill 

shall not be considered  as  conclusive  evidence as  to  the  sufficiency of  any  

work  or  material  to which   it   relates   nor   shall   it   relieve   the   contractor   

from   liabilities   from   any   over measurement or defects noticed till completion 

of the defects liability period.  
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 No payment shall be made for a work estimated to cost rupees Twenty thousand or 

less till after the whole of  the work shall have been completed and certificate of 

completion given.   But  in  the  case  of  a  work  estimated  to  cost  more  than  

Rs.  Twenty  thousand interim  or  running  account  bills  shall  be  submitted  by  

the  contractor  for  the  work executed on the basis of recorded measurements.  

The contractor shall not be entitled to be paid any interim payment if the gross 

work done since the last payment is less than Rs. Twenty thousand. 

  

 Interim  payment  on  account  of  amount  admissible  shall  be  made  by  the  

Engineer-in- charge certifying the sum to which the contractor is considered 

entitled by way of interim payment at such rates  as  decided by the Engineer-in-

charge.   The amount admissible shall be paid by 20 working days after the day of 

presentation of the bill by the contractor to the Engineer-in-charge or his Sub 

Divisional Engineer.  

 

 Payment to the contractors for Air Conditioning, Engine Alternator, Sub Station, 

Lifts, fire detection,  fire  fighting  and  other  specialized  items,  during  progress  

of  work,  will  be regulated as below :-  

 

a. 80%  of  prorata  of  the  approved  price  breakup  of  contract  value  on  

receipt  of equipment at site and after satisfactory physical inspection.  

b. 10% of prorata of the approved price breakup of contract value after 

successful installation of equipment.  

c. 5%   of   the   approved   contract   value   after   successful   completion   of   

Initial acceptance testing.  

d.  5%  of  the  approved  contract  value  after  successful  completion  of  the  

final acceptance testing.  

e.  For the works where A/T is not applicable e.g. for substation, lift, fire fighting 

etc. 5% of the approved contract value shall be released after clearance by 

Electrical inspector/ lift inspector/ Fire officer respectively.  

 

 

 All  such  intermediate  payments  shall  be  regarded  as  payments  by  way  of  

advance against  the  final  payment  only  and  not  as  payments  for  work  

actually  done  and completed  and  shall  not  preclude  the  requiring  of  bad,  

unsound  and  imperfect  or unskilled  work  to  be  removed  and  taken  away  

and  reconstructed  or  re-erected  or  be considered as an admission of the due 

performance of the contract or any part thereof in any respect or the accruing of 

any claim nor shall it conclude,  determine or affect in any way the powers of the 

engineer-in-charge under these conditions or any of  them  as to the final 

settlement and adjustment of the accounts or otherwise or in any other way vary 

or affect the contract.  

 

 Pending  consideration  of  extension     of  date  of  completion  interim  payments  

shall continue to be made as herein provided, without prejudice to the right of 

Payment on  
Intermediate  
Certificate to 
be regarded as  
Advances  
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completion  of  work,  if  the extension of date of completion is not granted by the 

competent authority.  

 

CLAUSE 8  

 

8.1 Within ten days  of  the completion of  the  work, the contractor shall give  notice 

of  such completion to the engineer-in-charge and within thirty days of the receipt 

of such notice the engineer-in-charge shall inspect the work and if there is no defect 

in the work shall furnish  the  contractor  with  a  final  certificate  of  completion,  

otherwise  a  provisional certificate  of  physical  completion  indicating  defects(a)  

to  be  rectified  by  the  contractor and/or(b) for which payment will be made at 

reduced rates, shall be issued but no final certificate of completion shall be issued, 

nor shall the work be considered to be complete until  the  contractor  shall have  

removed from  the premises  on  which  the  work  shall  be executed all 

scaffolding, surplus materials and rubbish and dirt etc. from the site. if the 

contractor  shall  fail  to  comply  with  the  requirements  of  this  clause  as  to  

removal  of scaffolding,  surplus  materials  and  rubbish  etc.  the  engineer-in-

charge  may  at  the expense  of  the  contractor  remove such scaffolding,  surplus 

materials  and  rubbish  etc. and  dispose  of  the  same  as  he  thinks  fit  and  clean  

of  such  dirt  as  aforesaid  and  the contractor shall have no claim in respect of any 

such scaffolding or surplus materials as aforesaid except for any sum actually 

realised by the sale thereof.  

 

8.2 The   contractor   shall   submit   completion   plan   as   required   vide   CPWD   

general specifications  for  Electrical  works(  part  1 -  Internal)  1994  and (part  II  

-  External)  1995 /BSNL specifications as applicable within thirty days of the 

completion of the work.  

 

8.3 In case, the contractor fails to submit the completion plan as aforesaid he shall be 

liable to  pay  a  sum  equivalent  to  2.5%  of  the  value  of  the  work  subject  to  

a  ceiling  of Rs.15,000/- (Rs. Fifteen thousand only) as may be fixed by the 

Superintending Engineer concerned and in this respect the decision of the 

Superintending Engineer shall be final and binding on the contractor.  

 

CLAUSE  9  

 

9.1  The  final  bill  shall  be  submitted  by  the  contractor  in  the  same manner  as  

specified  in interim bills within three months of physical completion of the work 

or within one month of  the  date  of  the  final  certificate  of  completion  

furnished  by  the  Engineer-in-charge whichever is earlier.  No further claims 

shall be made by the contractor after submission of  the  final  bill  and  these  

shall  be  deemed  to  have  been  waived  and  extinguished. Payment of those 

items of the bill in respect of which there is no dispute and of items in dispute,  

for  quantities  and  rates  as  approved  by  Engineer-in-charge,  will,  as  far  as 

possible be made within the period specified here in under, the period being 

reckoned from  the  date  of  receipt  of  the  bill  by  the  Engineer-in-charge  or  

Payment of 

Final Bill  

 

Completion  
Certificate  
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issued by BSNL and dismantled materials.  

 

i.  If the Tendered value of work is upto Rs. 5 lakhs  : 3 months  

ii.  If the Tendered value of work exceeds Rs.  5 lakhs : 6 months  

 

9.2  Payments due to the contractor, may if so desired by him, be made to his bank 

instead of  direct  to  him  provided  that  the  contractor  furnishes  to  the  

engineer-in-charge  (i)  an authorization  in  the  form  of  a  legally  valid  

documents  such  as  a  power  of  attorney Contractor's Bill  conferring authority 

on the bank to receive payments and (ii) his own acceptance of the to Banks 

correctness of the amount made out as being due to him   by BSNL or his 

signature on the  bill  or  other  claim  preferred  against  BSNL  before  

settlement  by  the  engineer-in- charge of the account or claim by the payment to 

the bank. While the receipt given by such bank shall constitute a full and 

sufficient discharge for the payment, the contractor shall whenever possible 

present his bills duly receipted and discharge through his bank. Nothing  herein  

contained  shall  operate  to  create  in  favour  of  the  bank  any  rights  or 

equities vis-à-vis BSNL.  
CLAUSE 10  
 

i. Materials  which  BSNL  will  supply are  shown  in  the  Schedule  of  work  / 

Schedule  B.  It also stipulates the quantum, place of issue and rate(s) to be 

charged in respect thereof. The contractor shall be bound to 

procure them from Engineer-in-charge.  

 

ii. As  soon  as  the  work  is  awarded,  the  contractor  shall  finalise  the  

programme  for  the completion  of  work  as  per  clause  5  of  this  contract  and  

shall  give  his  estimates  of materials required on the basis of drawings/or 

schedule of quantities of the work.   The Contractor shall give in writing his 

requirement to the Engineer-in-charge which shall be issued  to  him  keeping  in  

view  the  progress  of  work  as  assessed  by  the  Engineer-in-charge.  

 

iii. The  contractor  shall  see  that  only  the  required  quantities  of  materials  are  

got  issued. Any  such  material  remaining  unused  and  in  perfectly  good  

condition  at  the  time  of completion or determination of the contract shall be 

returned to the Engineer-in-charge at the stores from which it was issued or at a 

place directed by him by a notice in writing. The contractor shall not be entitled 

for loading, transporting, unloading and stacking of such  unused  material  

except  for  the  extra  transportation,  if  any  involved,  beyond  the original 

place of issue.  

 

iv. The contractor shall bear the cost of getting the material issued, loading, 

transporting to site, unloading, storing under cover as required, assembling and 

joining the several parts together as necessary.  

 

: 

Payment of 

Contractor’s 
Bill to Banks 

Materials to 

be provided 
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assistance  of BSNL shall remain the absolute property of BSNL and the 

contractor shall be the trustee of the stores/materials, and the said stores/materials 

shall not be removed/disposed off from the site of the work on any account and 

shall be at all times open to inspection by the Engineer-in-charge or his 

authorised agent.  

 

vi. In  the  event  of  breach  of  the  aforesaid  condition,  the  contractor  shall  in  

addition  to throwing himself open to account for contravention of the terms of 

the licenses or permit and/or  for  criminal  breach  of  trust,  be  liable  to  BSNL  

for  all  advantages  or  profits resulting  or  which  in  the  usual   

 

vii. course  would  have  resulted  to  him  by  reason  of  such breach.  Provided that 

the contractor shall in no case be entitled to any compensation or damages  on  

account  of  any  delay  in  supply  or  non-supply  thereof  all  or  any  such 

materials and stores provided further that the contractor shall be bound to execute 

the entire work if the materials are supplied by BSNL within the original 

scheduled time for completion of the work plus  50%  thereof  or schedule  time 

plus  6 months  whichever  is more if the time of completion of work exceeds 12 

months but if a part of the materials only has been supplied within the aforesaid 

period then the contractor shall be bound to do so much of the work as may be 

possible with the materials and stores supplied in the aforesaid  period.   For  the  

completion  of  the  rest  of  the  work,  the  contractor  shall  be entitled  to  such  

extension  of  time  as  may  be  determined  by  the  Engineer-in-charge whose 

decision in this regard shall be final and binding on the contractor.  
 
CLAUSE 10A  
 

The contractor  shall,  at  his  own  expense, provide  all  materials, required for  the  
works other than those which are stipulated to be supplied by BSNL.  
 
i. The contractor, shall at his  own expense and without delay, supply to the 

Engineer-in- charge  samples  of  materials  to  be  used  on  the  work  and  shall  

get  these  approved  in advance.  All such materials to be provided by the 

contractor shall be in conformity with the specifications laid down or  referred  to  

in  the  contract.    The contractor shall,  if requested by the Engineer-in-charge 

furnish proof, to the satisfaction of the Engineer-in- charge that the materials so 

comply.   The Engineer-in-charge shall within thirty days of supply  of  samples  

or  within  such  further  period  as  he  may  require  intimate  to  the contractor  

in writing  whether  samples  are approved by him  or  not.   If samples are not  

approved, the contractor shall forthwith arrange to supply to the Engineer-in-

charge for his  approval fresh samples complying with the specifications laid 

down in the contract. When materials are required to be tested in accordance with 

specifications, approval of the Engineer-in-charge shall be issued after the test 

results are received.  

 

ii. The contractor shall at his risk and cost submit the samples of materials to be 

tested or analysed and shall not make use of or incorporate in the work any 
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made and materials finally accepted by the Engineer-in-charge.  The contractor 

shall not be eligible for any claim or compensation  either  arising  out  of  any  

delay  in  the  work  or  due  to  any  corrective measures required to be taken on 

account of and as a result of testing of materials.  

 

iii. The Engineer-in-charge or his authorised representative shall at all times have 

access to the works and to all workshops and places where work is being prepared 

or from where materials, manufactured articles or machinery are being obtained 

for the works and the contractor shall afford every facility and every assistance in 

obtaining the right to such access.  

 

iv. The Engineer-in-charge shall have full powers to require the removal from the 

premises of all materials which in his opinion are not in accordance with the 

specifications and in case of default the Engineer-in-charge shall be at liberty to 

employ at the expense of the contractor other persons to remove the same without 

being answerable or accountable for any loss or damage that may happen or arise 

to such materials.   The engineer-in- charge  shall  also  have  full  powers  to  

require  other  proper  materials  to  be  substituted thereof and in case of default 

the engineer-in-charge may cause the same to be supplied and  all  costs  which  

may  attend  such  removal  and  substitution  are  to  be  borne  by the contractor.  
 
CLAUSE  10B  
 

The contractor(s) shall make his/their own arrangements for water/electricity required for 
internal/external  electrification  work  and  nothing  extra  will  be  paid  for  the  same.  
In respect  of  specialized  works  like  DG  Set,  Air  conditioning,  Fire  Detection  etc.  
water/ electricity supply shall be made available by BSNL free of cost for 
erection/testing.  

 
 
CLAUSE 10 C  
 

In   respect   of   Contracts   with   stipulated   time   period   of   completion   being   less 
than18 (Eighteen)  months,  if   after  submission  of   the   tender   the  wages   of   
labour increases as a direct result of the coming into force of any fresh law, or statutory 
rule or order and such increase exceeds ten per cent of the wages prevailing at the time of 
the last stipulated date  for receipt of  the tenders  including extensions  if  any for  the 
work, and  the  contractor  thereupon  necessarily  and  properly  pays  in  respect  of  
labour engaged on the execution of  the work such increased wages, then the amount of 
the contract shall accordingly   be varied.   Provided always that any increase so payable 
is not, in  the  opinion  of  the  Superintending Engineer  (whose decision  shall  be final 
and binding  on  the  contractor)  attributable  to  any  delay  in  the  execution  of  the  
contract within the control of the contractor.  
 
Provided,  however,  no  reimbursement  shall  be  made  if  the  increase  is  not  more 
than10%  of  the  said  wages,  and  if  so,  the  reimbursement  shall  be  made  only  on  
the excess  over  10%  and  provided  further  that  any  such  increase  shall  not  be  
payable  if   such increase has become operative after the contract or extended date of 
completion of the work in question.  
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coming  into  force  of  any  fresh  law  or  statutory  rules  or  order  and  such  decrease 
exceeds ten per cent of the wages prevailing at the time of receipt of the tender for the 
work, the BSNL shall in respect of labour engaged on the execution of the work after the 
date of coming into force of such law statutory rule or  order be entitled to deduct from 
the dues of the contractor such amount as shall be equivalent to the difference between 
the  wages  as  prevailed  at  the  time  of  the  last  stipulated  date  for  receipt  of  
tenders including  extensions  if  any  for  the  work  minus  ten  per  cent  thereof  and  
the  wages  of labour on the coming into force of such law, statutory rule or order.  
 
The contractor shall, for the purpose of this condition, keep such books of account and 
other  documents  as  are  necessary  to  show  the  amount  of  any  increase  claimed  or 
reduction  available   and   shall  allow  inspection  of   the  same   by  a   duly  authorized 
representative of the BSNL, and further shall, at the request of the Engineer-in-Charge 
may  require  any  documents  so  kept  and  such  other  information  as  the  Engineer-
in- Charge may require.  
 
The contractor shall, within a reasonable time of his becoming aware of any alteration in 
the wages of labour, give notice thereof to the Engineer-in-Charge stating that the same 
is given pursuant to this condition together with all information relating thereto which he 
may be in position to supply  

 

CLAUSE 10 CC  
 

If  the  prices  of  materials  (not  being  materials  supplied  or  services  rendered  at 
fixed prices  by BSNL  in accordance  with  clause 10  A  thereof)  and/or  wages  of  
labour required  for  execution  of  the  work  increase,  the  contractor  shall  be  
compensated  for such  increase  as  per  provisions  detailed  below  and  the  amount  of  
the  contract  shall accordingly be varied, subject to the condition that such compensation 
for escalation in prices  shall  be  available  only  for  the  work  done  during  the  
stipulated  period  of  the contract  including  such  period  for  which  the  contract  is  
validity  extended  under  the provisions of   clause 5 of the contract without any action 
under Clause 2 .However, for the  work  done  during  the  justified  period  extended  as  
above  ,the  compensation  as detailed below will be limited to prices wages prevailing at 
the time of stipulated date of completion  or  as  prevailing  for  the  period  under  
consideration  ,  whichever  is  less.  No such  compensation  shall  be  payable  for  a  
work  for  which  the  stipulated  period  of completion  is  18  months  or  less.   Such  
compensation  for  escalation  in  the  prices  of materials and labour when due, shall be 
worked out based on the following provisions :  
 
A)  For Lift Work:  

In  respect  of  works  relating  to  supply  and  installation  of  lifts/escalators  price  
variation clause as per IEEMA shall be applicable.  

 
B)  For work other than lift:  
 

i). The base date for working out such escalation shall be the last date of receipt 

of tenders including extension, if any.  

ii).  The cost of work on which escalation will be payable shall be reckoned as 

below :- 
 
 

a)    Gross value of work done upto this quarter   : (A) 

b). Gross value of work done upto the last quarter     : (B)  
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d)    Extra items paid as per Clause 12 & 12A based on  : (D)  

 prevailing market rate during this quarter  

e)    Cost of work (W) for which escalation is applicable  

 W = 0.85 M [Where M = (C - D)]  

 

iii)  The components of materials and   labour in working out such percentages are 

given below and shall be binding on the contractor.  

 
For AC, DG, S/Stn., F.D., F.F. & other 

specialized works 

For internal/external Electrical Works 

A) material . 85%  percent  A) material .  75%  percent 

B) labour   ..  15% percent  B) labour   ..  25% percent  

  

iv)  The  compensation  for  escalation  for  materials  shall  be  worked  out  as  

per  the formula given below:-  

 
  
 
 
 
 

Vm  -  Variation  in  material  cost  i.e.  Increase or  decrease  in  the  

amount  in rupees to be paid or recovered. 
W - Cost of work done worked out as indicated in sub para (ii) above  
Xu - Component of materials expressed as percent of the total value of 

work  
MI -  All  India  whole  sale  index  for  all  commodities  for  the  period  

under consideration  as  published  by  the  Economic  Advisor  to  
Government  of India, Ministry of Industry and Commerce.  

MIo - All  India  whole  sale  price  index  for  all  commodities  valid  on  

the  last stipulated   date   of   receipt   of   tender   including   

extension   if   any,   as published  by  the  Economic  Advisor  to  

Government  of  India,  Ministry  of Industry and Commerce.  
 

v)  The following principles shall be followed while working out indices 

mentioned in sub-para (iv) above.  

 

a) The compensation for escalation shall be worked out at quarterly 

intervals and shall be with respect to the cost or work done as per bills 

paid during the  three  calendar  months  of  the  said  quarter.   The  first  

such  payment shall be made at the end of  three months after the month 

(excluding) in which the tender was accepted and thereafter at three 

months interval. At the  time  of  completion  of  the  work,  the  last  

period  for  payment  might become   less   than   three   months,   

depending   on   the   actual   date   of completion .  
 
b) The  index(MI)  Relevant  to  any  quarter  for  which  such  

compensation  is paid shall be the arithmetical average of the indexes 

 Xm MI - MIo 

Vm = W  x ---------   x -------------

---            

 100     MIo 
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completion after the quarter covered  by  the  last  such  installment  of  

payment  is  less  than  three months, the index MI   shall be the average 

of the indices for the month falling within that period .  
 
 
vi). The compensation for escalation for labour shall be worked out as per the 

formula given below:-  
 

 

 

   

 

 

 

VL - Variation in labour cost i.e. Increase or decrease in the amount in rupees 

to be paid or recovered 

W –  Value of work done, worked out as indicated in sub para (ii) above 
Y –  Component of labour expressed as percentage of the total value of work 

Minimum daily wage in rupees of an unskilled adult male mazdoor, 
fixed under  any  law,  statutory  rule  or  order  as  on  the  last  
stipulated  date  of receipt of tender including extension, if any.  

LIo -  Minimum wage in rupees of an unskilled adult male mazdoor, fixed 

under any law, statutory rule or order as applicable on the last day of the 

quarter previous to one under consideration] 

LI - Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any law, statutory 

rule or order as applicable on the last day of the quarter previous to one under 

consideration. 
 

vii) The following principles will be followed while working out the 

compensation as per sub para (vi) above.  

 

a) The minimum wage of an unskilled male mazdoor mentioned in sub 

para (vi) above shall be the higher of the following two figures, namely 

those notified  by government of  india, ministry of  labour  and  those  

notified  by the local administration both relevant to the place of work 

and the period of reckoning 
 
b) The escalation for labour also shall be paid at the same quarterly 

intervals when escalation due to increase in the cost of materials is paid 
under this clause.   If such revision of minimum wages takes place 
during any such quarterly  intervals,  the  escalation   compensation  
shall  be  payable  at revised rates only for work done in subsequent 
quarters.  

 
c) Irrespective of variations in minimum wages of any category of labour, 

for the purpose of this clause, the variation in the rates for an unskilled 
adult male mazdoor  alone shall  form  the  basis  for  working  out  the  
escalation compensation payable on the labour component.  

 Y   LI - LIo 

VL = W  x -------------  x ------------- 

    100 LIo  
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execution of the work decrease/s, there shall be downward adjustment of the 

cost of work so that such price of materials and/or wages of labour shall be 

deductable from the  cost  of  work  under  this  contract  and  in  this  regard  

formula  herein  before stated under this clause 10(cc) shall mutatis mutandis 

apply, provided that.  

 

a) No  such  adjustment  for  the  decrease  in  the  price  of  materials  and/  

or wages of labour afore-mentioned   would be made in case of contracts 

in which the stipulated period of completion of the work is eighteen 

months or less.  

 
b) The   engineer-in-charge  shall   otherwise   be   entitled   to   lay  down   

the procedures    by   which    the    provision    of    this   sub-clause   
shall    be implemented from time to time and the decision of the 
engineer-in-charge in this behalf shall be final and binding on the 
contractor.  

   

ix)  Provided  always  that  the  provision  of  the  preceding  clause  10  (C)  shall  

not  be applicable  for  contracts  where  provisions  of  this  clause  are  

applicable  but  in cases where provision of this clause are not applicable, the 

provisions of clause 10(C) will become applicable.  

 

CLAUSE 10D  
 

The  contractor  shall  treat  all  materials  obtained  during  dismantling  of  an  
installation, excavation  of  the site  for  a  work  etc.  as  BSNL's  property and  such 
materials  shall  be disposed of to the best advantage of BSNL according to the 
instructions in writing issued by the engineer-in-charge.  

 
 
 
CLAUSE 11  
 

11.1     The contractor shall execute the whole and every part of the work in the most 
substantial and workman like manner and both as regards materials and 
otherwise in every respect be    in strict accordance with the specifications. The 
contractor shall also confirm exactly fully in    and faithfully to the designs, 
drawings and instructions in writing in respect of the work Accordance  with    
signed   by   the   engineer-in-charge.   The   contractor   shall   take   full   
responsibility   for Specifications, Drawings, adequacy, suitability and safety of 
all the works and methods of installation. Orders, etc.  

 

11.2     In the case of any class of work for which there is no such specification as 

referred to Clause  11.1  , such  work  shall  be  carried  out  in accordance  with  

the  Bureau  of  Indian Standards  specification,  in  case  there  is  no  such  

specifications  in  Bureau  of  Indian Standards, the work shall be carried out as 

per manufacturer's specifications.   In case there are no such specifications as  

required above the  work  shall be carried out in all respect in accordance with 

the instructions and requirements of the Engineer-in-charge.  

Work to be 

executed in 

accordance with 

Specifications, 

Drawings, 
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CLAUSE 12  
12.1     The engineer-in-charge shall have power  

 

i) To make any alterations in, omissions from, additions to or substitutions for 

the original  specifications,  drawings,  designs  and  instructions,  that  may  

appear  to him to be necessary or advisable during the progress of the work 

and 

 
ii) To omit a part of the works in case of non-availability of a portion of the 

site or for any  other  reasons  and  the  contractor  shall  be  bound  to  carry  
out  the  work  in accordance with any instructions given to him in writing 
signed by the engineer- in-charge, and  such  alterations, omissions,  
additions  or  substitutions  shall form part of the contract as if originally 
provided therein and any altered, additional or substituted  work  which  the  
contractor  may  be  directed  to  do  in  the  manner specified above as part 
of the work, shall be carried out by the contractor on the same conditions in 
all respects on which he agreed to do the main work except as hereafter 
provided.  

 

12.1.1  The time for the completion of work shall, in the event of any deviations resulting 

in additional cost over the tendered value of sum being ordered, be extended, if 

requested by the contractor, as follows:  

 

i) In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus.  
ii) 25% of the time calculated in (i) above or such further additional time as 

may be considered reasonable by the Engineer-in-charge.  
 

12. 2 Rates for such altered, additional or substituted work shall be determined by the 

Engineer-  in-charge as follows:-  

 

i) If  the  rates  for  the  additional,  altered  or  substituted  item  of  work  is 

specified  in  the  schedule  of  quantity,  the  contractor  shall  carry  out  

the altered, additional or substituted item at the same rate.  

 
ii) If  the  rate  for  any  additional  altered  or  substituted  item  of  work  is  

not specified  in  the  schedule  of  quantities,  the  rate  for  that  item  shall  
be derived from the rate for the nearest similar item specified therein.  

 
iii) If  the  rate  for  altered,  additional  or  substituted  item  of  work  cannot  

be determined in the manner specified in sub paras (i)  and (ii)  above, then 
such item of works shall be carried out at the rate entered in the CPWD 
schedule  of  Rates  as  mentioned  in  the  Schedule  'F'  minus/plus  the 
percentage by which the tendered amount of the work actually awarded is 
higher  or  lower  than  the  corresponding  estimated  amount  of  the  work 
actually awarded.  

 
vi) If  the rates for  the altered additional or  substituted item  of  work can not 

determined  in  the  manner  specified  in  the  sub-clauses  (i)  to  (iii)above, 
then the rates for such item of work shall be derived from the Schedule of 

Deviations, 

Variations 

Extent and 

Pricing  
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mentioned in that sub para. Provided always that if rates(s) for part(s) of the 
item(s) are not available in the schedule of rates specified above, rate for 
part(s) of such item(s)  shall be determined on the basis of the market rate(s) 
prevailing during the fortnight following the date of the order plus ten 
percent for profit and overhead.  

 
v) If the rates for the altered, additional or substituted item of work can not be 

determined in the manner specified in sub-paras (i) to (iv) above, the 
contractor shall within 15 days of the date of receipt of order to carry out the   
said   work,   inform   the   engineer-in-charge   of   the   rate   which   he 
proposes  to  claim  for  such  item  of  work,  supported  by  analysis  of  
rate claimed and the Engineer-in-charge shall within three months 
thereafter, after  giving  due  consideration  to  the  rate  claimed  by  the  
contractor, determine the rate or rates on the basis of prevailing market 
rates.  In the event  of  contractor  failing  to  inform  the  Engineer-in-
charge  within  the stipulated period of time, the rate which he proposes to 
claim, the rate for such item shall be determined by the Engineer-in-charge 
on the basis of market rate(s).  

 
vi) Provided  further  that  in  case  where  the  original  item  is  substituted,  

the substituted item shall be deemed to have replaced the original item in 

the contract  itself  to  that  extent  and  above  provisions  pertaining  to  the 

deviations  shall  apply  with  respect  to  such  substituted  item  and  not  

the original item.  
 

12.3 Increase/ Decrease of tendered quantity  
 

a) BSNL will have the right to increase or decrease up to 25% of the quantity of 
goods and services specified in the schedule of items without any change in the 
unit price or other terms and conditions at the time of award of contract. In 
exceptional and unavoidable cases BSNL can increase the quantity of goods and 
services beyond 25 % of the tendered quantity without any change in tendered 
and accepted unit price and also other terms and conditions as applicable at the 
time of award of contract.  

 
CLAUSE 13  
 

13.1     If at any time after acceptance of the tender BSNL shall decide to abandon or 
reduce the scope of the works for any reason whatsoever and hence not require 
the whole or any part of the works to be carried out, the Engineer-in-charge shall 
give notice in writing to that effect to the contractor and the contractor shall act 
accordingly in the matter.   The contractor   shall   have   no   claim   to   any   
payment   of   compensation   or   otherwise whatsoever, on account of any profit 
or advantage which he might have derived from the execution  of  the  works  in  
full  but  which  he  did  not  derive  in  consequence  of  the foreclosure of the 
whole or part of the works. 

  
13.2     The contractor shall be paid at contract rates full amount for works executed at 

site and in  addition,  a  reasonable  amount  as  certified  by  the  Engineer-in-

charge  for  the  items hereunder mentioned which could not be utilised on the 

work to the full extent in view of the foreclosures.  

Foreclosure of  
Contract due to  
Abandonment  
or Reduction in  
Scope of Work  
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contractor's permanent stores or to his other works, whichever is less If 

T&P/staff   are not transported  to  either  of  the  said  places,  no  cost  of  

transportation  shall  be payable. 
ii) BSNL shall have the option to take over contractor's materials or any part 

thereof either brought to site or to which the contractor is legally bound to 
accept delivery from suppliers (for incorporation in or incidental to the 
work) provided, however BSNL shall be bound to take over the materials or 
such portions thereof as the contractor does not desire to retain.  For 
materials taken over or to be taken over by BSNL cost of such materials as 
detailed by Engineer-in-charge shall be paid. The cost shall, however, take 
into account purchase price, cost of transportation and deterioration or 
damage which may have been caused to materials whilst in the custody of 
the contractor.  

 

13.3     The  contractor  shall,  if  required  by  the  Engineer-in-charge,  furnish  to  him  

books  of account,   wage   books   and   other   relevant   documents   and   

evidences   as   may   be necessary to enable him to certify the reasonable amount 

payable under this condition.  
 
13.4     The reasonable amount of item(s) on13.2 (i) above shall not be in excess of 2% of 

the cost of the work remaining incomplete on the date of closure, i.e. total 
stipulated cost of  the  work  as  per  accepted  tender  less  the  cost  of  work  
actually  executed  under  the contract and  less  the  cost of contractor's materials  
at site  taken over  by BSNL  as  per item 13.2 (ii) above.   Provided always that 
against any payments due to the contractor on this  account or  otherwise,  the  
Engineer-in-charge shall be  entitled  to recover  or  be credited  with  any  
outstanding  balances  due  from  the  contractor  for  advance  paid  in respect of 
any work and materials and any other sums which at the date of termination were 
recoverable by BSNL from the contractor under the terms of the contract.  

CLAUSE 14  
 

14.1 If contractor :  
 

i. at any time makes default in proceeding with the works or any part of the 

work with the due diligence and continues to do so after a notice in writing 

of 7 days from the Engineer-in-charge; or  
ii. commits default to complying with any of the terms and conditions of the 

contract and  does  not  remedy it  or  take effective steps  to  remedy within  
7  days  after  a notice in writing is given to him in that  behalf by the 
Engineer-in-charge; or  

iii. fails to complete the works or items of work with individual dates of 
completion, on  or  before  the  date(s)  of  completion, and  does  not 
complete  them  within  the period  specified  in  a  notice  given  in  writing  
in  that  behalf  by  the  Engineer-in- charge; or  

iv. Shall offer or give or agree to give to any person in BSNL service or to any 
other person on his  behalf  any gift or  consideration of  any kind as  an 
inducement or reward for doing or forbearing to do or for having done or 
forborne to do any act in relation to the obtaining or execution of this or any 
other contract for BSNL or  

v. Shall enter into a contract with BSNL in connection with which commission 
has been paid or agreed to be paid by him or to his knowledge, unless the 
particulars of any such commission and the terms of payment thereof have 

Suspension 

of work 
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in-charge; or  
 
vi. Shall  obtain  a contract with BSNL  as  a result of  wrong  tendering or  

other  non- bonafide methods of competitive tendering; or  
 
vii. being an individual, or if a firm, any partner thereof shall at any time be 

adjudged insolvent or have a receiving order or order for administration of 
his estate made against  him  or  shall  take  any  proceedings  for  
liquidation  or  composition  (other than  a  voluntary liquidation  for  the  
purpose  of  amalgamation  or  reconstruction) under any insolvency Act for 
the time being in force or make any conveyance or assignment  of  his  
effects  or  composition  or  arrangement  for  the  benefit  of  his creditors 
or purport so to do, or if any application be made under any insolvency Act 
for the time being in force for the sequestration of his estate or if a trust 
deed be executed by him for benefit of his creditors; or  

 
viii. being a company, shall pass a resolution or the court shall make an order for 

the winding up of the company, or a receiver or manager on behalf of the 
debenture holders or otherwise shall be appointed or circumstances shall 
arise which entitle the court or debenture holders to appoint a receiver or 
manager; or  
 

ix. Shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days or  

 
x. Assigns,  transfers,  sublets  (engagement  of  labour  on  a  piece-work  

basis  or  of labour with materials not to be incorporated in the work, shall 
not be deemed to be  subletting)  or  otherwise  parts  with  or  attempts  to  
assign,  transfer  sublet  or otherwise  parts  with  the  entire  works  or  any  
portion  thereof  without  the  prior written approval of the Accepting 
Authority.  

 
The Accepting Authority may, without prejudice to any other right or remedy which shall 
have  accrued  or  shall  accrue  hereafter  to  BSNL  by  a  notice  in  writing  to  cancel  
the contract as a whole or only such items of work in default from the contract.  

 

14.2     The  Engineer-in-charge  shall  on  such  cancellation  by  the  Accepting  

Authority  have powers to:  

 

(a) take  possession  of  the  site  and  any  materials,  equipment,  implements,  

stores etc. thereon and/or  
 
(b) carry  out  the  incomplete  work  by  any  means  at  the  risk  and  cost  of  

the contractor.  

 

14.3     On cancellation of the contract in full or in part, the Engineer-in-charge shall 

determine what amount,  if  any,  is  recoverable from  the contractor  for  

completion  of  the works  or part of the works or in case the works or in case the 

works or part of the works is not to be completed, the loss or damage suffered by 

BSNL.  In determining the amount, credit shall be given to the contractor for the 

value of the work executed by him up to the time of  cancellation,  the  value  of  
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plant and machinery belonging to the contractor.  
 
14.4     Any excess expenditure incurred or to be incurred by BSNL in completing the 

works or part of the works or the excess loss or damages suffered or may be 
suffered by BSNL as  aforesaid  after  allowing  such  credit  shall  without  
prejudice  to  any  other  right  or remedy available to BSNL in law be recovered 
from any moneys due to the contractor on any account, and if such money are not 
sufficient the contractor shall be called upon in writing and shall be liable to pay 
the same within 30 days.  

 
14.5     If the contractor shall fail to pay the required sum within the aforesaid period of 

30 days, the Engineer-in-charge shall have the right to sell any or all of the 
contractors' unused materials,  plant,  implements  etc.  and  apply  the  proceeds  
of  sale  thereof  towards  the satisfaction  of  any  sums  due  from  the  
contractor  under  the  contract  and  if  thereafter there   be   any   balance   
outstanding   from   the   contractor,   it   shall   be   recovered   in accordance 
with the provisions of the contract.  

 
14.6     Any sums in excess  of the amount due to BSNL and unsold materials, tools and 

plant etc. shall be returned to the contractor, provided always that if cost or 
anticipated cost of completion by BSNL of the works or part of the works is less 
than the amount which the contractor would have been paid had he completed the 
works or part of the works, such benefit shall not accrue to the contractor.  

 
CLAUSE 15  

 

15.1  i)  The contractor shall, on receipt of the order in writing of the Engineer-in-

charge (whose  decision  shall  be  final  and  binding  on  the  contractor)  

suspend  the progress of the works or any part thereof for such time and in 

such manner as the Engineer-in-charge may consider necessary so as not 

to cause any damage or injury to the work already done or endanger the 

safety thereof for any of the following reasons.  

a) on account of any default on the part of the contractor or.  
b) for  proper  execution of  the  works  or  part  thereof  for  reasons  

other  than the default of the contractor; or  
c) for safety of the works or part thereof 

 
The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that behalf 
by the Engineer-in-charge.  

 

ii) If the suspension is ordered for reasons (b) and (c) in sub para (i) above.  

 

a) The contractor shall be entitled to an extension of time equal to the period of  

every  such  suspension  plus  25%  of  completion  time  specified  in  the 

contract.  

 
b) If the total period of all such suspensions in respect of the work exceeds thirty   

days,   the   contractor   shall,   in   addition,   be   entitled   to   such 
compensation  as  the  Engineer-in-charge  may  consider  reasonable  in respect 
of salaries and/or wages paid by the contractor to his employees and labour at 

Inspection and 
supervision of 
work 
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indirect  expenses  of  the  contractor.   Provided  the contractor  submits  his  
claim  supported  by  details  to  the  Engineer-in- charge within fifteen days of 
the expiry of the period of 30 days.  

 

c) If the works or part thereof is suspended on the orders of the Engineer-in- charge 

for more than three months at a time, except when suspension is ordered for 

reason 15.1 i) (a) in sub para above, the contractor may after receipt  of  such  

order  serve  a  written  notice  on  the  Engineer-in-charge requiring  permission 

within  fifteen  days  from  receipt  by the  Engineer-in- charge  of  the  said  

notice,  to  proceed  with  the  work  or  part  thereof  in regard to which progress 

has been suspended and if such permission is not  granted  within  that  time,  the  

contractor,  if  he  intends  to  treat  the suspension,  where  it affects  only a  part  

of  the  works  as  an  omission  of such  part  by  BSNL  or  where  it  affects  

whole  of  the  works,  as  an abandonment  of  the  works  by  BSNL,  shall  

within  ten  days  of  expiry  of such  period  of  15  days  give  notice  in  writing  

of  his  intention  to  the Engineer-in-charge.  In the event of the contractor 

treating the suspension as  an abandonment of the contract by BSNL, he shall 

have no claim  to payment  of  any  compensation  on  account  of  any  profit  or  

advantage which  he  might  have  derived  from  the  execution  of  the  work  in  

full  but which he could not derive in consequence of the abandonment.  He shall, 

however,  be  entitled  to  such  compensation,  as  the  Engineer-in-charge may 

consider reasonable, in respect of salaries and/or wages paid by him to  his  

employees  and  labour  at  site,  remaining  idle  in  consequence adding to the 

total thereof 2% to cover indirect expenses of the contractor provided  the  

contractor  submits  his  claim  supported  by  details  to  the Engineer-in-charge  

within  30  days  of  the  expiry  of  the  period  of  three months.  

 

15.2 Provided further that the contractor shall not be entitled to claim any 

compensation from BSNL  for  the  loss  suffered  by  him  on  account  of  delay  

by  BSNL  in  the  supply  of materials in schedule of work where such delay is 

covered by difficulties relating to the availability   of   trucks,   force   majeure   

including   non-allotment   of   such   materials   by controlling   authorities,   acts   

of   God,   acts   of   enemies   of   the   state/country  or   any reasonable cause 

beyond the control of BSNL.  
CLAUSE 16  

16.1 All work under or in course of execution or executed in pursuance of the contract 
shall at all  time  be  open  and  accessible  to  the  inspection  and  supervision  of  
the  Engineer-in- charge, his authorized subordinates in charge of the work and all 
the superior officers, officer of the Vigilance Cell of BSNL and of the Chief 
Technical Examiner's office (CVC) and the contractor shall at all times during the 
usual working hours, and at all other times at which  reasonable notice of  the  
intention  of  the  engineer-in-charge  or  his  authorized subordinate to visit the 
works, shall have been given to the contractor, either himself be present to 
receive order and instructions, or have a responsible  agent duly accredited in 
writing  present  for  that  purpose.     Orders  given  to  the  contractor's  agent  
shall  be considered to have the same force as if they had been given to the 
contractor himself.  

 

Rectification 

of defects 



 

 

Contractor                                                                51                                                                             EE [E] 

 

 
 

    B S N L            EW                                                      B S N L            
  

 
    B S N L            EW                                                      B S N L            16.2 If  it shall appear  to the Engineer-in-charge or  his  authorized subordinates  in 

charge of the work or to the Chief Engineer-in-charge/Vigilance Cell or his 

subordinate officers or to  the  Chief  Technical  Examiner  or  his  subordinate  

officers,  that  any  work  has  been executed with unsound, imperfect or 

unskillful workmanship, or with materials or articles provided by him for the 

execution of the work  which are unsound or of a quality inferior to that 

contracted or otherwise not in accordance with the contract the contractor shall on  

demand  in  writing  which  shall  be made  within  six  months  of  the  

completion  of  the work from the Engineer-in-charge specifying the work, 

materials  or articles complained of notwithstanding that the same may have been 

passed, certified and paid for forthwith rectify or remove and reconstruct the 

work so specified in whole or in part, as the case may require or  as  the case may 

be, remove the materials  or  articles  so  specified and provide other proper and 

suitable materials or articles at his own charge and cost.  In the event of  his  

failing to  do  so  within  a  period  specified by  the  Engineer-in-charge  in  the 

demand aforesaid, then the contractor shall be liable to pay compensation at the 

same rate as  under clause 2 of  the contract (for  non-completion of  the work  in 

time) for  this default.  
 

16.3     In  such  case  the  Engineer-in-charge  may  not  accept  the  item  of  work  at  
the  rates applicable  under  the  contract  but  may  accept  such  items  at  
reduced  rates  as  the competent  authority  (Superintending  Engineer)  may  
consider  reasonable  during  the preparation of on account bills or final bill if the 
item is so acceptable without detriment to the safety and utility of  the item  and 
the equipment  or  he may reject the work  outright without any payment and/or 
get it an other connected and incidental items rectified, or removed  and  re-
executed  at  the  risk  and  cost  of  the  contractor.    Decision  of  the Engineer-
in-charge  to  be  conveyed  in  writing  in  respect  of  the  same  will  be  final  
and binding on the contractor.  

 
CLAUSE 17  
 

If the contractor or his working people or servants shall break, deface, injure or destroy 
any part of building in which they may be working, or any building road, road kerb, 
fence enclosure, water pipe, cable drains, electric or telephone post or wires, trees, 
grass or grassland, or cultivated ground contiguous to the premises on which the work 
or any part of  its  is  being  executed  or  if  any damage  shall  happen  to  the  work  
while  in  progress, from  any cause whatever or if any defect, shrinkage or other faults 
appear in the work within  twelve  months  after  a  certificate  final  or  otherwise  of  
its  completion  shall  have been given by the engineer-in-charge as aforesaid arising 
out of defective or improper materials or workmanship the contractor shall upon a 
receipt of a notice in writing on that behalf  make  the  same good  at his  own  expense, 
or  in  default,  the  engineer-in-charge may cause the same to be made good by other 
workmen and deduct the expense from any sums that may be due, or at any time 
thereafter may become due to the contractor, or from performance guarantee and 
security deposit or the proceeds of sale there of or of  a sufficient portion thereof.   The 
performance guarantee and security deposit of the contractor  shall not be refunded 
before the expiry of twelve months after the issue of the certificate final or otherwise, 
of completion of work, or till the final bill has been prepared and passed whichever is 
later. 

 
CLAUSE 18  

Contractor 
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The contractor shall provide at his own cost all materials (except such special materials 
if any, as may in accordance with the contract be supplied from the engineer-in-
charge's stores),  Plant,  tools,  appliances,  implements,  ladders,  cordage,  tackle,  
scaffolding  and temporary works required for the proper execution of the work, 
whether original, altered or substituted and whether included in the specification or 
other documents forming part of the contract or referred to in these conditions or not, 
or which may be necessary for the purpose of satisfying or complying with the 
requirements of engineer-in-charge as to any matter as to which under these conditions 
he is entitled to be satisfied, or which he is  entitled  to  require  together  with  carriage  
therefore  to  and  from  the  work.    The contractor,  shall  also  supply  without  
charge  the  requisite  number  of  persons  with  the means  and  materials,  necessary  
for  the  purpose  of  setting  out  works,  and  counting, weighing and assisting in the 
measurements or examination at any time and from time to time  of  the  work  of  
materials.   Falling  his  so  doing  the  same may be  provided  by the engineer-in-
charge   at   the   expenses   of   the   contractor   and   the   expenses  may  be deducted, 
from any money due to the contractor, under this contract or otherwise and or from  his  
performance  guarantee  or  the  proceeds  of  sale  thereof,  or  of  a  sufficient portions 
thereof.  

 
CLAUSE 18 A  
 

In  every  case  in  which  by  virtue  of  the  provisions  of  section  12,  subsection  (i)  
of  the workmen's compensation act, 1923. BSNL is obliged to pay compensation to a 
workmen employed  by  the  contractor,  in  execution  of  the  works.  BSNL  will  
recover  from  the contractor, the amount of the compensation so paid; and, without 
prejudice to the rights of the BSNL under section 12, sub-section (ii) of the said act, 
BSNL shall be at liberty to recover such amount or any part thereof by deduction from 
the performance guarantee or from any sum due by BSNL to the contractor whether 
under this contract or otherwise. BSNL shall not  be  bound  to  contest  any claim  
made  against it under  section  12, sub- section (i) of the said act, except on the written 
request of the contractor and upon his giving  to  BSNL  full  security  for  all  costs  for  
which  BSNL  might  become  liable  in consequence of contesting such claim. 
 

CLAUSE 18 B 
 
In  every  case  in  which  by  virtue  of  the  provisions  of  the  ''The  Building  &  

Other Construction  Workers(  Regulation  of  Employment  &  Condition  of  Service)  

Act  1996", The Building & Other Construction Workers ( Regulation of Employment 

& Condition of Service) Rules 1998, AND, Contract Labour (Regulation and 

Abolition) Act, 1970, and of  the  Contract Labour  (Regulation  and  Abolition)  

Central  Rules, 1971,  amended from time to time, BSNL is obliged to pay any 

amounts of wages to a workman employed by the contractor in execution of the works, 

or to incur any expenditure in providing welfare and  health  amenities  required  to  be  

provided  under  the  above  said  Act  and  the  rules under  Clause  19H  or  under  the  

Contractor's  Labour  Regulations,  or  under  the  Rules framed  by  the  Government  /  

BSNL  from  time  to  time  for  the  protection  of  health  and sanitary arrangements 

for workers employed by the Contractor, BSNL will recover from the contractor the 

amount of wages so paid or the amount of expenditure so incurred;  and  without  

prejudice  to  the  rights  of  the  BSNL  under  relevant  provisions  of  above 

mentioned Acts, BSNL shall be at liberty to recover such amount or any part thereof by 

deducting it from the security deposit or from any sum due by the BSNL to the 
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any claim made against it under  the relevant provisions  of  above mentioned Acts, 

except on the written request of the contractor and upon his giving to the BSNL full 

security for all costs for which BSNL might become liable in contesting such claim. 
 
 

CLAUSE 19  
 
The   contractor   shall   comply   with   the   provisions   of   the   "The   Building   &   

Other Construction Workers( Regulation of Employment & Condition of Service) Act 

1996" and the  "The  Building  and  Other  Construction  Workers  Welfare  Cess  Act  

1996"  amended from  time  to  time and  rules  framed  there-under.   The  contractor  

shall  comply  with  the provisions   of   the   "The   Building   &   Other   Construction   

Workers   (   Regulation   of Employment  &  Condition  of  Service)  Rules  1998"  

and  the  "The  Building  and  Other Construction  Workers  Welfare  Cess  Rules  

1998",  amended  from  time  to  time.    The BSNL at the time of making any payment 

to the contractor for work done and measured under the contract shall deduct such sum 

at the rate, as prescribed in the Building and Other Construction Workers Welfare Cess 

Rules as applicable to the State in which the work is situated, of gross value of the 

work done from each running bill and final bill. Such deduction will be transferred to 

the State Workers Welfare Board by the Engineer-in-Charge as per the rules. The 

Engineer-in-charge,  as  Principal  Employer,  shall continue to monitor  the rigorous  

implementation of  the act/rules during the currency of the contract.  
The contractor shall register himself  under The Building & Other  Construction 
Workers (Regulation  of  Employment  &  Condition  of  Service)  Act  1996"  &  The 
Building  &  Other Construction Workers ( Regulation of Employment & Condition of 
Service) Rules 1998, and, the "The Building and Other Construction Workers Welfare 
Cess Act 1996" and the "The Building and Other Construction Workers.  
Welfare Cess Rules 1998", and shall also obtain  a  valid  License  under  the  Contract  
Labour  (R&A)  Act  1970,  and  the  Contract Labour  (Regulation  and Abolition)  
Central Rules  1971, as  amended from  time to  time, before  the  commencement  of  
the  work  and  continue  to  have  these  validated  until  the completion of the work.  

 
Any failure to fulfill the above requirements shall attract the penal provisions of this 
contract arising out of the resultant of non-execution of the work. 
 

CLAUSE 19 A  
 

No labour below the age of eighteen years shall be employed on the work.  
 

CLAUSE 19 B  
Payment of wages:  
 
i)     The  contractor  shall  pay  to  labour  employed  by  him  either  directly  or 

through sub-contractors, wages not less than fair wages as  defined in the 

contractor's  Labour  Regulation  or  as  per  the provisions  of  The Building  & 

Other  Construction  Workers  (Regulation  of  Employment  &  Condition  of 

Service)   Act   1996",   The   Building   &   Other   Construction   Workers   ( 

Regulation  of  Employment  &  Condition  of  Service)  Rules  1998,  AND, 
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(Regulation and Abolition) Central Rules, 1971, wherever applicable.  
 
ii) The contractor shall, not withstanding the provisions of any contract to the 

contrary,  cause  to  be  paid  fair  wage  to  labour  indirectly  engaged  on  the 
work,  including  any  labour  engaged  by  his  sub-contractors  in  connection 
with the said work, as if the labour had been immediately employed by him.  

 
iii) In  respect  of  all  labour  directly  or  indirectly  employed  in  the  works  for 

performance  of  the  contractor's  part  of  this  contract,  the  contractor  shall 
comply   with   or   cause   to   be   complied   with   the   contractor's   Labour 
Regulations made by the Government / BSNL from time to time in regard to 
payment of wages, wage period, deductions from wages recovery of wages not 
paid and deductions unauthorized made, maintenance of wage books or   wage   
slips,   publication   of   scale   of   wages   and   other   terms   of employment, 
inspection and submission of  periodical returns and all other matters of the like 
nature or as per the provisions of The Building & Other Construction Workers(  
Regulation  of  Employment  &  Condition  of  Service) Act  1996",  The  
Building  &  Other  Construction  Workers  (  Regulation  of Employment    &    
Condition    of    Service)    Rules    1998,    AND,    contract labour(Regulation   
&   Abolition)   Act,   1970,   and   the   Contract   Labour (Regulation and 
Abolition) Central Rules, 1971,  wherever applicable. 

  
vi) a) The Engineer-in-Charge concerned shall  have the right to deduct from the  

moneys  due  to  the  contractor  any  sum  required  or  estimated   to  be 

required  for  making  good  the  loss  suffered    by  a  worker  or  workers  by 

reason of non-fulfillment of the conditions of the contract for the benefit of 

the workers, non-payment of wages or of deductions made from his or their 

wages  which  are  not  justified  by  their  terms  of   the  contract  or  non- 

observance of the Regulations.  
 

b) Under  the  provisions  of  Minimum  Wages  (Central)  Rules,  1950,  the 
contractor is bound to allow to the labours directly or indirectly employed in 
the works one day rest for six days continuous work and pay wages at the 
same rate as for duty. In the event of default the Engineer-in-Charge shall 
have the right to deduct the sum or sums not paid on account of wages for 
weekly holidays  to  any  labours  and  pay the  same  to  the  persons  entitled  
thereto  from  any  money  due  to  the  contractor  by  the  Engineer-in-
Charge concerned.  

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily 
wages fixed under Notification of  the Delhi Administration No.F.12 (162) 
MWO/DAB/43884-91,  dated  31.12.1979  as  amended  from  time  to  time  are 
inclusive of wages for the weekly day of rest, the question of extra payment for weekly 
holiday would not arise.  

 
v) The contractor shall comply with  the provisions of  the Payment of Wages Act,  

1936,  Minimum  Wages  Act,  1948,  Employees  Liability  Act  1938, 
workmen's compensation Act, 1923, industrial disputes Act, 1947, Maternity 
benefits  act,  1961,  and  the  contractor's  labour  (Regulation  and  Abolition) 
Act,  1970,  The  Building  &  Other  Construction  Workers  (Regulation  of 
Employment & Condition of Service) Act 1996 or the modifications thereof or 
any other laws relating thereto and the rules made there-under from time to time.  
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payments to be made under and for the observance of the Laws aforesaid and  the  
contractor's  Labour  Regulations  without  prejudice  to  his  right  to claim 
indemnity from his sub-contractors.  

 
vii) The laws  aforesaid shall be deemed to be a part of  this contract and any breach 

thereof shall be deemed to be a breach of this contract.  
 
viii) Whatever is the minimum wage for the time being, or if the wage payable is 

higher  than  such  wage,  such  wage  shall  be  paid  by the  contractor  to  the 
Workmen  directly  without  the  intervention  of  Jamadar  and  that  Jamadar 
shall  not  be  entitled  to  deduct  or  recover  any  amount  from  the  minimum 
wage payable to the workmen as and by way of commission or otherwise.  

viii) The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadar from the wage of workmen.  

CLAUSE 19 C  
 

(1) In respect of all labour directly or indirectly employed in the work for the 

performance of the contractor's part of this contract, the contractor shall, at his 

own expense, arrange for the safety provisions as per Model Safety Code framed 

from time to time and shall, at his own expense, provide for all  facilities  in  

connection  therewith.  The  contractor  shall  ensure  that  at the construction site 

of The Building or other construction work, adequate safety measures  are  taken  

to  protect  The  Building  workers  against  any accident  etc.    The  adequate  

safety  measures  in  conformity  with  the provisions  of  Part  III  of  The  

Building  and  Other  Construction  Workers (Regulation of Employment and 

condition of service) Central Rules 1998 should be provided in addition to the 

safety measures laid down in Model Safety  Code.   In  case  of  any  discrepancy,  

the  safety  measures  as  per Part  III  of  the  Building  and  Other  Construction  

Workers  (Regulation  of Employment   and   condition   of   service)   Central   

Rules   1998   shall supersede other provisions.  
 
(2) In case the contractor fails to make arrangements and provide necessary facilities  

as  aforesaid  he  shall  be  liable  to  pay  a  penalty of  Rs.200/-  for each default 

and in addition the Engineer-in-Charge shall be at liberty to make  arrangement  

and  provide  facilities  as  aforesaid  and  recover  the costs incurred in that 

behalf from the contractor.  

 

CLAUSE 19 D  
 

The  contractor  shall  submit  by  the  4th  and  19th  of  every  month,  to  the  
Engineer-in- Charge a true statement showing in respect of the second half of the 
preceding month and the first half of the current month respectively:-  

 
(1) the number of labourers employed by him on the work,  
(2)   their working hours,  
(3)   the wages paid to them,  
(4)   the   accidents   that   occurred   during   the   said   fortnight   showing   the 

circumstances   under   which   they   happened   and   the   extent   of   the 
damages and injury caused by them, and,  
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according to Clause 19 F and the amount paid to them.  
 

Failing which the contractor shall be liable to pay to BSNL a sum not exceeding Rs.200/- 
for each default or materially incorrect statement.  The decision of the Engineer-in-
Charge shall be final in deducting from any bill due to the contractor the amount levied 
as fine and be binding on the Contractor.  

 

CLAUSE 19 E  

 

In  respect  of  all  labour  directly  or  indirectly  employed  in  the  works  for  the 

performance of the contractor's part of this contract, the contractor shall comply with    or    

cause    to    be    complied    with    all    the    provisions    of    various 

statutes/enactments   and        rules   there   under   framed   by   the   Central/State 

Governments, and rules framed by BSNL from time to time for the protection of health  

and  sanitary  arrangements  for  the  workers  employed  by  the  BSNL/ Deptt. of 

Telecommunications  and  its  contractors.  Notwithstanding  the  above provisions, the 

contractor shall be liable for levy of any penalty in case he fails to meet   the   

requirements   of   The   Building   and   Other   Construction   Workers (Regulation of 

Employment and Condition of Service) Act, 1996 and The Building and  Other  

Construction  Workers  (Regulation  of  Employment  and  Condition  of Service) Central 

Rules 1998 and Contract Labour (Regulation and Abolition) Act, 1970  and  Contract  

Labour  (Regulation  and  Abolition)  Central  Rules,  1971, Industrial Disputes Act, 

1947 or any other Labour laws relating there of and rules made there under from time to 

time.  

 

CLAUSE 19 F  

 

Leave and pay during leave shall be regulated as follows:-  
 
1.         Leave:  
 

 (i) in  the  case  of  delivery-maternity  leave  not  exceeding  8  weeks,  4 weeks, 

upto and including the day of delivery and 4 weeks following that day,  
(ii)   in case of miscarriage-up to 3 weeks from the date of miscarriage.  

 
2.  Pay:  

(i) in case of delivery- leave pay during maternity leave will be at the rate of  the  
women's  average  daily  earnings,  calculated  on  total  wages earned on the days 
when full time work was done during the period of three  months  immediately  
preceding  the  date  on  which  she  gives notice  that  she  expects  to  be  
confined  or  at  the  rate  of  Rupee  one only a day whichever is greater.  

(ii) in  the  case  of  miscarriage  -  leave  pay  at  the  rate  of  average  daily earning  
calculated  on  the  total  wages  earned  on  the  days  when  full time  work    
was  done  during  a  period  of  three  months  immediately preceding the date of 
such miscarriage.  

 
3. Conditions for the grant of Maternity Leave:  

No  maternity  leave  benefit  shall  be  admissible  to  a  woman  unless  she has  been  
employed  for  a  total  period  of   not  less  than  six  months immediately preceding the 
date on which she proceeds on leave,  
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4.  The  contractor  shall  maintain  a  register  of  Maternity  (Benefit)  in  the prescribed  

form  as  shown  in  Appendix-I  and  II,  and  the  same  shall  be kept at the place of 

work.  
 

CLAUSE 19 G  
 

In  the  event  of  the  contractor(s)  committing  a  default  or  breach  of  any  of  the 
provisions  of   the  Contractor's  Labour  Regulation  and   Model  Rules  for  the 
protection of health and sanitary arrangements for the workers as amended from time  to  
time  or  furnishing  any  information  or  submitting  or  filing  any  statement under  the  
provisions  of  the  above  Regulation  and  Rules  which  is  materially incorrect, he/they 
shall, without prejudice to any other liability, pay to the BSNL a sum  not  exceeding  
Rs.200/-  for  every  default,  breach  or  furnishing,  making, submitting  ,  filing  such  
materially  incorrect  statements  and  in  the  event  of   the contractor   (s)   defaulting   
continuously   in   this   respect,   the   penalty   may   be enhanced to Rs.200/- per day 
for each day of default subject to a maximum of 5 percent  of  the  tendered  value  of  
the  Work.  The decision of  the  Engineer-in- Charge shall be final and binding on the 
parties.  
 
Should  it  appear  to  the  Engineer-in-Charge  that  the  contractor(s)  is/  are  not 

properly observing and complying with the provisions of the Contractor's Labour 

Regulations  and  Model  Rules  and  the  provisions  of  The  Building  &  Other 

Construction  Workers(  Regulation  of  Employment  &  Condition  of  Service)  Act 

1996", The Building & Other Construction Workers ( Regulation of Employment & 

Condition   of   Service)   Rules   1998,   AND,   Contract   labour   (Regulation   and 

Abolition) Act, 1970, and the Contract Labour (R&A) Central Rules 1971, for the 

protection of health and sanitary arrangements for the work-people employed by the 

contractor(s)(hereinafter referred as "the said Rules") the Engineer-in-Charge shall have   

power to give notice in writing to the contractor(s) requiring that the said Rules to be 

complied with and the amenities prescribed therein be provided to the  work-people 

within a reasonable time to be specified in the notice. If the contractor(s)  shall  fail  

within  the  period  specified  in  the  notice  to  comply  with and/or observe the said 

Rules and to provide the amenities to the workpeople as aforesaid, the Engineer-in-

Charge shall have the power to provide the amenities herein before mentioned at the cost 

of the contractor(s).   The contractor(s) shall erect, make and maintain at his/their own 

expense and to approved standards all necessary huts and sanitary arrangements required 

for his/their work-people on the site in connection with the execution of the works, and if 

the same shall not have   been   erected   or   constructed,   according   to   approved   

Standards,   the Engineer-in-Charge shall have power to give notice in writing to the 

contractor(s) requiring  that  the  said  huts  and  sanitary  arrangements  be  re-modeled  

and/  or reconstructed according to approved standards, and if the contractor(s) shall fail 

to  remodel  or  reconstruct  such  huts  and  sanitary  arrangements  according  to 

approved  standards  within  the  period  specified  in  the  notice,  the  Engineer-in- 

Charge   shall have the power to remodel or reconstruct such huts and sanitary 

arrangements according to approved standards at the cost of the contractor(s).  
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CLAUSE 19 H  
 

The  contractor(s)  shall  at  his/their  own  cost  provide  his  /their  labour  with  a 
sufficient  number  of  huts  (hereinafter  referred  to  as  the  camp)  of  the  following 
specifications  on  a  suitable  plot  of  land  to  be  approved  by  the  Engineer-in- 
Charge.  

 
i)  a)   The minimum  height of each hut at the eaves level shall be 2.10m   (7 ft.) and 

floor area to be provided will be at the rate of 2.7 Sq.ms. (30 Sq.Ft.) for each 
member of the workers family staying with the labourers.  

 
b)   The contractor(s) shall in addition construct suitable cooking places having a  

minimum  area  of  1.80m  X  1.50m(6'X5')  adjacent  to  the  hut  for  each 
family.  

 
c)   The contractor(s) shall also construct temporary latrines and urinals for the use of 

the labourers each on the scale of not less than four per each one hundred of  the 
total strength, separate latrines and urinals being provided for women.  

 
d)   The contractor(s) shall construct sufficient number of bathing and washing 

places, one unit for every 25 persons residing in the camp. These bathing and 
washing places shall be suitably screened.  

 
ii)  a)  All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or  

other  suitable  local  materials  as  may  be  approved  by  the  Engineer-in- 
Charge. In case of sun-dried bricks, the walls should be plastered with mud gobri 
on both sides. The floor may be kutcha but plastered with mud gobri and  shall  
be  at least  15  cm  (6")  above  the  surrounding  ground.  The  roofs shall be laid 
with thatch or any other materials as may be approved by the Engineer-in-Charge  
and  the  contractor  shall  ensure  that  throughout  the period of their occupation 
the roofs remain watertight.  

 
b)   The contractor(s) shall provide each hut with proper ventilation.  
 

c)   All  doors,  windows,  and  ventilators  shall  be  provided  with  suitable  leaves 

for security purposes.  
 
d)   There  shall  be  kept  an  open  space  of  at  least  7.2m(8yds.)  between  the 

rows of huts which may be reduced to 6m(20ft.) according to the availability of   
site   with   the   approval   of   the   Engineer-in-Charge.   Back   to   back 
construction will be allowed.  

 
iii) Water Supply- The contractor(s) shall provide adequate supply of water for the use of 

labourers. The provisions shall not be less than two gallons of pure and  
wholesome  water  per  head  per  day  for  drinking  purposes  and  three gallons  
of  clean  water  per  head  per  day  for  bathing  and  washing  purpose. Where  
piped  water  supply  is  available,  supply  shall  be  at  stand  posts  and where  
the  supply  is  from  wells  or  river,  tanks,  which  may  be  of  metal  or 
masonry, shall be provided. The contractor(s) shall also at his/their own cost 
make  arrangements  for  laying pipe  lines  for  water  supply to  his/their  labour 
camp from the existing mains wherever available, and shall pay all fees and 
charges thereof.  
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v) Disposal of Excreta- The contractor(s) shall make necessary arrangements for the 

disposal of excreta from the latrines by trenching or incineration, which shall  be  
according  to  the  requirements  laid  down  by  the  Local  Health Authorities.  If  
trenching  or  incineration  is  not  allowed  the  contractor(s)  shall make  
arrangements  for  the  removal  of  the  excreta  through  the  Municipal 
Committee/Authority  and  inform  it  about  the  number  of  labourers  employed 
so that arrangements may be made by such Committee/authority for removal of  
the excreta. All charges  on this  account shall be borne by the contractor and  
paid  direct  by  him  to  the  Municipality/authority.  The  contractor  shall 
provide one sweeper for every eight seats in case of dry system.  

 
vi) Drainage:- The contractor(s) shall provide efficient arrangements for draining 

away sullage water so as to keep the camp neat and tidy.  
 
vii) The Contractor(s) shall make necessary arrangements for keeping the camp area 

sufficiently lighted to avoid accidents to the workers.  
 
viii) Sanitation:- The contractor(s) shall make arrangements for conservancy and 

sanitation  in  the  labour  camps  according  to  the  rules  of  the  Local  Public 
Health and Medical Authorities.  

 

CLAUSE 19 I  
The  Engineer-in-Charge  may  require  the  contractor  to  dismiss  or  remove  from the 

site of the work any person or persons in the contractor's employment upon the  work  

who  may  be  incompetent  or  misconducts  himself  and  the  contractor shall forthwith 

comply with such requirements.  

 

CLAUSE 19 J  
It  shall  be  the  responsibility  of  the  contractor  to  see  that  the  building  under 
construction is not occupied by any body unauthorisedly during construction, and is  
handed  over  to  the  Engineer-in-Charge  with  vacant  possession  of  complete 
building.   If   such   building   though   completed   is   occupied   illegally,   then   the 
Engineer-in-Charge   shall   have   the   option   to   refuse   to   accept   the   said 
building/buildings in that position. Any delay in acceptance on this account will be 
treated  as  the  delay  in  completion  and  for  such  delay  a  levy  up to  5%  of  the 
tendered value of work may be imposed by the Superintending Engineer whose decision 
shall  be final  both  with  regard  to  the  justification  and quantum  and be binding on 
the contractor.  

 
However,   the   Superintending   Engineer,   through   a   notice,   may  require   the 
contractor  to  remove  the  illegal  occupation  any  time  on  or  before  construction and 
delivery. 
 

CLAUSE 19 K  
Employees Provident Fund Scheme to be Complied by the Contractor :  

 
The contractor shall comply with the provision of the Employees Provident Fund Scheme  
1952  as  under  the  Employees  Provident  Funds  and  Miscellaneous Provisions  Act  
1952,  amended  from  time  to  time.    The  contractor  shall  get himself  registered  and  
get  the  allocation  of  Registration  Code  No.  from the competent authority as per 
provisions of the above scheme.  The contractor shall indemnify and  keep indemnified 
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Contractor                                                                60                                                                             EE [E] 

 

 
 

    B S N L            EW                                                      B S N L            
  

 
    B S N L            EW                                                      B S N L            BSNL against payment  to  be made under  and for the observance of the above scheme.   
The Executive Engineer (Engineer-in- Charge)    as   Principal   Employer   shall   
continue   to   monitor   the   rigorous implementation of the act/ rules during the 
currency of the contract.  

 

CLAUSE 20  

 

The contractor  shall comply with  all the  provisions  of  the  Minimum Wages  Act, 

1948, The Building & Other Construction Workers (Regulation of Employment & 

Condition  of  Service)  Act 1996  and  Contract Labour  (Regulation  and  Abolition) 

Act,  1970,  amended from  time  to  time and  rules  framed  there-under  and  other 

labour laws affecting contract labour that may be brought into force from time to time.  

 

CLAUSE 21  

 

The  contract  as  a  whole  or  part  thereof  shall  not  be  assigned  or  sublet  or 

transferred either directly or indirectly whether by creating agent on the basis of General 

Power of Attorney or in any other manner or given on general power of attorney without 

the written approval of the Engineer-in-Charge. If the contractor assign or sublet 

(engagement of labour on a piece-work  basis or of labour with materials  not  to  be  

incorporated  in  the  work,  shall  not  be  deemed  to  be subletting)   or give on general 

power of attorney or transferred either directly or indirectly whether by creating agent on 

the basis of General Power of Attorney or in  any other  manner,  his  contract,  or  

attempt  to  do  so,  or  become  insolvent  or commence   any  insolvency  proceedings   

or   make   any  composition   with   his creditors or attempt to do so, or if any bribe, 

gratuity, gift, loan, perquisite, reward or   advantage   pecuniary   or   otherwise,   shall   

either   directly   or   indirectly,   , consideration of any kind as an inducement or be 

given, promised or offered by the contractor, or any of his servants or agent to any public 

officer or person in the employment of BSNL in any way relating to his office or 

employment or if any such officer or person shall become in any way  directly or 

indirectly interested in the  contractor,  or  if  the  contractor  shall  obtain  a  contract  

with  the  BSNL  as  a result of wrong tendering or by non bonafide methods, of 

competitive tendering; or  if  the  contractor  enters  into  a  contract  with  BSNL  in  

connection  with  which commission  has  been  paid  or  agreed  to  be  paid  by  him  or  

to  his  knowledge, unless the particulars of any such commission and the terms of 

payment thereof have  been  previously  disclosed  in  writing  to  Accepting  Authority/  

Engineer--in- Charge; or if the contractor being a company, shall pass a resolution or the 

court shall make an order for the winding up of the company, or a receiver or manager on   

behalf   of   the   debenture   holders   or   otherwise   shall   be   appointed   or 

circumstances  shall  arise  which  entitle  the  court  or  shareholders  debenture holders 

to appoint a receiver or managers, Engineer-in-Charge on behalf of the Bharat  Sanchar  

Nigam  Limited  shall  have     powers  to  adopt     the  courses specified  in  Clause  3  

hereof  in  the  interest  of  BSNL  and  in  the  event  of  any courses  being  adopted  the  

consequences  specified  in  the  said  Clause  3  shall ensue.  
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All sums payable by way of compensation under any of these conditions shall be 
considered  as  reasonable  compensation  to  be  applied  to  use  of  BSNL  without 
reference  to  the  actual  loss  or  damage  sustained  and  whether  or  not  any damage 
shall have been sustained.  

 
CLAUSE 23  
 

Where the contractor is a partnership firm, the previous approval in writing of the 

Engineer-in-Charge   shall   be   obtained   before   any   change   is   made   in   the 

constitution   of   the   firm.  Where  the  contractor  is   an  individual  or   a   Hindu 

Undivided  Family  (HUF)  business  concern,  such  approval  as  aforesaid  shall 

likewise be obtained before the contractor enters into any partnership agreement where-

under  the  partnership  firm  would  have  the  right  to  carry  out  the  works hereby  

undertaken  by  the  contractor.  If  previous  approval  as  aforesaid  is  not obtained, the 

contract shall be deemed to have been assigned in contravention of   Clause   21   hereof   

and   the   same   action   may  be   taken,   and   the   same consequences shall ensue as 

provided in the said Clause 21.  

 

CLAUSE 24  

 

All works to be executed under the contract shall be executed under the direction and 

subject to the approval in all respects  of  the Engineer-in-Charge who shall be  entitled  

to  direct  at what  point  or  points  and in  what  manner  they are  to  be commenced, 

and from time to time carried on.  

 

 

CLAUSE 25  
 

Except  where  otherwise  provided  in  the  contract  all  questions  and  disputes relating 

to the meaning of the specifications, designs, drawings and instructions herein before 

mentioned and as to the quality of workmanship or materials used on the work or as to 

any other question, claim, right, matter or thing whatsoever in   any   way   arising   out   

of   or   relating   to   the   contract,   designs,   drawings, specifications,  estimates,  

instructions,  orders  or  these  conditions  or  otherwise concerning  the  works  or  the  

execution  or  failure  to  execute  the  same  whether arising  during  the  progress  of  

the  work  or  after  the  cancellation,  termination, completion or abandonment thereof 

shall be dealt with as mentioned hereinafter:-  
 

(i) If  the  contractor  considers  that  he  is  entitled  to  any  extra  payment  or 
compensation in respect of the works over and above the amounts admitted as 
payable by the BSNL or in case the contractor wants to dispute the validity of  
any  deductions  or  recoveries  made  or  proposed  to  be  made  from  the 
contract, the contractor shall forthwith give notice in writing of his claim, in this 
behalf   to   the   Engineer-in-Charge   within   30   days   from   the   date   of 
disallowance thereof for which the contractor claims such additional payment or  
compensation  or  disputes  the  validity  of  any  deduction  or  recovery.  The 
said notice shall give full particulars of the claim, grounds on which it is based 
and detailed calculations of the amount claimed and the contractor shall not be  
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respect of any claim by the contractor unless notice of such claim shall have been  
given  by  the  contractor  to  the  Engineer-in-Charge  in  the  manner  and within 
the time as aforesaid. The contractor shall be deemed to have waived and  
extinguished  all  his  rights  in  respect  of  any  claims  not  notified  to  the 
Engineer-in-Charge in writing in the manner and within the time aforesaid.  

 
(ii) The  Engineer-in-Charge  shall  give  his  decision  in  writing  on  the  claims 

notified by the contractor within 30 days of the receipt of the notice thereof. If the 
contractor is not satisfied with the decision of the Engineer-in-Charge, the 
contractor may within 15 days of the receipt of the decision of the Engineer- in-
Charge submit his claims to the conciliating authority named in Schedule ‘F’ for  
conciliation   along   with   all  details   and  copies   of  correspondence 
exchanged between him and the Engineer-in-Charge.  

 
(iii) The party initiating conciliation shall send to the other party a written invitation 

to conciliate. Conciliation proceedings shall commence when the other party 
accepts  in  writing  the  invitation  to  conciliate.   If  the  other  party  rejects  the 
invitation, or does not reply within thirty days from the date of invitation, there 
will be no conciliation proceedings.  

 
(iv)  When it appears to the Conciliator that there exists element of a settlement which  

may  be  acceptable  to  the  parties,  he  shall  formulate  the  terms  of  a possible  
settlement  and  submit  them  to  parties  for  their  observation  after receiving 
the observations of the parties.  He may reformulate the terms of a possible 
settlement in the light of such observations.  If the parties reach agreement on 
settlement of the dispute, they may draw up and sign a written settlement 
agreement.    Parties may request the Conciliator to draw  up  or assist   them   in   
drawing   up   the   settlement   agreement.   Such   settlement agreement  shall  
have  the  same  status  and  effect  as  if  it  were  an  arbitral award  on  agreed  
terms  on  the  substance  of  the  dispute  rendered  by  an arbitral tribunal under 
section 30 of Arbitration and Conciliation Act, 1996. If a settlement does  not 
appear  possible, the  Conciliator,  after consultation  with the parties will give a 
written declaration that further efforts at Conciliation are no longer justified and 
the conciliation proceedings are terminated.  

 
(v)   When   conciliation   proceedings   have   become   infructuous   or   have   been 

terminated, the party, which initiated the Conciliation shall, within a period of 30 
days of termination thereof shall give a notice, in the form prescribed by the 
BSNL, to the Chief Engineer, Bharat Sanchar Nigam Limited in-charge of the 
work or if there be no Chief Engineer, to the Administrative Head of the Bharat 
Sanchar Nigam Limited for appointment of an arbitrator to adjudicate the notified 
claims failing which the claims of the contractor shall be deemed to have been 
considered absolutely barred and waived.  

 
(vi)  Except  where  the  decisions  have  become  final,  binding  and  conclusive  in 

terms  of  the  contract,  all  disputes  arising  out  of  the  notified  claims  of  the 
contractor  as  aforesaid  and  all  claims  of  the  BSNL  shall  be  referred  for 
adjudication  through  the  arbitration  by  the  sole  arbitrator  appointed  by  the 
Chief  Engineer,  Bharat  Sanchar  Nigam  Limited  in-charge  of  the  work  or  if 
there be no Chief Engineer, the Administrative Head  of  the Bharat Sanchar 
Nigam Limited. It will also be no objection to any such appointment that the 
arbitrator so appointed is a BSNL Employee and that he had to deal with the 
matters  to  which  the  Contract  relates  in  the  course  of  his  duties  as  BSNL 
Employee.  If  the  arbitrator  so  appointed  is  unable  or  unwilling  to  act  or 
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another sole arbitrator shall be appointed in the manner aforesaid by the said 
Chief Engineer. Such person shall be entitled to proceed with the reference from 
the stage at which it was left by his predecessor.  

It is  a term  of  this contract that the party invoking arbitration shall give  a list of 
disputes with amounts claimed in respect of each dispute along with the notice for 
appointment of arbitrator.  
It is also a term of this contract that no person other than a person appointed by such 
Chief Engineer, Bharat Sanchar Nigam Limited or the administrative head of the Bharat 
Sanchar Nigam Limited as aforesaid should act as arbitrator and if for any reasons that is 
not possible, the matter shall not be referred to arbitration at all.  
 
The  conciliation  and  arbitration  shall  be  conducted  in  accordance  with  the 
provisions of the Arbitration & Conciliation Act 1996 or any statutory modification or 
re-enactment thereof and the rules made there under and for the time being in force shall 
apply to the arbitration proceeding under this clause.  
 
It is  also a term  of this  contract that the arbitrator shall adjudicate on only such disputes  
as  are  referred  to  him  by  the  appointing  authority  and  give  separate award against 
each disputes and claim referred to him. The arbitrator shall give reasons for the award 
for each dispute referred to him.  
 
It is also a term of the contract that if any fees are payable to the arbitrator these shall be 
paid equally by both the parties.  
 
It  is  also  a  term  of  the  contract  that  the  arbitrator  shall  be  deemed  to  have 
entered on the reference on the date he issues notice to both the parties calling them  to  
submit  their  statement  of  claims  and  counter-statement  of  claims.  The venue of the 
arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. The 
fees, if any, of the arbitrator shall, if required to be paid before  the  award  is  made  and  
published,  be  paid  half  and  half  by  each  of  the parties. The cost of the reference and 
of the award (including the fees, if any, of the arbitrator) shall be in the discretion of the 
arbitrator who may direct to any, by whom and in what manner, such costs or any part 
thereof, shall be paid and fix or settle the amount of costs to be so paid.  

CLAUSE 26  

 

The  Contractor  shall  fully  indemnify  and  keep  indemnified  the  Bharat  Sanchar 

Nigam Limited against any action, claim or proceeding relating to infringement or use of 

any patent or design or any alleged patent or design rights and shall pay any  royalties  

which  may  be  payable  in  respect  of  any  article  or  part  thereof included in the 

contract. In the event of any claims made under or action brought against BSNL in 

respect of any such matters as aforesaid, the contractor shall be immediately  notified  

thereof  and  the  contractor  shall  be  at  liberty,  at  his  own expense,  to  settle  any  

dispute  or  to  conduct  any  litigation  that  may  arise there from,  provided  that  the  

contractor  shall  not  be  liable  to  indemnify  Bharat Sanchar Nigam Limited if the 

infringement of the patent or design or any alleged patent or design right is the direct 

result of an order passed by the Engineer-in- Charge in this behalf.  

CLAUSE 27  
 

When  the  estimate  on  which  a  tender  is  made includes  lump sum  in  respect of 
parts  of  the  work,  the  contractor  shall  be  entitled  to  payment  in  respect  of  the 
items of  work involved or the part of  the work in question at the same rates as are  
payable  under  this  contract  for  such  items,  or  if  the  part  of  the  work  in question   
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the  Engineer-in-charge   may  at  his  discretion  pay  the  lump sum amount entered   in 
the estimate, and the certificate in writing of the Engineer-in- Charge  shall  be  final  and  
conclusive  against  the  contractor  with  regard  to  any sum or sums payable to him 
under the provisions of the clause.  

 

CLAUSE 28  
 

In  case  of  any  class  of  work  for  which  there  are  no  such  specifications  as 

referred to in Clause 11, such work shall be carried out in accordance with the Bureau of 

Indian Standards specifications. In case there is no such specification in   Bureau   of   

Indian   Standards,   the   work   shall   be   carried   out   as   per manufacturer’s 

specifications.  In case no such manufacturer’s specification is   available   then   as   per   

district   specifications.   In   case   there   are   no   such specifications as required above, 

the work shall be carried out in all respects in accordance with the instructions and 

requirements of the Engineer-in-Charge.  

 

CLAUSE 29  

 

i)    Whenever any claim or claims for payment of a sum of money arises out of or 

under  the  contract  or  against  the  contractor,  the  Engineer-in-Charge  or  the 

Government shall be entitled to withhold and also have a lien to retain such sum  

or  sums  in  whole  or  in part from  the security,  if  any, deposited  by  the 

contractor  and  for  the  purposes  aforesaid,  the  Engineer-in-Charge  or  the 

Government shall be entitled to withhold the security deposit, if any, furnished as 

the case may be and also have lien over the same pending finalisation or 

adjudication of any such claim. In the event of the security being insufficient to 

cover the claimed amount or amounts or if no security has been taken from the 

contractor, the Engineer-in-Charge or BSNL shall be entitled to withhold and 

have a lien to retain such claimed amount or amounts referred to above, from  any  

sum  or  sums  found  payable  or  which  may  at  any  time  thereafter become  

payable  to  the  contractor  under  the  same  contract  or  any  other contract  

with  the  Engineer-in-Charge  of  BSNL  or  any  contracting  person through  the  

Engineer-in-Charge  pending  finalisation  of  adjudication  of  any such claim.  
 

It  is  an  agreed  term  of  the  contract  that  the  sum  of  money  or  moneys  so 
withheld  or  retained  under  the  lien  referred  to  above  by  the  Engineer-in- 
Charge or BSNL will be kept withheld or retained as such, by the Engineer-in- 
Charge, till the claim arising out of or under the contract is determined by the 
arbitrator  (if  the  contract  is  governed  by  the  arbitration  clause)  or  by  the 
competent  court,  as  the  case  may  be  and  that  the  contractor  will  have  no 
claim for interest or damages whatsoever on any account in respect of such 
withholding or retention under the lien referred to above and duly notified as such 
to the contractor. For the purpose of this clause, where the contractor is a  
partnership  firm  or  a  limited  company,  the  Engineer-in-Charge  or  BSNL 
shall  be  entitled  to  withhold  and  also  have  a  lien  to  retain  towards  such 
claimed amount or amounts in whole or in part from any sum found payable to 
any partner/limited company as the case may be, whether in his individual 
capacity or otherwise.  

Action where 

no 

specification

s are 

specified 

Withholding 

and     lien 

respect of sum 

due   from   the 
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works  and  the final bills  of  the  contractor  including  all  supporting  vouchers, 
abstract, etc., to be made after payment of the final bill and if as a result of such  
audit  and  technical  examination  any  sum   is  found  to  have  been overpaid in 
respect of any work done by the contractor under the contract or any work 
claimed to have been done by him under the contract and found not to have been 
executed, the contractor shall be liable to refund the amount of over-payment and 
it shall be lawful for BSNL to recover the same from him in the manner 
prescribed in sub-clause (i) of this clause or in any other manner legally  
permissible;  and  if  it  is  found  that  the  contractor  was  paid  less  than what 
was due to him under the contract in respect of any work executed by him under 
it, the amount of such under payment shall be duly paid by BSNL to the 
contractor, without any interest thereon whatsoever.  
Provided  that  BSNL shall  not  be  entitled  to  recover  any  sum  overpaid,  nor  
the contractor  shall  be  entitled  to  payment  of  any  sum  paid  short  where  
such payment   has   been   agreed   upon   between   the   Superintending   
Engineer   or Executive Engineer on the one hand and the contractor on the other 
under any term  of  the  contract  permitting  payment  for  work  after  
assessment  by  the Superintending Engineer or the Executive Engineer. 

CLAUSE 29 A  

 

Any  sum  of  money  due  and  payable  to  the  contractor  (including  the  security 

deposit returnable to him) under the contract may be withheld or retained by way of  lien  

by  the  Engineer-in-Charge  or  the  Government  or  any  other  contracting person  or  

persons  or  through  Engineer-in-Charge  against  any  claim  of  the Engineer-in-Charge 

of Government or such other person or persons in respect of payment of a sum of money 

arising out or under any other contract made by the contractor with the Engineer-in-

Charge or of the Government or with such other person or persons.  
It is an agreed term of the contract that the sum of money so withheld or retained under  
this  clause  by  the  Engineer-in-Charge  or  the  Government  will  be  kept withheld or 
retained as such by the Engineer-in-Charge or the Government or till his claim arising 
out of the same contract or any other contract is either mutually settled or determined by 
the arbitration clause or by the competent court, as the case may be and that the 
contractor shall have no claim for interest or damages whatsoever  on  this  account  or  
on  any  other  ground  in  respect  of  any  sum  of money  withheld  or  retained  under  
this  clause  and  duly  notified  as  such  to  the contractor.  

 
CLAUSE 30  
 

30.1 The contractor shall provide all necessary superintendence during execution of 
the work and as long thereafter as may be necessary for proper fulfilling of the 
obligations under the contract.  

 
30.2 The contractor  shall  immediately after  receiving  letter  of  acceptance  of the  

tender  and before  commencement  of  the  work,  intimate  in  writing  to  the  
Engineer-in-Charge  the name,   qualification,   experience,   age,   address   and   
other   particulars   along   with certificates, of the principal technical 
representative to be in charge of the work.   Such qualifications and experience 
shall not be lower than specified as under:-  

 

i) Work with estimated cost put to tender 

more than Rs. 2 lakh but less than Rs. 5 

lakh 

Recognised Diploma holder 

 

Lien in 

respect of 

claims in 

other 

contracts 
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more than Rs. 5 lakh.  

Graduate  or recognised  

Diploma   holder   with   three   

years experience 

  
 
30.3 The  Engineer-in-Charge  shall  within  15  days  of  receipt  of  such  

communication intimate in writing   his   approval   or   otherwise   of   such   a   
representative   to   the contractor.  Any such approval  may  at  any  time  be  
withdrawn  and  in  case  of  such withdrawal the contractor shall    appoint   
another   such   representative   according   to   the provisions of this clause.  
Decision of binding on the contractor in this respect. the  tender  accepting  
authority  shall  be  final  and Such   a   principal   technical   representative shall 
be appointed by the contractor soon after  receipt  of  the  approval  from  
Engineer-in- Charge and shall be available at site within fifteen days of start of 
work.  

 
30.4 If  the  contractor  (or  any  partner  in  case  of  firm/company)  who  himself  has  

such qualifications, it will not be necessary for the said contractor to appoint such 
a principal technical  representative  but  the  contractor  shall  designate  and  
appoint  a  responsible agent to represent him and to be present at the work 
whenever the contractor is not in a position  to  be  so  present.     All  the  
provisions  applicable  to  the  principal  technical representative under the clause 
will also be applicable in such a case to contractor or his responsible agent.   The 
principal technical representative and/or the contractor shall on receiving    
reasonable    notice    from    the    Engineer-in-charge    or    his    designated 
representative(s)  in  charge  of  the  work  in  writing  or  in  person  or  
otherwise,  present himself  to  the  Engineer-in-charge  and/or  at  the  site  of  
work,  as  required,  to  take instructions.      Instructions   given   to   the   
principal   technical   representative   or   the the responsible agent shall be 
deemed to have the same force as if these have been given to  the  contractor.  
The  principal  technical  representative  and/or  the  contractor  or  his 
responsible authorised agent shall be actually available at site at least two 
working days every week, these days shall be determined in consultation with the 
Engineer-in-Charge as   well   as   during   important   stages   of   execution   of   
work,   during   recording   of measurements of work and whenever so required 
by the Engineer-in-Charge by a notice as aforesaid and shall also note down 
instructions conveyed by the Engineer-in-Charge or  his  designated  
representative  in  the  site  order  book  and shall  affix  his  signature  in token  
of  noting  down  the  instructions  and  in  token  of  acceptance  of  
measurements. There shall be no objection if the representative/agent looks after 
more than one work and not more than three works in the same station provided 
these details are disclosed to the Engineer-in-Charge and he shall be satisfied that 
the provisions and the purpose of this clause are fulfilled satisfactory.  

30.5 If the Engineer-in-Charge, whose decision in this respect is final and binding on 
contractor,  is  convinced  that  no  such  technical  representative  or  agent  is  
effectively appointed or  is  effectively attending or  fulfilling  the provision of  
this clause, a recovery shall be effected from the contractor as specified below :-  

 
i) Rs. 4000/- per month for works costing above 5 lakhs  
ii) Rs.2000/- per month for works costing between 2 lakhs and 5 lakhs  

 
30.6 The   decision   of   the   Engineer-in-charge   as   recorded   in   the   site   book   

and measurement recorded in measurement books shall be final and binding on 
the contractor.   Further if the  contractor  fails  to  appoint  a  suitable  technical  
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effectively  present  or  do  not  discharge  their responsibilities satisfactorily, the 
Engineer-in-Charge shall have full powers to suspend the  execution  of  the  
work  until  such  date  as  a  suitable  agent  is  appointed  and  the contractor 
shall be held responsible for the delay so caused to the work.  The contractor shall 
submit a certificate of employment of the technical representative/responsible 
agent along with every on account bill/final bill and shall produce evidence if at 
any time so required by the Engineer-in-Charge.  

 
30.7   The contractor shall provide and employ on  the  site only such technical assistants  

as are skilled and experienced in their respective fields and such foremen and 
supervisory staff as are competent to give proper supervision to the work.  

 
30.8    The contractor shall provide and employ skilled, semi-skilled and unskilled labour 

as is necessary for proper and timely execution of the work.  
 
30.9    The  Engineer-in-Charge  shall  be  at  liberty  to  object  to  and  require  the  

contractor  to remove  from  the  works  any  person  who  in  his  opinion  
misconducts  himself,  or  is incompetent  or  negligent  in  the  performance  of  
his  duties  or  whose  employment  is otherwise considered by the Engineer-in-
Charge to be undesirable. Such person shall not be employed again at works site 
without the written permission of the Engineer-in- Charge  and  the  persons  so  
removed  shall  be  replaced  as  soon  as  possible  by competent substitutes. 

 
CLAUSE 31  
 

31.1   The work (whether fully constructed or not) and all materials, machines, tools and 
plants, scaffolding, temporary buildings and other things connected therewith 
shall be at the risk of  the  contractor  until,  the  work  has  been  delivered  to  
the  Engineer-in-Charge  and  a certificate  from  him  to  that  effect  obtained.   
In  the  event  of  the  work  or  any materials property brought to the site for 
incorporation in the work being damaged or destroyed in consequence  of  
hostilities  or  warlike  operations,  activities  covered  by  "excepted  risk", the  
contractor  shall,  when  ordered  in  writing  by  the  Engineer-in-Charge,  
remove  any debris  from  the  site,  collect  and  properly  stack  or  remove  in  
store  all  serviceable materials  salvaged  from  the  damaged  work  and  shall  
be  paid  at  the  contract  rates  in accordance  with  the  provision  of  this  
agreement  for  the  work  of  clearing  the  site  of debris,  stacking  or  removal  
of  serviceable  materials  and  for  the  reconstruction  of  all works   ordered   by   
the   Engineer-in-Charge   such   payments   being   in   addition   to 
compensation upto the value of the work, originally executed before being 
damaged or destroyed  and  not  paid  for.   In  case  of  works  damaged  or  
destroyed  but  not  already measured and paid for the compensation shall be 
assessed by the Engineer-in-Charge upto  Rs.5000/-   and  by  the  Superintending  
Engineer  concerned  for  a  higher  amount. The  contractor  shall  be  paid  for  
the  damage/destruction  suffered  and for  restoring  the material at the rates 
based on the analysis of rates tendered for in accordance with the provisions  of  
the  contract.    The certificate of the Engineer-in-Charge regarding the quality 
and quantity of materials and the purpose of which they were collected shall be 
final and binding on all parties to this contract.  

 
31.2 Provided always that no compensation shall be payable for any loss in activities 

covered by "excepted risk"  (a)  unless  the contractor  had taken  all such  

precautions  against air raid as are deemed necessary by the A.R.P.  Officers or 

Compensatio

n During 

warlike 

situations 
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or  for  any  tools  and  plant,  machinery, scaffolding temporary buildings and 

other things not intended for the work.  
 
31.3 In the event of the contractor having to carry out reconstruction as aforesaid he 

shall be allowed  such  extension  of  time  for  its  completion  as  is  considered  
reasonable  by  the Engineer-in-Charge.  

 
CLAUSE 32  
 

All  electrical  works  shall  be  carried  out  in  accordance  with  the  provisions  of  
Indian Electricity Act, 1910 and Indian Electricity Rule 1956 amended up to date.   List 
of Rules of  particular  importance  to  building  installations  is  given  in  Appendix  B  
&  C  of  latest CPWD General Specifications for Electrical Works (external and 
internal).  

 

CLAUSE 33  
 

Security  Deposit  of  the  work  shall  not  be  refunded  till  the  contractor  produces  a 

clearance certificate from the Labour Officer. As soon as the work is virtually complete, 

the  contractor  shall  apply  for  the  clearance  certificate  to  the  Labour  Officer  under 

intimation  to  the  Engineer-in-Charge.  The  Engineer-in-Charge,  on  receipt  of  the  

said communication, shall write to the Labour Officer to intimate if any complaint is 

pending against the  contractor  in respect of  the  work. If  no  complaint is  pending, on  

record  till after  3  months  after  the  completion  of  the  work  and/or  no  

communication  is  received from the Labour Officer to this effect till six months after 

the date of completion, it will be deemed  to  have  received  the  clearance  certificate  

and  the  Security  Deposit  will  be released if otherwise due.  

CLAUSE 34  

 

Without limiting the Contractor's obligations and responsibilities stated elsewhere in the 

Contract, the contractor shall at his own cost arrange, secure and maintain insurance in 

the joint names of the BSNL and the contractor with any of the subsidiary of the General 

Insurance Corporation of India in such a manner that the BSNL and the contractor are 

covered  for  all  time  during  the  period  of  contract  i.e.  the  time  period  allowed  for 

completion of work, extended period and the defect liability period.   The insurance shall 

be  effected  in  accordance  with  terms  approved  by  the  BSNL  and  the  contractor  

shall submit  the  insurance  policies  to  the Engineer-In-Charge  within  one  week  of  

signing  of the agreement along with the receipt of  premium.   The contractor shall 

timely pay and submit  the  receipts  of  payment  of  premiums  for  extensions  of  

policies,  if  any.  The insurance shall cover the following: -  

 

a) Contractor's All Risks Insurance  

 

The contractor shall insure the work for a sum equivalent to the Contract value or 

such additional sums as specified and the interests of the BSNL against ALL 

RISKS claims, proceedings,  loss  or  damages,  costs,  charges  and  expenses  

from  whatsoever  cause arising out of or in consequence of the execution and 

Release of 

Security 

Deposit after 

labour 

clearance 

Insurance  
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contract  

 

b)  Workman Compensation & Employers Liability Insurance.  

 

This  insurance  shall  be  effected  for  all  the  contractor's  employees  engaged  

in  the performance of the contract.  The BSNL shall not be liable in respect of 

any damages or compensation payable at law in respect of or in consequence of 

any accident or injury to any workman or any other person in the employment of 

the contractor and the contractor shall   indemnify   and   keep   indemnified   the   

BSNL   against   all   such   damages   and compensation and against all claims, 

demands, proceedings, costs, charges and expenses, whatsoever in respect or in 

relation thereof. 

C)  Third Party Insurance. 

The contractor shall be responsible for making good to the satisfaction of the 

Engineer-in-Charge any loss or any damage to all structures and properties 

belonging to the BSNL or being executed or procured or being procured by the 

BSNL or of the other agencies within the premises of all work of the BSNL if 

such loss or damage is due to fault and or the negligence or willful acts or 

omissions of the contractor, his employees, agents, representatives. 

 

The contractor shall take sufficient care in moving his plants, equipments and 

materials from one place to another so that they do not cause any damage to any 

person or to the property of the BSNL or any third party including overhead and 

underground cables and in the event of any damage resulting to the property of 

the BSNL or to a third party during the movement of the aforesaid plant, 

equipment or materials, the cost of such damages including eventual loss of 

production, operation or services in any plant or establishment as estimated by the 

BSNL or ascertained or demanded by the third party, shall be borne by the 

contractor. 

 

Before commencing the execution of the work, the contractor, shall insure and 

indemnify and keep the BSNL harmless of all claims, against the contractor's 

liability for any materials or physical damage, loss or injury which may occur to 

any property, including that of the BSNL or to any person including any 

employee of BSNL, or arising out of the execution of the work or in the carrying 

out of the contract, otherwise than due to the matters referred to in the provision 

to (a) above. Such insurance shall be effected for an amount sufficient to cover 

such risks. The terms shall include a provision whereby, in the event of any claim 

in respect of which the contractor, would be entitled to receive indemnify under 

the policy being brought or made against the BSNL, the insurer willfully 

indemnify BSNL against such claims and any costs, charges and expenses in 

respect thereof. 

 

d)  The contractor shall also at times indemnify the BSNL against all claims, 

damages or compensation under the provisions of Payment or Wages Act, 1936, 

Minimum Wages Act, 1948, Employer's Liability Act, 1938, the Workman's 
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Act, 1961, or any modification thereof or any other law relating thereof and rules 

made there under from time to time. 

 

e) Contractor shall also at his own cost carry and maintain any and all other 

insurance(s) which he may be required to take out under any law or regulation 

from time to time. He shall also carry and maintain any other insurance, which 

may be required by the Engineer-in-Charge. 

 

34.1 The Contractor shall prove to the Engineer-in-Charge from time to time he has 

taken out all the insurance policies referred to above and has paid the necessary 

premiums for keeping the policies alive till expiry of the defects liability period.  

 

34.2 The aforesaid insurance policies shall provide that they shall not be cancelled till 

the Engineer-in-Charge has agreed for cancellation. 

 

34.3 Remedy on the contractor's failure to insure  

 

If the contractor shall fail to effect and keep in force the insurance referred to 

above or any other insurance which he/they may be required to effect under the 

terms of the contract then and in any such case Engineer-in-Charge may without 

being bound to, effect and keep in force any such insurance and pay such premium 

or premiums, as may be necessary for that purpose and from time to time deduct 

the amount so paid by the Engineer-in-Charge from any moneys due or which may 

become due to the contractor or recover the same as a debt due from the contractor. 

 

 

 

 

NOTE: In case of difference or ambiguity in Hindi and English Version, the English 

version will prevail. 
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BSNL SAFETY CODE 

 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be 

done from the ground, or from solid construction except such short period work as can 

be done safely from ladders. When ladder is used, an extra mazdoor shall be engaged for 

holding the ladder and if the ladder is used for carrying materials as well suitable 

footholds and handhold shall be provided on the ladder and the ladder shall be given an 

inclination not steeper than ¼ to 1(1/4 horizontal and 1 vertical) . 

 

2. Scaffolding of staging more than 3.6 m (12 ft.) above ground or floor ,swung or 

suspended from an overhead support or erected with stationery support shall have a 

guard rail properly attached or bolted ,braced and otherwise secured at least 90 cm (3 ft.) 

high above the floor or platform of such scaffolding or staging and extending along the 

entire length of the outside and ends there of with only such opening as may be 

necessary for the delivery of materials .such scaffolding or staging shall be so fastened as 

to prevent it from swaying from the building or structure. 

 

3. Working platforms, gangways and stairways should be so constructed that they should 

not sag unduly or unequally and if the height of the platform or the gangway or the 

stairway is more than 3.6m (12ft) above ground level or floor level, they should be 

closely boarded, should have adequate width and should be suitably fastened as 

described in (2) above.  

 

4. Every opening in the floor of a building or in a working platforms shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing or 

railing whose minimum height shall be 90 cm. 

 

5.  Safe means of access shall be provided to all working platforms and other working 

places. Every ladder shall be securely fixed. No portable single ladder shall be over 9m 

(30ft) in length while the width between side rails in rung ladder shall in no case be less 

than 29 cm (111/2") for ladder up to and including 3m (10 ft) in length. For longer 

ladders, this width should be increased at least ¼" for each additional 30 cm (1 foot) of 

length. Uniform step spacing of not more than 30 cm shall be kept. Adequate precautions 

shall be taken to prevent danger from electrical equipment. No materials or any of the 

sites or work shall be so stacked or placed as to cause danger or inconvenience to any 

person or the public. The contractor shall provide all necessary fencing and lights to 

protect the public from the accident and shall be bound to bear the expenses of defense of 

every suit ,action or other proceedings at law that may be brought by any person for 

injury sustained owing to neglect of the above precautions and to pay any damages and 

cost which may be awarded in any such suit, action or proceedings to any such person or 

which may ,with the consent of the contractor, be paid to compensate any claim by any 

such person. 

 

2. Excavation and Trenching-All trenches 1.2m (4 ft) or more in depth ,shall at all times be 

supplied with at least one ladder for each 30m (100 ft) in length or fraction thereof. 

Ladder shall extend from bottom of the trench to at least 90 cm (3 ft) above the surface 
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stepped back to give suitable slope or securely held by timber bracing, so as to avoid the 

danger of sides collapsing. The excavated materials shall not be placed within 1.5 m (5 

ft) of the edges of the trench or half of the depth of the trench whichever is more. Cutting 

shall be done from top to bottom. Under no circumstances undermining or undercutting 

shall be done. 

 

7.  Before any rewiring work is commenced and also during the progress of the work, no 

electric cable or apparatus which is liable to be a source of danger or a cable or apparatus 

used by the operator shall remain electrically charged. 

 

8. Those engaged in welding works shall be provided with welder's protective eye- shields. 

 

9.  The contractor shall not employ men and women below the age of 18 years on the work 

of painting with products containing lead in any form. Wherever men above the age of 

18 are employed on the work of lead painting, the following precaution should be taken.  

 

a)  No paint containing lead or lead products shall be used except in the form of 

paste or ready made paint. 

b)  Suitable face masks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint is dry rubbed and 

scraped. 

c)  Overalls shall be supplied by the contractors to the workmen and adequate 

facilities shall be provided to enable the working painters to wash during and on 

the cessation of work. 

 

d)  Instructions with regard to special hygienic precautions to be taken in the 

painting trade shall be distributed to working painters. 

10. Use of hoisting machines and tackle including their attachments, anchorage and supports 

shall conform to the following standards or conditions:- 

 

i)  a) These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defects and shall be kept repaired and in good 

working order. 

 

b)Every rope used in hoisting or lowering materials or as a means of suspension 

shall be of durable quality and adequate strength, and free from patent defects.  

 

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and 

no person under the age of 21 years should be in charge of any hoisting machine 

including any scaffolding winch or give signals to operator. 

 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel 

and pulley block used in hoisting or as means of suspension, the safe working 

load shall be ascertained by adequate means. Every hoisting machine and all gear 

referred to above shall be plainly marked with the safe working load. In case of a 

hoisting machine having a variable safe working load each safe working load and 
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any machine or any gear referred to above in this paragraph shall be loaded 

beyond the safe working load except for the purpose of testing. 

 

iv)  In case of departmental machines, the safe working load shall be notified by the 

Electrical Engineer-in-charge. As regards contractor's machines the contractors 

shall notify the safe working load of the machine to the Engineer-in-Charge 

whenever he brings any machinery to site of work and get if verified by the 

Electrical Engineer concerned. 

 

11.  Motors gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 

provided with such means as will reduce to the minimum risk of accidental descent of 

the load. Adequate precautions should be taken to reduce to the minimum the risk of any 

part of a suspended load becoming accidentally displaced. When workers are employed 

on electrical installations which are already energized, insulating mats, wearing apparel, 

such as gloves, sleeves and boots as may be necessary should be provided. The worker 

should not wear any rings, watches and carry keys or other materials which are good 

conductors of electricity. 

12.  All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities should be provided at or near 

places of work. 

 

13.  These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot. The person responsible for compliance of 

the safety code shall be named therein by the contractor. 

 

14.  To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection by the 

Labour Officer or Engineer-in-Charge of the department or their representatives. 

 

15.  Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt 

the contractor from the operations of any other Act or Rule in force in the Republic of 

India. 

 

16.  At every work place, First Aid Box shall be provided and maintained so as to be easily 

accessible during the working hours. 

 

NOTE: In case of difference or ambiguity in Hindi and English Version, the English 

version will prevail.  
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ARRANGEMENTS FOR WORKERS EMPLOYED BY 

BHARAT SANCHAR NIGAM LIMITED OR ITS CONTRACTORS 

 

1.  APPLICATION 

These rules shall apply to all buildings and construction works in charge of the Bharat 

Sanchar Nigam Limited in which twenty or more workers are ordinarily employed or are 

proposed to be employed in any day during the period during which the contract work is 

in progress. 

 

2.  DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in 

connection with construction work, on any day during the period, during which the 

contract work is in progress. 

3.  FIRST-AID FACILITIES 

 

i. At every work place there shall be provided and maintained, so as to be easily 

accessible during working hours, first aid boxes at the rate of not less than one 

box for 150-contract labour or part thereof ordinarily employed.  

 

ii) The first-aid box shall be distinctly marked with a red cross on white back ground 

and shall contain the following equipment: - 

 

a)  For work places in which the number of contract labour employed does 

not exceed 50- Each first-aid box shall contain the following equipment: - 

 

1.  6 small sterilised dressings. 

2.  3 medium size sterilised dressings. 

3.  3 large size sterilised dressings. 

4.  3 large sterilised burn dressings. 

5.  1 (30 ml.) bottle containing a two percent alcoholic solution of 

iodine 

6.  1 (30ml) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 

7.  1 snakebite lancet. 

8.  1 (30gms.) bottle of potassium permanganate crystals. 

9.  1 pair scissors. 

10.  1 copy of the first-aid leaflet issued by the Director General, 

Factory Advice Service and Labour Institute, Government of 

India. 

11.  1 Bottle containing 100 tablets (each of 5 gms.) of aspirin. 

12.  Ointment for burns. 

13.  A bottle of suitable surgical antiseptic solution 

B S N L EW 

b)  For workplaces in which the number of contract labour exceeds 50- Each 

first-aid-box shall contain the following equipment. 

1.  12 small sterilised dressing 
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3.  6 large size sterilised dressings. 

4.  6 large size sterilised burn dressings. 

5.  6 (15-gms.) packets sterilised cotton wool. 

6.  1 (60 ml.) bottle containing two percent alcoholic solution iodine. 

7.  1 (60-ml.) bottle containing salvolite latile having the dose and 

mode of administration indicated on the label. 

8.  1 roll of adhesive plaster. 

9.  1 snake bite lancet. 

10.  1 (30 gms.) bottle of potassium permanganate crystals 

11.  1 pair of scissors. 

12.  1 copy of the first-aid leaflet issued by the Director General 

Factory Advice Service and Labour Institute/ Government of 

India. 

13.  A bottle containing 100 tablets (each of 5 gms.) of aspirin.  

14.  Ointment for burns. 

15.  A bottle of suitable surgical antiseptic solution 

 

iii)  Adequate arrangements shall be made for immediate recoupment of the 

equipment when necessary. 

 

iv)  Nothing except the prescribed contents shall be kept in the First-aid box. 

 

v)  The first-aid box shall be kept in charge of a responsible person who shall always 

be readily available during the working hours at the work place. 

 

vi) A person in charge of the first-aid box shall be a person trained in First-Aid 

treatment, at the work places where the number of contract labour employed is 

150 or more. 

 

vii) In work places where the number of contract labour employed is 500 or more and 

hospital facilities are not available within easy distance from the works, First-aid 

posts shall be established and run by a trained compounder. The compounder 

shall be on duty and shall be available at all hours when the workers are at work. 

 

viii) Where work places are situated in places, which are not towns or cities, a suitable 

motor transport shall be kept readily available to carry injured person or person 

suddenly taken ill to the nearest hospital. 

4.  DRINKING WATER 

 

i) In every work place, there shall be provided and maintained, at suitable places, 

easily accessible to labour, a sufficient supply of cold water fit for drinking 

 

ii).  Where drinking water is obtained from an intermittent public water supply, each 

work place shall be provided with storage where such drinking water shall be 

stored. 
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any latrine drain or other source of pollution. Where water has to be drawn from 

an existing well, which is within such proximity of latrine, drain or any other 

source of pollution, the well shall be properly chlorinated before water is drawn 

from it or for drinking. All such wells shall be entirely closed in and be provided 

with a trap door, which shall be dust and waterproof. 

 

iv)  A reliable pump shall be fitted to each covered well, the trap door shall be kept 

locked and opened only for cleaning or inspection which shall be done at least 

once a month. 

 

5.  WASHING FACILITIES 

 

i) In every work place adequate and suitable facilities for washing shall be provided 

and maintained for the use of contract labour employed therein. 

ii) Separate and adequate cleaning facilities shall be provided for the use of male 

and female workers. 

iii) Such facilities shall be conveniently accessible and shall be kept in clean and 

hygienic condition. 

 

6.  LATRINES AND URINALS 

 

i)  Latrines shall be provided in every work place on the following scale namely:- 

 

a) Where female are employed there shall be at least one latrine for every 25 

females. 

b) Where males are employed, there shall be at least one latrine for every 25 

males. 

 

Provided that where the number of males or females exceeds 100, it shall be sufficient if 

there is one latrine for 25 males or females as the case may be upto the first 100, and one 

for every 50 thereafter. 

 

ii)  Every latrine shall be under cover and so partitioned off as to secure privacy, and 

shall have a proper door and fastenings 

 

iii)  Construction of latrines : The inside walls shall be constructed of masonry or 

some suitable heat-resisting nonabsorbent materials and shall be cement washed 

inside and outside at least once a year. Latrines shall not be of a standard lower 

than bore-hole system. 

 

iv) a) Where workers of both sexes are employed, there shall be displayed outside 

each block of latrine and urinal, a notice in the language understood by the 

majority of the workers "For Men only" or "For Women only" as the case may 

be. 

 

b) The notice shall also bear the figure of a man or a woman, as the case may be. 
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v)  There shall be at least one urinal for up to 50 number of male workers and one for 

up to 50 number of female workers employed at a time, provided that where the 

number of male or female workers, as the case may be, exceeds 500, it shall be 

sufficient if there is one urinal for every 50 males or females, up to the first 500 

and one for every 100 or part thereafter. 

 

vi)  a) The latrines and urinals shall be adequately lighted and shall be maintained in 

a clean and sanitary condition at all times. 

 

b) Latrines and urinals other than those connected with a flush sewage system 

shall comply with the requirements of the Public Health Authorities. 

 

vii)  Water shall be provided by means of tap or otherwise so as to be conveniently 

accessible in or near the latrines and urinals.  

 

viii)  Disposal of excreta: - Unless otherwise arranged for by the local sanitary 

authority, arrangements for proper disposal of excreta by incineration at the work 

place shall be made by means of a suitable incinerator. Alternately excreta may 

be disposed off by putting a layer of night soil at the bottom of a pucca tank 

prepared for the purpose and covering it with a 15 cm. layer of waste or refuse 

and then covering it with a layer of earth for a fortnight (When it will turn to 

manure). 

ix)  The contractor shall at his own expense, carry out all instructions issued to him 

by the Engineer-in-Charge to effect proper disposal of night soil and other 

conservancy work in respect of the contractor's workmen or employees on the 

site. The contractor shall be responsible for payment of any charges, which may 

be levied by Municipal or Cantonment Authority for execution of such on his 

behalf. 

 

7.  PROVISION OF SHELTER DURING REST 

 

At every place there shall be provided, free of cost, four suitable sheds, two for meals 

and the other two for rest separately for the use of men and women labour. The height of 

each shelter shall not be less than 3 metres (10 ft.) from the floor level to the lowest part 

of the roof. These shall be kept clean and the space provided shall be on the basis of 0.6 

sq. m. (6 sft.) per head. 

 

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of 

the building under construction or other alternative accommodation to be used for the 

purpose 

 

8.  CRECHES 

 

i)  At every work place, at which 20 or more women worker are ordinarily employed, 

there shall be provided two rooms of reasonable dimensions for the use of their 

children under the age of six years. One room shall be used as a playroom for the 
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specifications as per clause 19 H (ii) a, b & c. 

 

ii)  The rooms shall be provided with suitable and sufficient openings for light and 

ventilation. There shall be adequate provision of sweepers to keep the places 

clean. 

 

iii)  The contractor shall supply adequate number of toys and games in the playroom 

and sufficient number of cots and beddings in the bedroom. 

 

iv)  The contractor shall provide one ayah to look after the children in the crèche 

when the number of women workers does not exceed 50 and two when the 

number of women workers exceeds 

 

v)  The use of the rooms earmarked as crèches shall be restricted to children, their 

attendants and mothers of the children. 

 

9.  CANTEENS 

 

i)  In every work place where the work regarding the employment of contract labour 

is likely to continue for six months and where in contract labour numbering one 

hundred or more are ordinarily employed, an adequate canteen shall be provided 

by the contractor for the use of such contract labour. 

 

ii)  The contractor shall maintain the canteen in an efficient manner. 

 

iii)  The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and 

washing places, separately for workers and utensils. 

 

iv)  The canteen shall be sufficiently lighted at all times when any person has access 

to it. 

 

v)  The floor shall be made of smooth and impervious materials and inside walls 

shall be lime washed or colour washed at least once in each year. Provided that 

the inside walls of the kitchen shall be lime-washed every 4 months. 

 

vi)  The premises of the canteen shall be maintained in a clean and sanitary condition. 

 

vii)  Wastewater shall be carried away in suitable covered drains and shall not be 

allowed to accumulate so as to cause a nuisance. 

 

viii)  Suitable arrangements shall be made for the collection and disposal of garbage. 

 

ix)  The dining hall shall accommodate at a time 30 percent of the contract labour 

working at a time. 
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x)  The floor area of the dining hall, excluding the area occupied by the service 

counter and any furniture, except tables and chairs, shall not be less than one 

square metre (10 sft.) per diner to be accommodated as prescribed in sub-Rule 9. 

 

xi) a) A portion of the dining hall and service counter shall be partitioned off and 

reserved for women workers in proportion to their number. 

 

b) Washing places for women shall be separate and screened to secure privacy. 

 

xii)  Sufficient tables' stools, chair or benches shall be available for the number of 

diners to be accommodated as prescribed in sub-Rule 9. 

 

xiii)  a)  1.  There shall be provided and maintained, sufficient utensils, crockery, 

furniture and any other equipment's, necessary for the efficient 

running of the canteen. 

 

2.  The furniture utensils and other equipment shall be maintained in a 

clean and hygienic condition. 

 

b) 1. Suitable clean cloths for the employees serving in the canteen shall be 

provided and maintained. 

2.  A service counter, if provided, shall have top of smooth and 

impervious material. 

3.  Suitable facilities including an adequate supply of hot water shall be 

provided for the cleaning of utensils and equipment's. 

 

xiv)  The foodstuffs and other items to be served in the canteen shall be in conformity 

with the normal habits of the contract labour. 

 

xv)  The charges for foodstuffs, beverages and any other items served in the canteen 

shall be based on 'No profit, No loss' and shall be conspicuously displayed in the 

canteen. 

 

xvi)  In arriving at the price of food stuffs, and other articles served in the canteen, the 

following items shall not be taken into consideration as expenditure namely: - 

 

a) The rent of land and building. 

 

b)  The depreciation and maintenance charge for the building and 

equipment's provided for the canteen. 

 

c)  The cost of purchase, repairs and replacement of equipment's including 

furniture, crockery, cutlery and utensils. 

 

d)  The water charges and other charges incurred for lighting and ventilation. 
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equipment's provided for the canteen. 

 

xvii)  Registered accountants and auditors shall audit the accounts pertaining to the 

canteen once every 12 months. 

 

10.  ANTI-MALARIAL PRECAUTIONS 

 

The contractor shall at his own expense, conform to all anti-malarial instructions given to 

him by the Engineer-in-Charge including the filling-up of any borrow pits which may 

have been dug by him. 

 

11. The contractor shall ensure that at the construction site of The Building or other 

construction work, adequate safety measures are taken to protect The Building workers 

against any accident etc. The adequate safety measures in conformity with the provisions 

of Part III of The Building and Other Construction Workers (Regulation of Employment 

and condition of service) Central Rules 1998 should be provided in addition to the safety 

measures laid down hereunder: In case of any discrepancy, the safety measures as per 

Part III of The Building and Other Construction Workers (Regulation of Employment 

and condition of service) Central Rules 1998 shall supersede.  

 

12. Notwithstanding the provisions made above, the contractor shall be liable for levy of any 

penalty in case he fails to meet the requirements of The Building and Other Construction 

Workers (Regulation of Employment and condition of service) Act, 1996 and The 

Building and Other Construction Workers (Regulation of Employment and condition of 

service) Central Rules 1998.  

 

13. The above rules shall be incorporated in the contracts and in notices inviting tenders and 

shall form an integral part of the contracts. 

 

 14.  AMENDMENTS 

 

Government/ BSNL may, from time to time, add to or amend these rules and issue 

directions it may consider necessary for the purpose of removing any difficulty, which 

may arise in the administration thereof.  
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CONTRACTOR’S LABOUR REGULATIONS 
CONTRACTOR'S LABOUR REGULATIONS 

 

1.  SHORT TITLE 

 

These regulations may be called the Contractors Labour Regulations. 

 

2. DEFINITIONS 

 

i)  Workman means, any person employed by BSNL or its contractor directly or 

indirectly, through a subcontractor, with or without the knowledge of the BSNL, to do 

any skilled, semiskilled or unskilled, manual, supervisory, technical or clerical work, 

for hire or reward, whether the terms of employment are expressed or implied, but 

does not include any person: - 

 

a)  Who is employed mainly in a managerial or administrative capacity; or, 

 

b)  Who, being employed in a supervisory capacity draws wages exceeding five 

hundred rupees per mensem or exercises either by the nature of the duties 

attached to the office or by reason of powers vested in him, functions mainly of 

managerial nature; or, 

 

c) Who is an out worker, that is to say, person to whom any article or materials 

are given out by or on behalf of the principal employers to be made up cleaned, 

washed, altered, ornamental finished, repaired adopted or otherwise processed 

for sale for the purpose of the trade or business of the principal employers and 

the process is to be carried out either in the home of the out worker or in same 

other premises, not being premises under the control and management of the 

principal employer. 

 

ii)  Fair Wages means wages whether for time or piecework fixed and notified under the 

provision of the Minimum Wages Act from time to time. 

 

iii)  Contractors shall include every person who undertakes to produce a given result other 

than a mere supply of goods or articles of manufacture through contract labour or who 

supplies contract labour for any work and includes a subcontractor. 

 

iv)  Wages shall have the same meaning as defined in the Payment of Wages Act. 

 

3. i)  Normally working hours of an adult employee should not exceed 9 hours a day and in 

case of child 4 ½ hours a day. The working day shall be so arranged that inclusive of 

interval for rest, if any, it shall not spread over more than 12 hours on any day. 

 

ii)  When an adult worker is made to work for more than 9 hours on any day or for more 

than 48 hours in any week he shall be paid over time for the extra hours put in by him 

at double the ordinary rate of wages. Children shall not be made to work extra hours. 

 

iii)  a)  Every worker shall be given a weekly holiday normally on a Sunday, in 

accordance with the provisions of Minimum Wages (Central) Rules 1960, as 

amended from time to time, irrespective of whether such worker is governed by the 

Minimum Wages Act or not. 
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b) Where the minimum wages prescribed by the Government, under the Minimum 

Wages Act, are not inclusive of the wages for the weekly day of rest, the worker 

shall be entitled to rest day wages, at the rate applicable to the next preceding day, 

provided he has worked under the same contractor for a continuous period of not 

less than 6 days. 

 

c)  Where a contractor is permitted by the Engineer-in-Charge to allow a worker to 

work on a normal weekly holiday, he shall grant a substituted holiday to him for 

the whole day, on one of the five days, immediately before or after the normal 

weekly holiday, and pay wages to such worker for the work performed on the 

normal weekly holiday at the overtime rate. 

 

 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

 

The contractor shall, before he commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain, in a clear and legible condition in 

conspicuous places on the work, notices in English and in local Indian languages spoken by 

the majority of the workers, giving the minimum rates of the wages fixed under Minimum 

Wages Act, the actual wages being paid, the hours of work for which such wage are earned, 

wages periods, dates of payments of wages and other relevant information as per Appendix 

'III'. 

5.  PAYMENT OF WAGES. 

 

i)  The contractor shall fix wage periods in respect of which wages shall be payable. 

 

ii)  No wage period shall exceed one month. 

 

iii)  The wages of every person employed as contract labour in an establishment or by a 

contractor, where less than one thousand such persons are employed, shall be paid 

before the expiry of seventh day and in other cases before the expiry of tenth day after 

the last day of the wage period in respect of which the wages are payable. 

 

iv)  Where the employment of any worker is terminated by or on behalf of the contractor 

the wages earned by him shall be paid before the expiry of the second working day 

from the date on which his employment is terminated. 

 

v)  All payment of wages shall be made on a working day at the work premises and during 

the working time and on a date notified in advance and in case the work is completed 

before the expiry of the wage period, final payment shall be made within 48 hours of 

the last working day. 

 

vi) Wages due to every worker shall be paid to him direct or to other person authorised by 

him in this behalf. 

 

vii)  All wages shall be paid in current coin or currency or in both. 

 

viii)  Wages shall be paid without any deductions of any kind except those specified by the 

Central Government by general or special order in this behalf or permissible under the 

Payment of Wages Act 1956. 
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ix)  A notice showing the wages period and the place and time of disbursement of wages 

shall be displayed at the place of work and a copy sent by the contractor to the 

Engineer-in-Charge under acknowledgement. 

 

x)  It shall be the duty of the contractor to ensure the disbursement of wages in presence 

of the Junior Engineer or any other authorised representative of the Engineer-in-

Charge who will be required to be present at the place and time of the disbursement of 

wages by the contractor to workmen. 

 

xi) The contractor shall obtain from the Junior Engineer or any other authorised 

representative of the Engineer-in-Charge, as the case may be, a certificate under his 

signature at the end of the entries in the "Register of Wages" or the "Wage-cum-

Muster Roll", as the case may be, in the following form: - 

 

"Certified that the amount shown in the column No…………has been paid to the 
workman concerned in my presence on……….…..at…………" 

 

6.  FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

(i)  The wages of a worker shall be paid to him without any deduction of any kind except 

the following: - 

 

(a)  Fines 

 

(b)  Deductions for absence from duty i.e. from the place or the places where by the 

terms of his employment he is required to work. The amount of deduction shall 

be in proportion to the period for which he was absent. 

 

(c)  Deductions for damage to or loss of goods expressly entrusted to the employed 

person for custody, or for loss of money or any other deductions which he is 

required to account, where such damage or loss is directly attributable to his 

neglect or default. 

 

 (d)  Deduction for recovery of advances or for adjustment of overpayment of 

wages, advances granted shall be entered in a register. 

 

(e)  Any other deduction, which the Central Government may from time to time, 

allows. 

 

(ii)  No fines should be imposed on any worker save in respect of such acts and omissions 

on his part as have been approved of by the Chief Labour Commissioner. 

 

Note : An approved list of Acts and Omission for which fines can be imposed is enclosed at 

Appendix-X. 

 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be 

made from his wages until the worker has been given an opportunity of showing cause 

against such fines or deductions. 

 

(iv)  The total amount of fine, which may be imposed, in any one-wage period, on a 

worker, shall not exceed an amount equal to three paise in a rupee of the total wages, 

payable to him in respect of that wage period. 
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(v)  No fine imposed on any worker shall be recovered from him by installment, or after 

the expiry of sixty days from the date on which it was imposed. 

 

 (vi)  Every fine shall be deemed to have been imposed on the day of the act or omission in 

respect of which it was imposed. 

 

7. LABOUR RECORDS 

 

(i) The contractor shall maintain a Register of Persons employed on work on contract in 

Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV) 

 

(ii)  The contractor shall maintain a Muster Roll register in respect of all workmen 

employed by him on the work under Contract in Form XVI of the CL (R&A) Rules 

1971 (Appendix V) 

 

(iii)  The contractor shall maintain a Wage Register in respect of all workmen employed by 

him on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix 

VI) 

 

(iv)  Register of accident - The contractor shall maintain a register of accidents in such form 

as may be convenient at the work place but the same shall include the following 

particulars: 

 

a)  Full Particulars of the labourers who met with accident 

b)  Rate of wages. 

c)  Sex 

d)  Age 

e)  Nature of accident and cause of accident 

f)  Time and date of accident 

g)  Date and time when admitted in hospital 

h)  Date of discharge from the hospital 

i)  Period of treatment and result of treatment 

j)  Percentage of loss of earning capacity and disability as assessed by Medical 

Officer.  

k)  Claim required to be paid under Workmen's Compensation Act. 

l)  Date of payment of compensation 

m)  Amount paid with details of the person to whom the same was paid 

n)  Authority by whom the compensation was assessed 

o) Remarks. 

v)  The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) 

Rules 1971 (Appendix XI) The contractor shall display in a good condition and in a 

conspicuous place of work the approved list of acts and omission for which fines can 

be imposed (Appendix X) 

vi)  The contractor shall maintain a Register of deductions for damage or loss in Form XX 

of the CL (R&A) Rules 1971 (Appendix XII). 

 

vii)  The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) 

Rules 1971 (Appendix-XIII). 

 

viii)  The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) 

Rules 1971 (Appendix-XIV). 
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8. ATTENDANCE CARD-CUM WAGE SLIP 

 

i) The contractor shall issue an Attendance card cum wage slip to each workman 

employed by him in the specimen form at (Appendix-VII). 

 

ii)  The card shall be valid for each wage period. 

 

iii)  The contractor shall mark the attendance of each workman on the card twice each day, 

once at the commencement of the day and again after the rest interval, before he 

actually starts work. 

 

iv)  The card shall remain in possession of the worker during the wage period under 

reference. 

 

v)  The contractor shall complete the wage slip portion on the reverse of the card at least a 

day prior to the disbursement of wages in respect of the wage period under reference. 

 

vi)  The contractor shall obtain the signature or thumb impression of the worker on the 

wage slip at the time of disbursement of wages and retain the card with him. 

 

9.  EMPLOYMENT CARD 

 

The contractor shall issue an Employment Card in the Form XIV of CL (R&A) Central Rules 

1971 to each worker within three days of the employment of the worker (Appendix-VIII). 

 

10.  SERVICE CERTIFICATE 

 

On termination of employment for any reason whatsoever the contractor shall issue to the 

workman whose services have been terminated, a Service Certificate in the Form XV of the 

CL (R&A) Central Rules 1971 (Appendix-IX). 

 

11.  PRESERVATION OF LABOUR RECORDS 

 

All records required to be maintained under Regulations Nos. 6 &7 shall be preserved in 

original for a period of three years from the date of last entries made in them and shall be 

made available for inspection by the Engineer-in-Charge or Labour Officer or any other 

officers authorised by the Ministry of Communication in this behalf. 

 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

 

The labour officer or any person authorised by the Central Government on their behalf shall 

have power to make enquiries with a view to ascertaining and enforcing due and proper 

observance of Fair Wage Clauses and provisions of these Regulations. He shall investigate 

into any complaint regarding the default made by the contractor or subcontractor in regard to 

such provision. 

13.  REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of 

his investigation or enquiry to the Executive Engineer concerned indicating the extent, if any, 

to which the default has been committed with a note that necessary deductions from the 

contractor's bill be made and the wages and other dues be paid to the labourers concerned. In 

case an appeal is made by the contractor under Clause 13 of these regulations, actual payment 
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to labourers will be made by the Executive Engineer after the Superintending Engineer has 

given his decision on such appeal. 

i)  The Executive Engineer shall arrange payments to the labour concerned within 45 

days from the receipt of the report from the Labour Officer or the Superintending 

Engineer as the case may be. 

 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

 

Any person aggrieved by the decision and recommendations of the Labour Officer or other 

person so authorised may appeal against such decision to the Superintending Engineer 

concerned within 30 days from the date of decision, forwarding simultaneously a copy of his 

appeal to the Executive Engineer concerned but subject to such appeal, the decision of the 

officer shall be final and binding upon the contractor. 

 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

 

i)  A workman shall be entitled to be represented in any investigation or inquiry under 

these regulations by: - 

 

a)  An officer of a registered trade union of which he is a member. 

 

b)  An officer of a federation of trade unions to which the trade union referred to 

in Clause (a) is affiliated. 

 

c)  Where the employer is not a member of any registered trade union, by an 

officer of a registered trade union, connected with the industry in which the 

worker is employed or by any other workman employed in the industry in 

which the worker is employed. 

 

ii)  An employer shall be entitled to be represented in any investigation or inquiry under 

these regulations by:- 

 

a)  An officer of an association of employers of which he is a member. 

 

b)  An officer of a federation of associations of employers to which association 

referred to in Clause (a) is affiliated. 

 

c)  Where the employer is not a member of any association of employers, by an 

officer of association of employer connected with the industry, in which the 

employer is engaged or by any other employer, engaged in the industry in 

which the employer is engaged. 

 

iii)  No party shall be entitled to be represented by a legal practitioner in any investigation 

inquiry under these regulations. 

 

16.  INSPECTION OF BOOKS AND SLIPS 

 

The contractor shall allow inspection of all the prescribed labour records to any of his workers 

or to his agent at a convenient time and place after due notice is received or to the Labour 

Officer or any other person, authorised by the Central Government on his behalf 

 

17.  SUBMISSION OF RETURNS 
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The contractor shall submit periodical returns as may be specified from time to time 

 

18.  AMENDMENTS 

 

The Central Government/ BSNL may from time to time add to or amend the regulations and 

on any question as to the application/interpretation or effect of those regulations the decision 

of the Superintending Engineer concerned shall be final. 
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Appendix I 

 

REGISTER OF MATERNITY BENEFITS (Clause 19F) 

 

Name and address of the contractor____________________________________ 

 

Name and Location of the work________________________________________ 

 

 

Name of the 

Employee 

Father's/husband's 

name 

Nature of 

Employment 

Period of actual 

confinement 

Date on which 

notice of given 

1 2 3 4 5 

     

 

 

 

Date on which maternity leave commenced and ended 

Date of Delivery/ 

Miscarriage 

. In case of delivery In case of miscarriage 

Commenced Ended Commenced Ended 

6 7 8 9 10 

     

 

 

 

 

Leave pay paid to the employee Remarks 

In case of delivery In case of miscarriage 

Rate of leave pay Amount paid Rate of leave pay Amount paid 

11 12 13 14 15 
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Appendix II 

 

SPECIMEN FORM OF THE REGISTER,  

REGARDING MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR'S LABOUR  

IN DEPARTMENT OF TELECOM / BSNL. 

 

Name and address of the contractor_______________________________ 

 

Name and location of the work___________________________________ 

 

1.  Name of the woman and her husband's name. 

2.  Designation 

3. Date of appointment. 

4.  Date with months and years in which she is employed. 

5.  Date of discharge / dismissal, if any. 

6.  Date of production of certificates in respect of pregnancy. 

7.  Date on which the woman informs about the expected delivery. 

8.  Date of delivery / miscarriage / death. 

9.  Date of production of certificates in respect of delivery / miscarriage. 

10.  Date with the amount of maternity/ death benefit paid in advance of expected delivery. 

11.  Date with amount of subsequent payment of maternity benefit. 

12.  Name of the person nominated by the woman to receive the payment of the maternity benefit 

after her death. 

13.  If the woman dies, the date of death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and the date of payment. 

14.  Signature of the contractor for authenticating entries in the register. 

15.  Remarks column for the use of inspecting officer. 
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Appendix III 

 

LABOUR BOARD 

 

Name of work :_____________________________________________________________ 

Name of Contractor :_______________________________________________________ 

Address of Contractor  :_______________________________________________________ 

Name and address of BSNL Division :______________________________________________ 

Name of BSNL Labour Officer :__________________________________________________ 

Address of BSNL Labour Officer:________________________________________________ 

Name of Labour Enforcement Officer:_____________________________________________ 

Address of Labour Enforcement Officer:___________________________________________ 

 

 

Sr. 

No 
Category 

Minimum 

wage Fixed 

Actual wage 

paid 

Number 

Present 
Remarks 

      

 

 

 

 

Weekly holiday_____________________________________________________ 

Wage period ______________________________________________________ 

Date of payment of Wages__________________________________________ 

Working hours____________________________________________________ 

Rest interval______________________________________________________ 

 

 

 

 

 

 

 

 

 

 

 



Downloaded Tender                                                              NIT No. 33/EEE/BSNL/DMP/2018-19 

 

Contractor                                                            91                                                                             EE [E] 

 

Appendix IV 

 

Form-XIII (See Rule 75) 

Register of Workmen Employed by contractor 

 

Name and address of contractor__________________________________________________ 

Name and address of establishment under which contract is carried on _____________________  

__________________________________________________________________________ 

Nature and location of Work____________________________________________________ 

Name and address of Principal Employer____________________________________________ 

 

 

S
l.

 N
o
. 

 

N
a
m

e 
a
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d

 s
u
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e 
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f 

W
o
rk

m
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n
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e 
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er
's

 /
 H
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N
a
tu

re
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p
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m

en
t 

/ 

d
es
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n
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o
n

 

P
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m
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n
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t 

h
o
m

e 
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d

d
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ss
 

o
f 

th
e 

w
o
rk

m
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n

 

(V
il
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e 

a
n

d
 T
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l,
 

T
a
lu

k
a
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d

 D
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ic

t)
 

L
o
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l 
A
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d
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ss

 

D
a
te

 o
f 
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m
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ce
m

en
t 

o
f 
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p
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y
m

en
t 

S
ig

n
a

tu
re

 o
r 

th
u
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b
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p
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ss
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n

 o
f 

th
e 

w
o
rk

m
a
n

 

D
a
te

 T
er

m
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a
ti

o
n

 o
f 

em
p
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y
m

en
t 

R
ea

so
n

s 
fo

r 
te
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a
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o
n

 

R
em

a
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s 

1 2 3 4 5 6 7 8 9 10 11 12 
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Appendix V 

Form-XVI (See Rule 78(2)(a) 

Muster Roll 

 

Name and address of the contractor_______________________________________________ 

Name and address of establishment under which contract is carried on ____________________ 

__________________________________________________________________________ 

Nature and location of work_____________________________________________________ 

Name and address of Principal Employer____________________________________________ 

For the month of fortnight______________________________________________________ 

 

 

Sr. 

No 

Name of 

workman 
Sex 

Father's/Husband's 

name 
Dates  Remarks 

1 2 3 4 5 6 

    1 2 3 4 5  
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Appendix VI 

Form -XVII (See Rule 78(2)(a)) 

Register of Wages 

 

Name and address of the contractor___________________________________________ 

Name and address of establishment under which contract is carried on__________________ 

_______________________________________________________________________ 

Nature and location of work__________________________________________________ 

Name and address of Principal Employer_________________________________________ 

Wages period_______ Monthly /fortnightly 

 

 

Sl . 

No. 

 

Name of 

of 

workman 

Serial No. in 

the register 

workman 

Designation 

Nature of 

work done 

No. of days 

worked 

Units of 

work 

done 

 

Daily 

rate of 

wages / 

piece rate 

Basic 

Wages 

 

1 2 3 4 5 6 7 8 

        

 

 

 

 

Dearness 

allowanc

es 

Over 

time 

Other cash 

payments 

(Indicate 

nature) 

Tota

l 

 

Deductions if 

any,  

(indicate 

nature) 

Net 

amount 

paid 

 

Signature or 

thumb 

impression of 

the workman 

Initial of 

contractor or 

his 

representativ

e 

1 2 3 4 5 6 7 8 
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Appendix VII 

(Observe) 

Wage Card No.___________ 

 

Wage Card 

 

Name and address of the contractor____________________ Date of issue_______ 

Name and location of work___________________________ Designation_______ 

Name of Workman__________________________________ Month/fortnight 

Rate of Wages_______________________________________________ 

 

 DATE 

 1. 2. 3. 4. 5. 6. 7. 8. 9. 10. 11. 12. 13. 14. 15. 16. 17. 18. 19. 20. 21. 22. 23. 24. 25. 26. 27. 28. 29. 30. 31. 

M
o
rn

in
g

                                

E
v
en

in
g

                                

In
it

ia
l 

                               

 

 

Rate_______________ Amount_________________________________________________ 

 

Received from_____________________ the sum of Rs. _____________________on account of my 

wages. 

 

 

 

 

Signature 

 

 

 

 

 

 

 

 



Downloaded Tender                                                              NIT No. 33/EEE/BSNL/DMP/2018-19 

 

Contractor                                                            95                                                                             EE [E] 

 

Appendix'VII 

(Reverse) 

Form-XIX 

(See rule 78(2)(b)) 

 

Wages Slip 

 

Name and address of the contractor_______________________________ 

Name and Father's/Husband's name of workman______________________ 

Nature and location of work_____________________________________ 

For the Week/Fortnight/Month ending_____________________________ 

 

1. No. of days worked _____________________________________ 

2. No. of units worked in case of piece rate workers_______________ 

3. Rate of daily wages/piece rate_____________________________ 

4. Amount of overtime wages________________________________ 

5. Gross wages payable____________________________________ 

6. Deduction, if any_______________________________________ 

7. Net amount of wages paid________________________________ 

 

 

 

 

Initials of the Contractors  

or his representative 
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Appendix VIII 

Form-XIV 

(See rule 76) 

 

Employment Card 

 

 

Name and address of the contractor_______________________________________ 

Name and address of establishment under which contract is carried on______________ 

___________________________________________________________________ 

Nature of work and location of work________________________________________ 

Name and address of Principal Employer_____________________________________ 

 

1. Name of Workman_______________________________________________ 

2. Sl No. in the register of workman employed_____________________________ 

3. Nature of employment/designation___________________________________ 

4. Wage rate (with particulars of unit in case of piece work)__________________ 

5. Wages period___________________________________________________ 

6. Tenure of employment____________________________________________ 

7. Remarks_______________________________________________________ 

 

 

Signature of contractor 
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Appendix  IX 

Form-XV (See Rule 77) 

 

Service Certificate 

 

Name and address of the contractor_____________________________________ 

Nature and location of work___________________________________________ 

Name and Address of workman_________________________________________ 

Age or date of birth_________________________________________________ 

Identification marks_________________________________________________ 

Father's/Husband's name_____________________________________________ 

Name and address of establishment in/under which contract is carried on_________ 

________________________________________________________________ 

Name and address of Principal Employer__________________________________ 

 

 

Sr. 

No. 

Total period for which 

employed 
Nature of 

work done 

Rate of Wages (with 

particulars of unit in case of 

piece work) 

Remark

s 
From To 

1 2 3 4 5 6 

      

 

 

 

Signature 
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Appendix X 

 

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 
 

In accordance with rule 7 (v) of the DOT Contractors Labour Regulations to be displayed 

prominently at the site of work both in English and local Language. 

 

1. Willful insubordination or disobedience, whether along or in combination with other. 

2. Theft fraud or dishonestly in connection with the contractors beside a business or property of 

DOT. 

3. Taking or giving bribes or any illegal gratifications. 

4. Habitual late attendance. 

5. Drunkenness fighting, riotous or disorderly or indifferent behavior. 

6. Habitual negligence. 

7. Smoking near or around the area where combustible or other materials are locked. 

8. Habitual indiscipline. 

9. Causing damage to work in the progress or to property of the DOT or of the contractor. 

10. Sleeping on duty. 

11. Malingering or showing down work. 

12. Giving of false information regarding name and father's name etc. 

13. Habitual loss of wage cards supplied by the employers. 

14. Unauthorized use of employer's property of manufacturing or making of unauthorized articles 

at the work place. 

15. Bad workmanship in construction and maintenance by skilled workers which is not approved 

by the Department and for which the contractors are compelled to undertake rectification. 

16. Making false complaints and/or misleading statements. 

17. Engaging on trade within the premises of the establishment. 

18. Any unauthorized divulgence of business affairs of the employees. 

19. Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorized by the employer. 

20. Holding meeting inside the premises without previous sanction of the employers. 

21. Threatening or intimidating any workman or employer during the working hours within the 

premises. 
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Appendix XI 

Form-XII (See Rule 78(2)(d)) 

 

Register of Fines 

 

Name and address of the contractors______________________________________________ 

Name and address of establishment under which contract is carried on_____________________ 

__________________________________________________________________________ 

Nature and location of work_____________________________________________________ 

Name and address of Principal Employer____________________________________________ 

 

 

Sr. 

No 

Name of 

workman 

Father's / 

Husband's 

name 

Designation / 

nature of 

employment 

Act/Omission for 

which fine 

imposed 

Date of 

Offence 

1 2 3 4 5 6 

      

 

 

 

Whether 

workman Showed 

cause against fine 

Name of person in 

whose presence 

Employees 

explanation was 

heard 

Wage period 

and wages 

payable 

Amount 

of fine 

imposed 

Date on 

which 

fine 

realized 

Remarks 

7 8 9 10 11 12 
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Appendix XII 

Form-XX (See Rule 78(2)(d)) 

 

Register of Deduction for Damage or Loss 
 

Name and address of the contractors______________________________________________ 

Name and address of establishment under which contract is carried on_____________________ 

__________________________________________________________________________ 

Nature and location of work_____________________________________________________ 

Name and address of Principal Employer____________________________________________ 

 

 

Sr. 

No 

Name of 

workman 

Father's / 

Husband's 

name 

Designation / 

nature of 

employment 

Particulars of 

damage or loss 

Date of 

damage 

or loss 

1 2 3 4 5 6 

      

 

 

Whether 

workman 

Showed 

cause 

against fine 

Name of 

person in 

whose presence 

Employees 

explanation 

was heard 

Amount 

of 

deduction 

imposed 

No. of 

installment 

Date of recovery 

Remark

s 
First 

installme

nt 

Last 

installme

nt 

7 8 9 10 11 12 13 
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Appendix XIII 

Form-XXII (See Rule 78(2)(d) 

Register of Advances 

 

Name and address of the contractors______________________________________________ 

Name and address of establishment under which contract is carried on_____________________ 

__________________________________________________________________________ 

Nature and location of work_____________________________________________________ 

Name and address of Principal Employer____________________________________________ 

 

 

 

S
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o
. 
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e 
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f 
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m
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n
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R
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1 2 3 4 5 6 7 8 9 10 11 
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Appendix XIV 

Form-XXIII (See Rule 78(2)(e)) 

Register of Overtime 
 

 

Name and address of the contractors______________________________________________ 

Name and address of establishment under which contract is carried on_____________________ 

__________________________________________________________________________ 

Nature and location of work_____________________________________________________ 

Name and address of Principal Employer____________________________________________ 
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PROFORMA OF SCHEDULES 

(Operative Schedules to be supplied separately to each intending tenderer) 
 
SCHEDULE 'A' 
Schedule of quantities: Appended from page 117-120 
 
SCHEDULE 'B' 

Schedule of materials to be issued to the contractor. Transportation shall be paid extra as per quoted 
rate. 

Sr. 
No. Description of item Quantity 

Rates in figures and 
words at which the 

material will be 
charged to the 

contractor 

Place of 
Issue 

1 2 3 4 5 

Nil Nil Nil Nil Nil 

 
 

SCHEDULE 'D' 
 

Extra schedule for specific requirements / document for the work, if any. 

I. Important Note for Contractors: Appended from page 105-112. 

II. Specifications: Appended from page 121-131 

SCHEDULE  'F' 
Reference to General Conditions of contract. 

 

 

Name of work: 

 

Replacement of faulty items from 25 KVA 

Transformer at BSNL Station Sekruzu under 

Nagaland SSA. 

     

 

Estimated cost of work: Rs. 80400/- 

i) Earnest money:  Rs. 1608/- 

ii) Performance Guarantee:   

The contractor is required to furnish 

performance guarantee for an amount equal 
to 5% of the contract value in the form of 

bank guarantee of a Nationalized / Scheduled 

bank (in a standard format) / CDR / FDR / 

DD within two weeks from the date of issue 
of acceptance letter 

iii) Security Deposit:  

In addition to performance guarantee stated 

above, a sum @ 10% of the gross amount 

of the bill shall be deducted from each 

running bill of the contractor till the sum 

will amount to security deposit of 5% of the 

contract value of the work. 

GENERAL RULES and DIRECTIONS: 
Officer inviting tender EE (E), BSNL 

Electrical Division, Dimapur 

Definitions: See below 

2(v) Engineer-in-Charge 
Executive Engineer (E),  

BSNL Electrical Division, Dimapur 
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2(vi) Accepting Authority 
Executive Engineer (E),  

BSNL Electrical Division, Dimapur 

2(x) Percentage on cost of materials and labour to 

cover all overheads and profits 
10% 

       Standard BSNL EW contract Form BSNL EW Form 8  latest 

Clause 1 
i)Time allowed for submission of Performance 
Guarantee from the date of issue of letter of 

acceptance, in days 

 

15 days 
 

 

Clause 2 
Authority for fixing compensation under Clause 2. 

 

Superintending Engineer (E), Shillong  

Clause 5 
Number of days from the date of issue of letter of 

acceptance for reckoning date of start 

 
10 days 

 

Time allowed for execution of work.   

Authority to give fair and reasonable extension of 

time for completion of work. 

One Month. 

Superintending Engineer (E), Shillong 

Clause 10CC 
Clause 10CC to be applicable in contracts with 

stipulated period of completion exceeding the 

period shown in next column. 

 

NA 

Clause 12 

12.2(iii) schedule of rates for determining the rates 

of additional, altered or substituted items that can 

not be determined under 12.2(i) & (ii) 

 

NIL 

Clause 12 
 12.2(iii) plus/minus +/- the % over the rate 

entered in the schedule of rates 

 

NA 

Clause 12 

Deviation Limit beyond which clause 12.3 shall 

apply  

25% 

Clause 25 
Competent Authority for Conciliation 

Superintending Engineer (E),  

Not in-charge of the work. 

Clause 30.2 
Minimum Qualifications and experience required 
for Principal Technical representative. 

 

a) For works with estimated cost 

put to tender more than 

i) Rs. 2lakh but less than 5Lakhs for Ele/ Mech. 

Works 

Recognized diploma holder 

b) For works with estimated cost put to tender 
more than  i) Rs.5 Lakhs for Elect/ Mech. Works 

Graduate or Recognized diploma holder with 
3years experience 

Recovery to be effected from the  contractor in the 

event of not fulfilling provision of clause 30.5 

Rs.4,000/- p.m. for works costing above 5 

Lakhs 

Rs.2,000/- p.m. for works costing between 2 
Lakhs to 5 Lakhs 
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( I ) “IMPORTANT NOTE FOR CONTRACTORS” 

 

The firm shall read carefully the following conditions and shall quote accordingly confirming all the 

points in their offer. 

  

GENERAL TERMS AND CONDITIONS:-    

 

1. EVALUTION OF TENDERS:- 

The bidder shall quote the rates inclusive of all Duties and Taxes, Packing, Forwarding, 

Freight, Insurance charges, and excluding GST  etc. 

2. CURRENCY OF CONTRACT: - 

The contract shall be valid for One Month after completion of work.  Including 25% deviation 

if any, after the date of  its acceptance. The ordering quantity can be increased up to the extent 

of 25% (deviation limit) without the consent of the firm. The firm shall execute such 

quantities at the rate quoted in the tender without any change in terms and conditions of the 

contract. 

3. BSNL does not bind himself to accept the lowest or any tender and reserves to himself the 

right of accepting the whole or any part of the tender and the tenderer shall be bound to 

perform the same at the quoted rates.  

4. COMPLIANCE OF EPF ACT:    

The firm has to fulfill / compliance of the provisions of EPF & Misc. Provisions Act 1952 & 

Employees’ Provident Fund Scheme 1952. 

The each claim bill of contractors must accompany the 1) List showing the details of labourers 

/ employees engaged. 2) Duration of their enganement.3) The amount of wages paid to such 

labourers / employees for the duration in question.4) Amount of EPF contributions (both 

employer’s and employees contribution) for the duration of engagement in question, paid to 

the EPF authorities. 5) Copies of authenticated documents of payments of such contribution to 

EPF authorities and 6) A declaration from the contractors regarding compliance of the 

conditions of EPF Act, 1952. 

5. CO-ORDINATION AT SITE :- 

At the site of work more than one agency may be working full cooperation shall be extended 

to other agencies during progress of work. Further, work shall be carried out in such a way so 

that it may not cause abnormal noise and hindrance to the officers of the department engaged 

in erection as well to the normal routine work. 

6. Certificate to be furnished by contractor about relative(s) working in BSNL. 

  

DECLARATION BY   TENDERER 

a) To be signed by Proprietor in case of proprietorship firm. 

b) To be signed by all partners in case of partnership firm. 

c) To be signed by all the directors in case of the company. 

 

1. M/s……………………………………………………………………  
 

       S/o ………………………………………………………………….. 
 

       R/o ………………………………………………………………….. 
 

Hereby certify that none of my relatives(*) as defined below is/are employed in BSNL 

units(**) as defined below. 

In case at any stage it is found that information given by me is false/incorrect, BSNL shall 

have absolute right to take any action as deemed fit, without any prior intimation to me. 
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(*)   Definition of Relatives.   

a) Member of Undivided family. 

b) They are husband and wife. 

c) They are related to the other in the manner  as Father, Son(s),Son’s    wife 

(Daughter-in-law, Daughter(s) & Daughter’s husband (Son-in-law), Brother & 

Brother’s wife, Sister(s) & Sister’s husband (Brother–in–law).   

 

(**)  The company or firm or any person is not permitted to tender for the work in BSNL unit 

in which his near relative(s) is (are) posted. The unit is defined as  

d) For Non Executive Employees:  SSA/Circle/Chief Engineer/Chief 

Architect/Corporate Office. 

e) For Executive Employees (including those called as gazetted officer at 

present): All SSA in Circle office/Chief Engineer / Chief Architect /Corporate 

Office. 

Place :____________                                                          

 

 

Date :_____________                                                            Signature of tenderer  

 

7 .Goods & Service Tax (GST): Firm shall have valid GST registration. The rates offered by the 

firm shall be exclusive of the GST as applicable. The firm shall claim GST with the bill 

clearly furnishing complete details of GST so included. BSNL under no circumstances will 

consider any claim of GST not included in the bill. It will the firms responsibility to settle GST 

with GST authorities. 

 

8 TAX AND DUTIES: - 

The bidder shall give the price inclusive of all taxes  and excluding GST  etc.  No   concessional 

form shall be provided by BSNL. The contractor / supplier shall submit to   BSNL necessary 

supporting documents for availing input Tax credit of GST by BSNL. In case  the documents 

furnished by the firm  are not accepted by taxation department then the amount of GST shall be 

deducted  from the payments due to the firm.  

 

 

9 PAYMENT TERM: -  

No advance payment will be made. The payment terms for all items shall be governed as 

under. Stipulations like levy of interest if payment is not made in specified time are not 

acceptable to the BSNL.   

a. 80% against supply of materials (On pro–rata basis) of approved value of contract on 

receipt of the complete equipment at site and after physical verification of the same. 

b. 10% (On pro-rata basis) of approved value against erection of equipment, successful 

testing and commissioning. 

c. 10% (On pro–rata basis) of approved value against Final successful charging, Handing 

over of the equipment & completion of work.  

For   claiming this payment the following documents are to be supplied to the paying authority 

:-  

a. Basic Value of Goods. 

b. GST Percentage with Amount. 

c. Correct GST tariff head. 

 

10 STORES AND SAFETY: - 

All the stores and materials required for the satisfactory completion of work except those 

specified, as departmental supply shall be arranged at work site by the contractor from his 
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own resources or open market. It should be clearly understood that no claim whatsoever shall 

be entertained by the department on this account, safe custody of the material brought and 

installed at site shall be contractor’s responsibility till the installation is taken over by the 

department after successful completion. List of approved material not in list prior case 

permission in writing is to be obtained from Engineer-in-charge. 

 

11 TEST CERTIFICATES: - 

   

BSNL reserves the right to depute representative for inspection of material/ equipment and 

witness the test at contractor's/ suppliers works and the firm shall be required to perform 

routine/ type test for unit of each type/ model  as per Annexure-I of I.S in the presence of 

BSNL's representative.  At least one week's notice shall be given by the contractor to the 

BSNL for fixing up inspection and factory test. 

 

The firm shall submit manufacturer test certificates of MV Cables, accessories and HT  cable 

etc on supply of the material at site.          

 

12 COMPLETION DRAWINGS: - 

 

Five sets or following drawings shall be submitted by the contractor after physical completion 

of the work but before commissioning of the installation. 

 

(a) l G.A. arrangement of Feeder Pillar , Single line Diagram,  equipment installation drawing 

giving complete details of the entire equipment  

 

(b) Electrical drawings,  power wiring & control wiring drawing showing cable sizes, 

equipment capacity, control components and control wiring. 

 

(c) Schematic control drawings giving detailed sequence or operation and notes to explain the 

operation or the control circuit. 

 

(d)  Various HT & LT Cable  route Layout  with sizes etc  
 

Note :- In case agency fails to give the completion plans as described above, an amount 

@2.5% of the value of work subject to a ceiling of Rs.15,000/- will be recovered from the 

bill. 
 

13 GUARANTEE AND DEFECT LIABILITY: - 

a. The guarantee shall be valid for a period of 12 Months from the date of completion of 

work. The firm shall guarantee that all equipments shall be free from any defects due 

to the defective materials or bad workmanship and that the equipment shall work 
satisfactorily and that the performance and efficiencies of the equipments shall not be 

less than the guaranteed values. Any parts found defective during the guarantee period 

shall be replaced by the firm without any charge whatsoever. The services of the firm’s 

personnel, if required, during this period for such work shall be made available to the 
department without any extra charges. The firm shall depute their representatives to 

the site immediately on notification of defects by the department. The consequential 

losses and damages are, however not recovered under the purview of guarantee.  

b. The contractor shall depute his representative to the site within 72 hours of notification 
of defects by BSNL. 

c. A joint inspection report will be made by BSNL representative and representative of 

the firm regarding the nature of defects and remedial action required and time schedule 

for the rectification/remedial action. 



Downloaded Tender                                                              NIT No. 33/EEE/BSNL/DMP/2018-19 

 

Contractor                                                            108                                                                             EE [E] 

 

d. In case the contractor fails to depute his representative within 72 hours of notification 

of defects or fails to cause remedial action within a reasonable time as decided in the 
joint inspection, BSNL may proceed to do so at the contractor's risk and expenses 

without prejudice to any other right 

 

MAINTENANCE 

 

The contractor shall provide free maintenance for a period of 12 months from the date of 

completion   and attend to any defects that may arise in operation of the equipment during this period.  

 

 TRAINING OF BSNL PERSONNEL 

 

The contractor shall arrange to impart the training to the BSNL Personnel on the following 

aspects prior to provisional takeover of the equipment: 

 

a) Operation of all equipments. 

b) Adjustments of settings for all controls and protective devices. 

c) Preventive maintenance. 

d) Diagnosing & attending to minor faults and defects, which might develop during the course of 

system operation . 

 

14 DATE OF COMPLETION: - 

Date of completion of the work shall be one month after completion of civil work. However 

the Final bill shall be prepared after commissioning of installation.  

 
15 PROGRAMME FOR EXECUTION: - 

The firm shall supply detailed program to Engineer-in-charge for execution of contract within 

10 days of award of work. The program shall contain details about submission & approval of 

drawing, supply of materials etc. Tentative dates for installation and testing shall also be 

submitted. 

1. The contractor shall get the following approved before start of the work: -  G.A. 

drawing, Control & Power wiring Drawing, equipment details, HT&LT Cable layout 

& Room Layout.  

. 

2. The approval of drawings by the department shall not absolve the firm of their   

responsibility for supplying and installing the system confirming to relevant standards   

and   specifications and schedule of work of the contract. 

 

16 GENERAL: - 

The following special conditions shall be read in conjunction with general conditions of 

contracts and amendments there to. If there are any provisions in these special conditions, 

which are in variance with the provisions in the other documents, the provisions in these 

special conditions shall take procedure. The work shall generally be carried out as per IE rules 

& National building/Electrical code/Fire manuals/Telecom & CPWD specifications & NIT 

conditions.  

 

17 Change in Specification 

1. BSNL reserves the right to make changes in the specifications of the work if in its opinion 

the same is found necessary. However such alterations shall be made after mutual 
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discussion and agreement between BSNL and the contractor. Any price implication in this 

regard shall be mutually discussed and agreed upon, in terms of clause 12 of EW-8.         

2. Modifications or alterations by the contractor in the design / specifications of any 

equipment/material will not be permitted by BSNL as a matter of principle. However the 

same can be agreed by BSNL under the exceptional circumstances where  

a) The same is necessitated due to non-availability of material/component of certain 

specification or make 

OR 

b) Such alterations constitute an improvement in the opinion of the contractor and BSNL.     

 

18 Prior written approval of BSNL is necessary before undertaking any alteration/modification in the 

specifications of the equipments. 

 

19 INSPECTION OF SITE AND CONTRACT DOCUMENTS: -  

For the purpose of inspection of site and relevant contract the contractor is required to contact 

the Senior Manager concerned who shall give reasonable facilities for inspection of the same.  

The contractor shall inspect and examine the site and shall satisfy himself, before submission 

of his tender as to the form and nature of the site, the quantities and nature of the work, 

materials necessary for completion of the work and shall himself obtain all necessary 

information as to risks, contingencies and circumstances which may influence or effect his 

tender. No extra charges consequent to any misunderstanding or otherwise shall be allowed. 

 

20 SUFFICIENCY OF TENDER: - 

The contractor shall be deemed to have satisfied himself before entering into the contract as to 

the correctness and sufficiency of his offer the work and of the rates quoted in the schedule of 

works. These rates and amounts shall, except as otherwise provided, cover all his obligations 

under the contract and all matter and things necessary for proper completion and maintenance 

and guarantee of the work. 

 

21 PAINTING: - 

The entire exposed iron work shall be painted with one coat of primer followed by 2 coats of 

approved/matching colour synthetic enamel paint. 

                                                                                                                                        

22 TEST AT SITE: - 

After physical completion of the installation following  testing shall be conducted by the firm in the 

presence of Engineer-in-charge or any representative of the department at his cost & intimate test 

results before commissioning . . Nothing extra will be paid to him on this account. 
         

a Meggar test between Phases, Neutral and Earth for all systems. 

b Earth Resistance test for all earth stations. 

c Functional test of all switchgears and circuit breakers. 

d Relay test & their settings. 

e Polarity test. 

 

 (a) The BSNL shall have the right to operate all equipments if in operating conditions, whether or not 

such equipment, have been accepted as complete and satisfactory.  Repairs and alternations shall be 

made at such times as directed by Engineer-in-Charge. 

 

(b) In special circumstances the BSNL may have to use the equipment even before the completion of 

whole work.  The firm shall co-operate fully under such circumstances. 

(c) Wherever relaxations are required, these should be obtained from the Superintending Engineer 

(Electrical) well before the final performance test. 
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(d) All test equipments, the operating personnel, required for testing shall be supplied by the 

contractor.  

(e) At the final inspection a factory trained representative of the manufacturer of the major equipment 

shall demonstrate that the system is functioning properly in every respect. 

 

f) The contractor shall provide all necessary facilities for inspection of his 

equipment. In case of imported equipments, the contractor shall furnish the 

routine and type test certificates to the satisfaction of Engineer-in- charge. 

g) All information, documents and tests as required by BSNL  for their 

final approval for this installation shall have to be arranged by the contractor. 

 

23 REJECTION OF DEFECTIVE INSTALLATION: 

The reject material will be cleared from site immediately on rejection. If the complete system or 

any part thereof, before it is taken over, be found defective or fails to fulfill the intent of the 

specification, the contractor, shall, on receipt of a written notice from the Engineer-in-charge 

forthwith made good the defects, should the contractor fail to rectify the defects and or make 

good the defective system within a stipulated time mentioned in the written notice or replace the 

equipment’s / components at no extra cost, department may make good, reject or replace the 

same at the risk and expenses of the contractors, the whole or any portion of the system which is 

defective or fails to fulfill the requirements of the contract. 

 

Compensation to be levied in cases of use of duplicate/ spurious material.  

1. Department reserves the right to get inspected any components thereof by the 

manufacturer / their authorized representative, whose report as regards to the genuineness 

of component shall be final and binding.  In case any component upon such inspection is 

found to be duplicate/spurious, double the cost of such component based on price list 

(without any discount whatsoever) effective on date of aforesaid inspection shall be 

recoverable.   

2. In case the contractor agrees to replace the components so found spurious/duplicate at his 

cost, within 15 days of the said report compensation of Rs. 3,000/- per component found 

spurious/duplicate should be levied against the contractor. 

3. Besides the above the department reserves the right to take disciplinary action against the 

Contractor. 

4. Decision of Superintending Engineer (E), Shillong in such case shall be final . 

 

24 GENERAL CONDITIONS: -  

The following general conditions of Contract are deemed to have been agreed upon. 

1. All civil works such as construction of foundation for the equipments with masonry or the   

steel members as may be required is included in the scope of work. 

2.  Any damage or breakage, which might be caused during the execution of work, shall be 

made good by the contractor at his own risk and cost.  

3. The contractor is responsible for the removal of debris and waste materials arising out of 

the work done by him, from the site. 

4. Necessary tools and plants shall be arranged by the firm. Modern tools and equipment 

shall be need for handling of cables and machines, drilling, chiseling, cutting etc. So that 

speed, accuracy, minimum noise, vibrations and   disturbance   to the   building/ occupants 

/ equipment’s can be achieved. 

5. The firm shall provide necessary   barriers, warnings, signals and other safety measures to 

avoid any accident.  The employees of the firm are to be suitably insured against such 

accidents. The dept. shall not be responsible for any such accidents.                                                             
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6. The concealed items like earthing, cabling, conducting etc. shall be carried out only in 

presence of duly authorized department staff. 

7. The offer shall include all changes for packing, handling, freight, insurance, loading, 

unloading, stocking etc. for the material. 

8. Work shall generally be carried out during working hours. However as per the department 

requirement the working hours shall be extended without any extra claim. 

9. All fittings unit assemblies, accessories, hardware foundation bolts, terminal blocks for 

connections, cable glands and miscellaneous material and accessories of items of work 

which are   useful and necessary for efficient assembly within the scope equipment shall 

be deemed to have been included within the scope of work in the tender and within the 

overall details for complete item whether they have been specifically mentioned or not. 

 

 

25 Bye-laws Indemnity against Liabilities        
1. The contractor shall comply with all bye-laws and regulations of local and statutory 

authorities having jurisdiction over the works and shall be responsible for payment of all 

fee and other charges and giving/receiving all necessary notices and keep the Engineer-in-

Charge informed about the notices issued and received.         

2. The contractor shall indemnify BSNL against all claims in respect of patent rights, design, 

trade mark or name of other protected rights in respect of any plant, machine, work or 

materials used for or in connection with the works or temporary works and from and 

against all claims, demands, proceedings, costs, charges and expenses whatsoever in 

respect of or in relation thereon.   The contractor shall defend all actions arising from such 

claims and shall him-self pay all royalties. 

3. License fees, damages, cost and charges of all and every sort that may be legally incurred 

in respect thereof shall be borne by the contractor.         

4. All liabilities / penal recoveries on matters arising out of tax/excise/levies such as incorrect 

deductions, discrepancies in the filling up returns, revised assessments by the concerned 

authorities etc. shall be borne by the contractor. 

5. It is contractor's liability to follow all safety procedures in accordance with relevant I.S. 

amended up to date during execution of work at site. 

 

SPECIAL CONDITIONS 

             (As per O/o PGM (Elect), New Delhi ltr no:- 1-5/EW/2015 Dated :- 15/10/2015) 

1) Termination of Contract on Death of Contractor :- Without prejudice of any of the rights or 

remedies under this contract, if the contractor dies, the Engineer-In-Charge on behalf of the 

BSNL shall have the option of terminating the contract without compensation to the 

contractor. 

2) Indulging of Contractor in Criminal/Antisocial Activities & cases under investigation /Charge 

Sheeted by CBI OR Any other Government Agencies etc. :- If the CBI/Independent External 

Monitor (IEM)/Income Tax/ Sales Tax/ Central Excise/ Custom Departments recommends 

such a course –Action will be taken as per the directions of CBI or concerned department. 
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                                                          ANNEXURE “D” 

 

                       ( II ) “Copy of Memorandum No.5-1-12/EW/94 dated 26th Sept.96” 
Subject : - Option for Deposit of Earnest Money in the form of Bank Guarantee for Air-conditioning, 

Engine Alternator sets, Lifts and Sub-Station Works. 

 

1. In modification of the existing procedure of Deposit of Earnest Money with each Tender in 

the shape of Cash/Demand Draft/Pay Order, it has been decided by the Telecom Commission 

to provide for an option to the Contractor(s) for depositing Bank Guarantee along with the 

Tenders for Air-conditioning, Diesel Engine Alternator, Lifts and Sub-station works wherever 

the amount of EMD is more than Rs.20, 000. 

 

2. The Bank Guarantee shall be from a Scheduled Bank or from a Nationalized Bank.. 

 

3. The Bank Guarantee shall remain in force for 30 days after the period for which the tenders 

are valid. 

4. The value of the Bank Guarantee to be deposited along with each Tender shall be at the rates 

of Earnest Money prescribed by the Government from time to time.  The Bank Guarantee 

Bond for EMD Deposit shall be as per the Model form at Annexure-1. 

5. The Bank Guarantee Deposit by the Contractors shall be entered in a register to be maintained 

by the Divisional Officer/Accounts Officer of the concerned Electrical Division and the 

register shall be reviewed periodically and appropriate action to be taken for extending/ en-

cashing or release of these Bank Guarantee. 

6. This is issued with the concurrence of Telecom Finance vide their U.O.No.274/FA-V dated  

7. 26
th

 Sept.1996 and shall come into force with immediate effect. 

 

Encl.: Annexure- I  
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                                                 Annexure-I 

 

MODEL FORM OF BANK GUARANTEE 

         

BANK GUARANTEE BOND FOR EMD FOR AIR CONDITIONING, DIESEL ENGINE 

ALTERNATOR, LIFTS AND SUB STATION WORKS WHEREVER THE AMOUNT OF EMD IS 

MORE THAN RS. 20, 000/-. 

Whereas__________________ (hereinafter called "The Contractor(s)") has submitted its Tender 

dated ______ for ________________ (Name of work) __________________________ KNOW ALL 

MEN by these Presents that we ______________________________ of ______________________ 

having our registered office at ___________________ 

______________________________________ ( hereinafter called "The Bank" ) are bound 

unto_________________ (hereinafter called "The BSNL") in  the sum of __________________ for 

which payment  will  and truly  to  be made of the said BSNL,  the  Bank  binds itself, its successors 

and assigns by these presents. 

THE CONDITIONS of the obligation are: 

 

1. If the Contractor(s) withdraws its Tender during the period of Tender validity specified on the 

Tender Form: or 

2. If the Contractor(s) having been notified of the acceptance of its Tender by the BSNL during 

the period of Tender validity. 

(a) Fails or refuses to execute the Contract in full (including 50% deviation) as per Master 

Agreement. 

(b) Fails or refuses to furnish Security Deposit in accordance with the conditions of Tender 

document & Master Agreement. 

 

WE undertake to pay to the BSNL up to the above amount upon receipt of its first 

written demand, without the BSNL having to substantiate its demand, provided that in its 

demand, the BSNL will note that the amount claimed by it is due to it owing to the occurrence 

of one or both of the two conditions, specifying the occurred condition or conditions. 

 

This guarantee will remain in force as specified in the Tender Document up-to and 

including one hundred eighty (180) days after the period of the Tender validity, and any 

demand in respect thereof should reach the Bank not later than the specified date/dates. 

 

         Signature of the Bank 

 

Signature of the Witness 

 

Name of Witness 

 

 

Address of Witness  
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Annexure-II 

PROFORMA FOR AGREEMENT 

(ON NON- JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

 
Contract Agreement for the work of “----------------------------------------------------------------------------------------

---dated .....................Between M/s ............................... (Refer note) in the town of (address) 

............................................ herein after called the contractor (which term shall unless excluded by or 

repugnant to be subject or context include its successors and permitted assigns) of the one part and the Bharat 

Sanchar Nigam Limited herein after called the BSNL (which term shall unless excluded by or repugnant to the 

subject or context include its successes and assigns) of the other part. 
 

WHEREAS 

 

a. The BSNL is desirous that the execution of “---------------------------------------------

---------------------------------------------------------------------------------------------------  should be 

executed as mentioned, enumerated or referred to in the tender including Press Notice Inviting 

Tender, General Conditions of the Contract, Special conditions of the contract, Specifications, 

Drawings, Plans, Time Schedule of completion of jobs, Schedule of Quantities and Rates, Agreed 

Variations, other documents, has called for Tender (e-tender through publication in the portal).  
b. The contractor has inspected the site and surroundings of the work specified in the tender documents and 

has specified himself by carefully examinations before submitting his tender as to the nature of the surface , 

strata , soil , sub soil and grounds , the form and nature of the site and local conditions the quantities , nature 

and magnitude of the work , the availability of the labour and materials necessary for the execution of work , 

the means of access of site , the supply of power and water thereto and the accommodation he may require 

and has made local and independent enquiries and obtained complete information as to the matters and things 

referred to or implied in the tender , documents or having any connection therewith and has considered the 

nature and extent of all the probable and possible situations , delays , hindrances or interferences to or with the 

execution and completion of the work to be carried out under the contract, and has examined and considered 

all other matters, conditions and things and probable  and possible contingencies, and generally all matters 

incidental thereto and ancillary thereof affecting the  execution and completion of the work and which might 

have influenced him  in making his tender. 

a. The tender documents including BSNL’s Press Notice Inviting Tender, General conditions of Contract, 

Special Conditions of Contract, Schedule of Quantities and Rates, General obligations, Specifications, 

Drawings, Plan, Time Schedule for completion of work, Letter of Acceptance of tender and any statement 

of agreed variations with its enclosures copies of which are hereto annexed form part of this contract 

though separately set out herein and are included in the expression Contract wherever herein used. 

AND WHEREAS 

The BSNL accepted the tender of   M/s._____________________ (refer note) (Contractor) for the work of “---

--------------------------------------------------------------------------------------------------------------------------

------------------- and conveyed vide letter No._____________ dated_________at the rates stated in the 

Schedule of quantities for the work and accepted by the BSNL (hereinafter called the Schedule of Rates) upon 

the terms and subject to the conditions of the contract. 
 

 



Downloaded Tender                                                              NIT No. 33/EEE/BSNL/DMP/2018-19 

 

Contractor                                                            115                                                                             EE [E] 

 

NOW THIS AGREEMENT WITNESSTH & IT IS HEREBY AGREED AND DECLARED AS 

FOLLOW 

 

1. In consideration of the payment to be made to the contract for the work to be executed by him , the 

contractor hereby convenient with the BSNL that the contractor shall and will duly provide , execute, 

complete and maintain the said work and shall do and perform all other acts and things in the contract 

mentioned or described or which are to implied and there from or may be reasonably necessary for the 

completion of the said works and at the said times and in the manner and subject to the terms and 

conditions or stipulations mentioned. In the contract and  

2. In consideration of the due provisions execution, completion and maintenance of the said work, the BSNL 

does hereby agree with the contractor that the BSNL will pay to contractor the respective amounts for the 

work actually done by him and approved by the BSNL at the schedule or rates and such other sum payable 

to the contractor under provision of the contract, such payment to be made at such time in such manner as 

prescribed for in the contract. 

3. The contract is subject to the jurisdiction of Court at DIMAPUR only. (Where the NIT/Tender has been 

issued) 

 

              It is specifically and distinctly understood and agreed between the BSNL and the contractor that the 

contractor shall have no right , title or interest in the site made available by the BSNL for execution of 

the works or in the building , structures or works executed on the said site by the contractor or in the 

goods , articles , materials etc. brought on the said site ( unless the same specifically belongs to the 

contractor ) and the contractor shall not have or deemed to have any lien whatsoever charge for unpaid 

bills will not be entitled to assume or retain possession or control of the site or structures and the BSNL 

shall have an absolute and unfettered right to take full possession of site and to remove the contractor , 

their servants , agents and materials belonging to the contractor and lying on the site. 

 

            In witness where of the parties hereto have here-into set their respective hands and seals in the 

day and the year first above written. 

 

Signed and delivered for and on behalf of                              Signature and delivered for and on 

behalf of  BSNL                                                                                               the Contractor 
 

 

(BHARAT SANCHAR NIGAM LIMITED) 
 

 

OFFICIAL ADDRESS                                                   (CONTRACTOR) 

 

 

 

Date                                                                                                                         Date  

Place                                                                                                                        Place 

 

IN PRESENCE OF TWO WITNESSES 

 

 

 

SIGNATURE                                                                                                     SIGNATURE 

   NAME                                                                                                                    NAME 

 

 

SIGNATURE                                                                                                     SIGNATURE 

     NAME                                                                                                                 NAME 
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Annexure-III 

PERFORMANCE SECURITY GUARANTEE BOND 

 
1. In consideration of the CMD, BSNL (hereinafter called ‘BSNL’) having agreed to exempt 

___________________ (hereinafter called ‘the said contractor(s)’) from the demand under the terms and 

conditions of an agreement/Advance Purchase Order No ________________ dated _________ made between 

_________________ and _____________ for the supply of _______________________ (hereinafter called 

“the said agreement ”), of security deposit for the due fulfillment by the said contractor (s) of the terms and 

conditions contained in the said Agreement, on production of the bank guarantee for 

____________________________we, (name of the bank) _________________________ ( hereinafter refer to 

as “the bank”) at the request of ________________________ (contractor(s)) do hereby undertake to pay to the 

BSNL an amount not exceeding ___________________ against any loss or damage caused to or suffered or 

would be caused to or suffered by BSNL by reason of any breach by the said Contractor(s) of any of the terms 

or conditions contained in the said Agreement.  

2. We (name of the bank) ____________________ do hereby undertake to pay the amounts due and payable 

under this guarantee without any demur, merely on a demand from the BSNL by reason of breach by the said 

contractor(s)’ of any of the terms or conditions contained in the said Agreement or by reason of the 

contractors(s)’ failure to perform the said Agreement. Any such demand made on the bank shall be conclusive 

as regards the amount due and payable by the Bank under this guarantee where the decision of BSNL in these 

counts shall be final and binding on the bank. However, our liability under this guarantee shall be restricted to 

an amount not exceeding _____________________________.  

3. We undertake to pay to the BSNL any money so demanded notwithstanding any dispute or disputes raised 

by the contractor(s)/supplier(s) in any suit or proceeding pending before any court or tribunal relating thereto 

our liability under this present being absolute and unequivocal. The payment so made by us under this bond 

shall be valid discharge of our liability for payment there under and the contractor(s)/supplier(s) shall have no 

claim against us for making such payment.  

4. We( name of the bank)_________________________ further agree that the guarantee herein contained shall 

remain in full force and effect during the period that would be taken for the performance of the said agreement 

and that it shall continue to be enforceable till all the dues of the BSNL under or by virtue of the said 

Agreement have been fully paid and its claims satisfied or discharged or till  

________________________(office/Department) BSNL certifies that the terms and conditions of the said 

Agreement have been fully or properly carried out by the said contractor(s) and accordingly discharges this 

guarantee. Unless a demand or claim under this guarantee is made on us in writing on or before the expiry of 

TWO/TWO AND HALF/THREE YEARS (as specified in P.O) from the date hereof, we shall be discharged 

from all liabilities under this guarantee thereafter.  

5. We (name of the bank)_________________________ further agree with the BSNL that the BSNL shall 

have the fullest liberty without our consent and without affecting in any manner our obligations hereunder to 

vary any of the terms and conditions of the said Agreement or to extend time of performance by the said 

contractor(s) from time to time or to postpone for any time or from time to time any of the powers exercisable 

by the BSNL against the said Contractor(s) and to forbear or enforce any of the terms and conditions relating to 

the said agreement and we shall not be relieved from our liability by reason of any such variation, or extension 

being granted to the said Contractor(s) or for any forbearance, act or omission on the part of the BSNL or any 

indulgence by the BSNL to the said Contractor(s) or by any such matter or thing whatsoever which under the 

law relating to sureties would, but for this provision, have effect of so relieving us.  

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s)/supplier(s).  

7. We (name of the bank) ____________________ lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the BSNL in writing.  

 

Dated the ________________ day of _______  

for __________________________________  

 

                                                                                             (Indicate the name of Bank) 
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SCHEDULE OF QUANTITY 
Name of Work:-  Replacement of faulty items from 25 KVA Transformer at BSNL Station Sekruzu under Nagaland SSA. 

 
 
 
 
 
 
 
 

Sr. 

No. 

Description of Items Qty Unit Basic rate 

Excluding 

all Taxex & 

Charges per 

unit 

Packing, 

forwarding, 

Insurance & 

other 

Miscellaneo

us Charges 

per unit 

 GST  Unit rate 

inclusive 

of all 

Total Amount  

inclusive of all 

Amount 

of Input 

Tax 

Credit 

to be 

availed 

byBSN

L per 

unit 

Rate 

excluding 

Input Tax 

Credit 

amount 

i.e. NET 

COST TO 

BSNL 

PER 

UNIT 

Total Amount 

inclusive of all 

levies & charges 

but excluding Input 

Tax Credit i.e. 

TOTAL NET 

COST TO BSNL  

HSN for 

Goods & 

SAC for 

Services 

CGST in 

percentag

e per unit 

CGST Amount 

per unit 

SGST/U

GST in 

percenta

ge per 

unit 

SGST/UGST 

Amount per 

unit 

IGST/U

GST in 

percenta

ge per 

unit 

IGST/UGST 

Amount per unit 

1 2 3 4 5 6 7 8=7x(5+6) 9 10=9x(5+6) 11 12=11x(5+6) 

13=5+6+

((8+10) 

or12) 

14=3x13 

15=(8+

10) or 

12 

16=13-15 17=3x16 18 

1 Dismantling of existing 
faulty 25KVA 
transformer from DP 
Structure by arranging 
manual labour and 
crane including co-
ordination to the 
nagaland electricity 
authorities etc as 
required. 

01 Job               

2 Transportation of faulty 
25 KVA transformer 
from Sekrezu 
Exchange to workshop 
at Dimapur and return 
back to Sekrezu 
exchange including 
loading and unloading 
etc as reqd. 01 Job 

              

3 Replacement of faulty 
items from 25 KVA 
transformer (11/0.415)   
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KVA Aluminum wound 
transformer including 
complete re-winding of  
HT and LTcoil each 
with new super enamel 
Aluminum conductor, 
re-assemble including 
supply & replacement 
of all assemble 
materials like gasket, 
bushing terminals etc 
as required. Heating in 
the oven to rise the 
megger value including 
checking any leakage 
in the transformer oil 
chamber, fins repairing 
the same with welding 
etc complete as 
required as below. 

a Rewinding of HT coil 
with Aluminum 
conductor   

              

b Rewinding of LT coil 
with Aluminum 
conductor   

              

c Complete gasket 
change-1lot   

              

d Assembling and 
heating & Box up-1job   

              

e S/f breather-1no.                 

f Scrapping ,primering & 
painting-1job   

              

 ALL ARE ABOVE ARE 
ONE JOB 01 Job 

              

4 Supplying & Filling of 
new transformer oil 
having dielectric 
strength of 50 KV RMS 
confirming to IS 
specification for 
transformer etc 
complete (M/S  Gulf or 
S/S ISI mark). 60 Ltrs 
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5 Supplying and erection 
of three piece 
nonlinear resistor type 
lightning arrestor 
suitable for 3 
wire,11kva overahead 
lines with rated voltage 
9KV (rms) with a 
nominal discharge 
current rating 5KV and 
complete with 
galvanised clamping, 
G.I. bolts, nuts, washer 
etc as reqd. 01 Set 

              

5 Reinstallation of 
existing 25KVA 
transformer to DP 
Structure by arranging 
manual labour and 
crane including testing 
,commissioning with 
co-ordination to the 
nagaland electricity 
authorities etc as 
required. 01 Job 

              

                                                                                      Total Amount including GST                         

 

    

 

Total Amount Excluding GST ( NET COST) 

  

                                                                                   

                                                                                                      

                                                                                                         
 Executive Engineer [E], 

                                                                                                                             BSNL Electrical Division, Dimapur 
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Note:-1) In case of ambiguity, between schedule and specifications, schedule shall prevail. If there is ambiguity between “schedule and specification” verses IS / BS standards, “schedule and 

specification” shall prevail. 

2) The Bidder must mandatorily quote for all GST components as required. 

3) The Bidder who submits the offer with concessional GST shall submit the proof of applicable concessional GST.In case the concessional GST is not creditable to BSNL, It should be included in 

the price of Goods/Services. 

4) In case, dealer is registered under compounding scheme or any rule/notification where the BSNL is not eligible for input tax credit then the bidder should not disclose any amount in column no 7 

to 12 & 14. 

5) Amount quoted  in column no-6  should be shown of Basic unit Price excluding all taxes & charges. 

 

DECLARATION BY BIDDER: 

1) We hereby declare that in quoting the above prices. We have taken into account the entire credit on inputs available under the GST Act introduced w.e.f 1 July 2017 & further extended on 

more items till date. 

2) We hereby certify that HSN/SAC shown in column no-18 are correct & credit of GST for the amount shown in column in 14 above are admissible as per GST laws. 

 
 

 

                                                                                                                                 Executive Engineer [E], 

                                                                                                                            BSNL Electrical Division, Dimapur 
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SPECIFICATIONS 

(SUMMARY) 

 

                         

                         

              SECTION I:  ELECTRICAL WORK 

 

SECTION II: INTERNAL AND EXTERNAL ELECTRICAL WORKS 

                               ADDITIONAL SPECIFICATIONS 

 

SECTION III: SPECIFICATION FOR EARTHING 

 
 

             SECTION IV: ADDITIONAL SPECIFICATIONS 
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SECTION-I 
 

ELECTRICAL WORK 

1.    Scope 
This section sets out the basic requirement for switchboards, electrical power wiring to individual 

motors and other equipments, control circuit wiring and earthing etc. 

 

2.   General 
1.   Unless otherwise specified particularly the entire equipment shall be suitable for operation on 415 

volts/240 volts, 50Hz earthed neutral, 3/single-phase alternating current system as may be required. 

 

2. All components, accessories, raw materials and finished parts used in manufacture and assembly of 

switch boards, power and control circuit wiring and earthing system shall comply with the relevant Indian 

Standards amended up to date.  Where Indian Standards do not exist British Standards shall apply. 

 

3.  The entire work shall comply with Indian Electricity rules and C.P.W.D general specifications for 

electrical work.  Particular care shall be taken to ensure compliance to I. E. rules 41, 45, 51 and 61. 

 

4.   When cables pass through pipes, wooden bushes shall be provided at both the ends. When cables are 

required to pass through floors or walls, pipe inserts shall be provided and openings sealed in approved 

manner. 

 

3.   Control Wiring 
 1.  Control circuit wiring shall be carried out with 250 volts grade PVC insulated armored multi core 

copper conductor cables. 

 

2.   Control cables shall be of adequate cross sections to restrict the voltage drop but each conductor shall 

be not less than 1.5 sq. mm. 

 

3.  Runs of control wires within the switchboard shall be neatly bunched and suitably supported / clamped. 

Means shall be provided for easy identification of the control wires by means of labeled ferrules. 

 

4.   The control wiring shall correspond to the circuit / sequence of operations and inter locks as required 

for satisfactory performance of the plant.  

 

4.    MS Tray 
1.   Power cables shall be laid in racks or trays made out of minimum 40 x 40 x 2mm thick MS solid/ 

slotted angle having weight of minimum 970 grams/meter & MS flat of size not less than 12mm x 2mm 

thick. The cable  shall be fixed on the tray using suitable size clamps, nut bolts & washers. The linear 

distance between two clamps shall not exceed 150mm. The trays shall be suspended with hangers at every 

1.5 meter from ceiling or fixed on the wall using suitable brackets as required. No trenches shall be made 

in floors for this purpose. Where two or more cables are laid together, the cables shall be properly de-

rated. 

 

5.     Earthing 
1. In accordance with Rule 61 of IE Rules, metallic frame of all medium voltage equipments / supporting 

frames, shall in all cases be connected to 2 separate and distinct earths. The size of such earth wires shall 

be not less than 4-mm dia GI wire. 
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SECTION-II 

INTERNAL AND EXTERNAL ELECTRICAL WORKS 

ADDITIONAL SPECIFICATIONS 
1. All repairs & patch work shall be neatly carried out to match with the original finish & all 

damages caused to the building installation during the execution of work shall have to be made 

good by the contractor immediately at his own cost to the entire satisfaction of Engineer-in-

charge. In case contractor fails to comply with the instructions of the Engineer-in-charge, 

Engineer-in-charge shall be at liberty to get the work done by any other agency and recover such 

amount as paid to the other agency from the bill(s) of the contractor. Contractor shall have no 

claim, whatsoever, on the extent of such amount. 

2. Wherever ceiling roses are not required to be provided in the light/fan/exhaust fan points, due to 

site conditions, the contractor shall use suitable three pin connectors for which nothing extra shall 

be paid. Wiring shall be carried out with FR wires. Copper wire upto 4 sq.mm may be single 

stranded whereas wires above 4 sq.mm shall be multi-stranded conductor. Termination of multi-

stranded conductors shall be done using crimping type thimbles at both the ends. Nothing extra 

shall be paid for the same. 

3. Contractor shall provide polythene/PVC plastic cover for all MDB ’s/SDB ’s/DB ’s to protect 

them from rust/damages, during execution of work till the work is actually completed and handed 

over to the department. 

4. The loose wire boxes/cable end boxes (adaptor boxes) shall be provided on the various electrical 

boards to facilitate the termination of the wiring in the various mountings. The boxes shall be of 

the same make as the DB’s as far as possible. Wherever the company made cable end boxes are 

not available they shall be neatly fabricated with 16 SWG CRCA sheet steel, duly powder coated, 

dust & vermin proof and the front cover of MS sheet shall be with rubber gasket suitably screwed 

or with 3mm thick phenolic laminated sheet of Hylam/Formica instead of MS sheet, as desired by 

the Engineer-in-charge. The length of such boxes shall be same/or more as the width of the 

electrical switchboard. Such loose wire boxes are deemed included in the scope of the work and 

no extra payment shall be made for them. 

5. All debris/malba resulting due to electrical work shall be removed on daily basis and completion 

of the work shall only be accepted after the site has been cleaned of all Melba. In case, contractor 

fails to comply, the same shall be got removed by the other agency and the payment so made 

shall be recovered from the bill(s) of the contractor. 

6. The contractor shall have to make arrangements, at his own risk and cost, for transportation of 

materials from the point of issue of stores to site of work, if any. 

7. Makes of all items that are not covered in the schedule of work/additional specifications shall be 

got approved from the Engineer-in-charge and shall conform to relevant Indian Standard as 

applicable. 

8.  The contractor shall ensure that the staff employed by him for execution of the electrical work, 

possess the valid electrical license issued by competent authority. Consequences arising due to 

the default of the contractor in not complying with the above condition shall be the responsibility 

of the contractor. 

9. Copper lugs shall be provided for terminating copper/aluminum/GI earth wire to all switchboards 

for which nothing extra shall be paid. All multistrand/ stranded wires shall be terminated through 

copper lugs. All hardware items such as screws, thimbles, G.I. Wires, etc. which are essentially 

required for completing an item as per specifications will be deemed to be included in the item 

even when the same have not been specifically mentioned. 

10. All concealed work and earthing shall be done in the presence of the Engineer-in-charge or his 

authorized representative. 

11. The schematic diagram/dimensional drawings of the various electrical cubical panels shall be got 

approved from the Engineer-in-charge before fabrication and shall comply with CPWD 

specifications and Indian Electricity Rules. The panels shall conform to IS: 8623/1993. All panels 

shall be powder coated inside out, in shade approved by the Engineer-in-charge. 

12. All floor-mounted panels shall be mounted on  thick M.S. channel on all the sides. It shall have a 

continuous earth bus  running continuously along the length of the panel extending on either side 

for earth connection. 
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13. The doors of all cubicle panels shall be hinged type including those of bus bar chambers and 

cable alleys. The locking shall be with chrome plated metal key locks. All doors shall be earthed 

with copper conductor wire as approved by the Engineer-in-charge. 

14. The work shall be carried out according to drawing approved by the Engineer-in-charge. The 

layout once approved can only be changed by the Engineer-in-charge as per requirement at site. It 

shall be the responsibility of the contractor to plan the layout and get the approval from the 

Engineer-in-charge before laying the conduits etc. 

15. The MCB should be of the same make as that of MCB DB’s and having a minimum breaking 

capacity of 10 KA. Contractor shall obtain approval of the Engineer-in-charge before 

procurement of MCB DB’s. 

16. All model of modular accessories required for the work shall be got approved from the Engineer-

in charge from among the approved makes. The base plate shall be preferably in sheet steel or 

otherwise in unbreakable polycarbonate. The cover plates shall be screw less type in shade 

approved by the Engineer-in-charge. 

17. Contractor shall have to check the Site Order Book for any instructions of the Engineer-in-charge 

or his authorized representative and sign the site order book. He shall be bound to ensure 

compliance with the instructions recorded therein. 

18. The MCCB’s shall be compatible for reliable protection and accurate measurement. The rated 

Service breaking capacity (kAmps) shall be 100% of Ultimate breaking capacity (kAmps). All 

MCCB’s shall be current limiting type with features as per relevant IS codes and CPWD 

specification. 

19. MCCB’s shall be used with terminal spreaders and all terminals shall be shrouded to avoid direct 

contact. 

20. Mechanical Castle key interlock shall be provided among the incomer MCCB’s, wherever, as 

applicable, two different incomer sources are provided in the panel as per the directions of the 

Engineer in charge. The same is deemed included in the scope of work. 

21. All measuring and indicating instruments shall be protected through fuses/ MCB’s and isolating 

switches. 

22. General arrangement drawing of the switchboard shall be got approved from the Engineer-in-

Charge before commencement of manufacturing. While deciding the size of switch boxes for 

light point/fan points/exhaust fan point items, wherever fan regulators are to be provided, extra 

two modules will be provided for fan regulators (fan regulator is to be provided in separate item). 

23. For the items like LT panels, feeder pillars and accessories, etc, the firm shall arrange for 

inspection in the factory and provide for all facilities for testing. The cost of the visit of Engineer-

in-Charge or his representative shall be borne by department. However, firm will be responsible 

for arranging the inspections as required. 

24. Conduit layout as per switching arrangement shall be prepared by contractor and got approved 

from the Engineer-in-Charge before slab casting. However the Engineer-in-Charge has the right 

to change the layout as per the site requirements and the contractor shall not have any claim due 

to change in layout. 

25. To facilitate drawing of wires (including telephone/ fire alarm wires) 16/18 SWG G.I fish wire 

shall be provided along with lying of recessed conduit for which no extra payment shall be made 

to contractor. Color coding shall be done for conduit laid for different services as per direction of 

Engineer-in –charge. 

26. Conduit and termination to SDB and main board adapter box i/c connection wires to MCB,s inter 

connection between SDB and main board etc shall be included in the tendered rates and nothing 

extra shall be paid for the same. 

27. The contractor shall provide junction boxes / looping boxes of required sizes and such boxes shall 

be measured as part of conduit / batten wiring without any extra payment. 

28. Only brass screws along with brass washers will be used for fixing Phenolic laminated sheet 

covers and at other places aluminum alloy/ brass / cadmium plated screws, nuts, washers will be 

used. 

29. M.S. dash fastener shall be used for installation of fittings and fixtures in ceiling and for 

providing suspenders for the angle support, conducting, cable tray etc. for which nothing extra 

shall be paid 

30. All CI/metal boxes & junction boxes should be cleaned properly and painted from inside before 

wiring & fixing the accessories. 
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31. In wiring items like point wiring / wiring for light and power plug /circuit wiring / sub main 

wiring, the item includes the cost of conduit also. 

32. For items of power plugs, 15 Amp socket shall be of universal 6 pin type. 

33. (a) The telephone conduits shall be laid with GI fish wires kept, pulled in for pulling of wires, at 

least 1000mm extra at outlets. 

(b)  Main junction box of telephone conduit system shall be mounted at a height so that the top of   

box does not exceed 1.65 meters from the floor level and in a suitable location for working by the 

staff, with approval of Engineer-in-charge. 

34. The work is to be carried out in good-workman like manner & generally in accordance with the 

plans. However, the contractor will be bound to carry out the work with minor deviations over the 

plans supplied if desired by the Engineer-in-Charge of the works. 

35. Deep Junction boxes of PVC/ metal shall be provided for conduits laid in RCC Slabs. 

36. The MCB’s, RCCB with MCB and MCB DB’s shall be of the same make. The front cover of the 

MCB DB’s shall be powder coated. 

37. All metal boxes housing control switches, regulators and plug sockets shall be suitably earthed 

and no extra amount is payable on this account for loop earthing switch boxes of same 

distribution circuits. 

38. General arrangement drawing of the switch board shall be got approved from the Engineer-in-

Charge before commencement of manufacturing. 

39. The contractor is advised to visit the site of work to have an idea of the execution of the work, 

failure to do so will not absolve their responsibility to do the work as specified in agreement. 

40. The rates should be inclusive of all taxes & duties. Nothing extra will be paid on this account. 

41. Termination of wiring inside the DB’s Main Board shall be with crimped copper lugs connection. 

42. Point wiring and Power wiring shall be taken in separate conduit. 

43. The contractor shall also supply insulation and earth test reports before the installations are 

handed over to the Engineer-in-Charge in good condition, as required under CPWD 

specifications. 

44. Where conduit has already been laid in slabs / wall (through other agencies before award to this 

agency) the same shall be used by the contractor for drawing wires for items like point wiring or 

circuit / sub main wiring in which the above conduits forms a component of the item. Payment 

will be made to the contractor for such items based on the agreement rates for the complete item. 

However recovery will be made for quantities already laid in slabs / wall from the contractor’s 

bill at the rate derived from similar items in the agreement of schedule rate for the item enhanced 

by overall agreement percentage, whichever is higher. 
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SECTION-III 

SPECIFICATION FOR EARTHING 
1.0              SCOPE:-  

This chapter covers the essential requirement of earthing system components and their 

installation. This shall be read with which lays down criteria for their design. For details not 

covered in these specifications, IS Code of Earthing (IS : 3043-1987) shall be referred. 

1.1.            APPLICATION:- 
(i) The electrical distribution system in the department is with earthed neutral (i.e., neutral 

earthed at the transformer/generator end). In addition to the neutral earthing, provision is 

made for earthing the metallic body of equipment’s and non-current carrying metallic 

components in the sub-station, as well as in the internal/external electrical installations. 

(ii) Earthing system is also required for lightning protection, computer installations and for 

functional reasons. 

(iii) Earthing requirements are laid down in Indian Electricity Rules, 1956, as amended from time 

to time, and in the Regulations of the Electricity Supply Authority concerned. These shall be 

complied with. 

(iv) Though this chapter form part of the Specifications for Internal EI works, these requirements 

shall be complied with in works of earthing for other applications also. 

 

1.2.                MATERIALS. 

1.2.1.         EARTH ELECTRODES. 

1.2.1.1. TYPES:- 
The type of earth electrode shall be any of the following, as Specified (For selection criteria in 

designs) 

(a) Pipe earth electrode. 

(b) Plate earth electrode. 

(c) Strip or conductor earth electrode. 

1.2.1.2. Electrode materials and dimensions:- 

(i) The materials and minimum sizes of earth electrodes shall be as per table VIII. 

(ii) GI pipe electrodes shall be cut tapered at the bottom, and provided with holes of 12mm 

dia, drilled not less than 7.5cm from each other up to 2m of length from the bottom. 

(iii) The length of the buried strip or conductor earth electrode shall be not less than 15m. This 

length shall suitably be increased  if necessary, on the basis of the information available 

about soil resistance, so that the required earth resistance is obtained. Prior approval of 

the Engineer-in-charge shall be taken for any such in-crease in length. 

1.2.2.             EARTHING CONDUCTOR:- 

(i) The earthing conductor (protective conductor from earth electrode up to the main earthing 

terminal/earth bus, as the case may be) shall be of the same material as the electrode, viz, 

GI or copper, and in the form of wire or strip as specified. 

(ii) The size of earthing conductor shall be specified, but this shall not be less than the 

following (For calculating the size of the earthing conductor in design). 

a. 5mm dia. (6SWG) for GI, or 4mm dia. (8SWG) for copper wire. 

b. 25mmx4mm in the case of GI strip, or 

c. 20mmx3mm in the case of copper strip. 

(iii) Earthing conductor larger that the following sectional areas need not be used, unless 

otherwise specified. 

a. 150 Sq.mm. in case of GI in case of GI,  

                                    or, 

b. 100 Sq.mm. in the case of copper strip. 

1.2.3.            EARTH BUS:- 
(i) Two copper strips, each of size 50mmx5mm shall be provided as earth bus in a 11KV 

sub-station and/or diesel generating station irrespective of the capacity of the transformer 

or the D.G. set. Each of these strips shall be connected to an independent earth electrode. 

The two earth leads from the body of each transformer/panel/generating set etc. shall be 

connected to these two strips of earth bus. The two strips of the earth bus shall be bonded 

together. 
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(ii) The neutral earth leads of the transformer and/or generator alternator shall not be 

connected to this earth bus. They shall be connected directly to individual earth 

electrodes. 

1.2.4.             HARDWARE ITEMS:- 
All hardware items used for connecting the earthing conductor with the electrode shall be 

of GI in the case of GI pipe and GI Plate earth electrodes, and forged tinned brass in case 

of copper plate electrodes. 

1.2.5.             PROTECTIVE (Earth continuity Loop Earthing) CONDUCTOR:- 
(i) The material and size of protective conductors shall be as specified.(For criteria in design 

of these) 

(ii) The minimum cross sectional area of a protective conductor (not contained within a cable 

or flexible cord) shall be:- 

a) 2 mm dia. (14 SWG) in case of copper. 

b) 2.5 mm dia. (12 SWG) in case of GI,or.  

c) 2.24 mm dia. (13 SWG) in case of  Aluminum. 

(iii).  Unless otherwise specified, GI conductor should not be ordinarily used as protective 

conductor within any circuit, beyond a DB downstream. 

1.3.                  LOCATION FOR EARTH ELECTRODES:- 

(i) Normally an earth electrode shall not be located closer than 1.5 m from any building. 

Care shall be taken to see that the excavation for earth electrode does not affect the 

foundation of the building, in such cases, electrodes may be located further away from the 

building, with the prior approval of the Engineer-in-charge. 

(ii) The location of the earth electrode will be such that the soil has a reasonable chance of 

remaining moist as far as possible. Entrances, pavements and road ways, should be 

avoided for locating earth electrodes. 

1.4            INSTALLATION. 

1.4.1.            ELECTRODES. 

1.4.1.2. Various types of electrodes:- 

a) Pipe electrode shall be buried in the ground vertically with its top at not less than 20cm 

below the ground level.  

b) In locations where the full length of pipe electrode is not possible to be installed due to 

meeting a water table, hard soil or rock, the electrode may be to reduced length, provided 

the required earth resistance result is achieved with or without additional electrodes, or 

any alternative method of earthing may be adopted, with the prior approval of the 

Engineer-in-charge. Pipe electrodes may also be installed in horizontal formation in such 

exceptional cases. 

(i) Plate electrode shall be buried in ground with its faces vertical, and its top not less 

than 3 m below the ground level. 

(ii) When more than one electrode (plate/pipe) is to be installed a separation of not 

less than 2m shall be maintained between two adjacent electrodes 

c) The strip or conductor electrode shall be buried in trench not less than 0.5m deep. 

d) If conditions necessitate the use of more than one strip or conductor electrode, they shall 

be laid as widely distributed as possible, in a single straight trench where feasible, or 

preferably in a number of trenches radiating from one point. 

e) If the electrode cannot be laid in a straight length, it may be laid in a zig-zag manner with 

a deviation up to 45 degrees from the axis of the strip. It can also be laid in the form of an 

arc with curvature more than 1m or a polygon. 

1.4.1.3. Artificial treatment of soil:- 
When artificial treatment of soil is to be resorted to, the same shall be specified in the 

schedule of work. The electrode shall be surrounded by charcoal/coke and salt as  

indicated. In such cases, excavation for earth electrode shall be increased as per 

dimensions indicated in these figures. 
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1.4.1.4. Watering arrangement:- 

(i) In the case of plate earth electrodes, a watering pipe 20mm dia, medium class pipe shall 

be provided and attached to the electrodes as shown in gif. 4 and 5. A funnel with mesh 

shall be provided on the top of this pipe for watering the earth. 

(ii) In the case of pipe electrodes, a 40mm x 20mm reducer shall be used for fixing the funnel 

with mesh. 

(iii) The watering funnel attachment shall be housed in a masonry enclosure of size not less 

than 30cm x30cmx30cm. 

(iv) A cast iron/MS frame with MS cover, 6mm thick, and having locking arrangement shall 

be suitably embedded in the masonry enclosure. 

1.4.1.5. EARTHING CONDUCTOR (Main earthing lead):- 

(i) In the case of plate earth electrode, the earthing conductor shall be securely terminated on 

to the plate with two bolts, nuts, check nuts and washers. 

(ii) In the case of pipe earth electrode, wire type earthing conductor shall be secured using a 

through bolt, nuts and washers and terminating socket. 

(iii) A double C-clamp arrangement shall be provided for terminating tape type earthing 

conductor with GI watering pipe coupled to the pipe earth electrode. Galvanized “C” 

shaped strips, bolts, washers, nuts and checkouts of adequate size shall be used for the 

purpose. 

(iv) The earthing conductor from the electrode up to the building shall be protected from 

mechanical injury by a medium class, 15mm dia. GI pipe in the case of wire, and by 

40mm dia, medium class buried at least 30cm deep (to be increased to 60cm in case of 

road crossing and pavements). The portion within the building shall be recessed in walls 

and floors to adequate depth in due co-ordination with the building work. 

(v) The earthing conductor shall be securely connected at the other end to the stub/earth bar 

provided on the switch board by: 

a) Soldered or preferably crimped lug, bolt, nut and washer in the case of wire, and, 

b) Bolt, nut and washer in case of strip conductor. 

In the case of substations or alternators, the termination shall be made on the 

earthing terminal of the neutral point on the equipment and/or the earth bus, as the 

case may be. 

1.4.3.             EARTH BUS AND MAIN EARTHING TERMINAL:- 
(i) In the case of substations and generating stations, two numbers copper/GI (as specified) 

earth bus shall provided, duly connected to two numbers of independent electrodes, 

exclusively for equipment (body) earthing of substation or generating station equipments. 

(ii) In all other installations, main earthing terminal shall be provided at the main switch 

board. This may be in the form of earth stud or single earth bar depending on the type of 

the switch board. 

(iii) Following conductors shall be terminated on to the main earthing terminal. 

(a) Earth connection from electric supply company (where provided). 

(b) Earthing conductor from electrode. 

(c) Protective conductors. 

(d) Equipment potential bonding conductors. 

1.4.4.            PROTECTIVE(Loop earthing/earth continuity) CONDUCTOR:- 

(i) Earth terminal of every switch board in the distribution system shall be bonded to the 

earth bar/terminal of the upstream switch board by protective conductor (s). 

(ii) Two protective conductors shall be provided for a switch board carrying a 3 phase switch 

gear thereon. All the mountings of industrial type switch boards shall be bonded to the 

earth stud/earth bar using a protective conductor looping from one to another. Loop 

earthing of individual units will not be however necessary in the case of cubicle type 

switchboards. 

(iii) The earth connector in every distribution board (DB) shall be securely connected to the 

earth stud/earth bar of the corresponding switch board by a protective conductor. 

(iv) All metallic switch boxes and regulator boxes and regulator boxes in a circuit shall be 

connected to the earth connector in the DB by protective conductor (also called circuit 

protective or loop earthing conductor), looping from one box to another up to the DB. 
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(v) The earth pin of socket outlets as well as metallic body of fan regulators shall be 

connected to the earth stud in switch boxes by protective conductor. Where the switch 

boxes are of non-metallic type, these shall be looped at the socket earth terminals, or at an 

independent screwed connector inside the switch box. Twisted earth connections shall not 

be accepted in any case. 

(vi) Double earthing strips in rising mains, bus trunking etc. shall be securely connected to the 

earth bar/earth stud at the sending end switch board. In the case of overhead busbar 

systems, protective conductor shall be provided in addition to feeder cable armouring 

connection. 

1.5.            EARTH RESISTANCE:- 
(i) The earth resistance at each electrode shall be measured. No earth electrode shall have a 

greater ohmic resistance than 5 ohms as measured by an approved earth testing apparatus. 

In rocky soil the resistance may be upto 8 ohms. 

(ii) Where the above stated earth resistance is not achieved, necessary improvement shall be 

made by additional provisions, such as additional electrode (s), different type of electrode, 

or artificial chemical treatments of soil etc., as may be directed by the Engineer-in-charge. 

(iii) In addition to the above (I) The earthing is to be got A/T’ed in the presence of 

representatives of A/T wing or any other nominated authority as per A/T Schedule till the 

final results are achieved. The testing equipment required that at site shall be arranged by 

the contractor without any extra charges.  

(iv)  

1.6   MARKING:- 
(i) Earth bars/terminals at all switch boards shall be marked permanently, either as “E” or as. 

(ii) Main earthing terminal shall be marked “SAFETY EARTH- DO NOT DISCONNECT”. 
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SECTION-IV 
 

  ADDITIONAL SPECIFICATIONS  

 

1 The equipment offered and the work shall be carried out as per current CPWD specification for electrical 

works as amended from time to time and Indian electricity rules as amended up to date. The specification 

/conditions indicated here in under will be applicable to the extent of the details of item including 

schedule of work.  

 

2  The firm shall prepare the general layouts of M.V. panels i/c capacitor panel, single line diagram & 

control wiring diagrams, Electrical Interlock diagram, general arrangement layout of substation 

equipment etc and submit to the Engineer-in-charge for his approval within 15 days after the award of 

work. 

 

3 The layout of the work will be given by the Engineer-in-charge or his duly authorized representative at 

site of work. 

 

4 It will be responsibility of the contractor to  issue of Test Report of the installation   without any extra 

cost.   

 

5 Excise gate pass/ Invoice and factory test reports shall be submitted at the time of delivery of equipment 

at site. 

 

6 M.V. panels shall be manufactured from CPRI/TAC approved firm. 

 

7 The work shall be supervised by a qualified Supervisor. 

 

8 Rejected materials if any, shall have to be removed from site immediately by the contractor at his cost 

and risk. 

 

9 The contractor shall submit the completion plan as per Clause 8.2, of the agreement within 30 days of the 

completion of work. Failing to submit the completion plan, he will be liable to pay a sum equivalent to 

2.5% of the value of work subjected to the ceiling of Rs.15000/- as per the clause-8.3  of agreement. 

 

10 The contractor will have to give the following tests at his cost and intimate test results before final bills 

are paid. Nothing extra will be paid to him on this account. 

 

a. Meggar test between Phases, Neutral and Earth for all systems. 

b. Earth Resistance test for all earth stations. 

c. Functional test of all switchgears and circuit breakers. 

d. Relay test & their settings. 

e. Polarity test. 

 

11 Any damage done to the building by the contractor during the execution of work shall have to be made 

good at his cost and risk.  If he does not do it himself within a reasonable time as determine by the 

Executive Engineer (E) then the same will be got done at his cost departmentally after giving notice to 

him. 

 

12 While making the end connections of wires, no strand shall be cut and the termination of wire shall be 

done with necessary lugs and ferrules without any extra payment. 

 

13 Lugs should be provided while terminating of G I earth wires for earth continuity without any extra 

payment. 

 

14 The contractor shall furnish the test certificate of manufacturer in triplicate for all equipment and panels. 

Necessary instruction manuals, operation and maintenance manual in triplicate for ACBs of M.V. panel 

and major items shall be furnished before completion of work. 
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15 The overhead bus trunking system shall be fabricated as per the specification attached. 

 

 

16 The fixing of the bus trunking, cable trays etc. to ceiling / wall etc. shall be done using suitable hangers.  

Fixing of panel boards on slabs, hangers on ceiling/walls shall be done using suitable expansion fasteners 

instead of grouting bolts   

 

 

17 Wherever electrical termination, connections are made between dissimilar metals like copper and 

aluminum suitable size bimetal strips, washer shall be used.  

 

18 Earthing shall be done in presence of the Engineer In Charge or his duly authorized representative.0 

 

 

19 All necessary Tools & Plants shall be arranged by the contractor at his cost and risk. 

 

 

20 Wherever two plates are joined like transformer body and cable end box etc., those have to be provided 

with laminated copper clip/tinned flexible copper strip connection at intervals without extra cost . 
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BHARAT SANCHAR NIGAM LIMITED  
LIST OF APPROVED MAKES- BSNL ELECTRICAL WING 

 
(AS ON 29.02.2016) 

1. Engine  

Ashok Leyland /Cummins/ Cater pillar /KOEL/ Volvo Penta / 

Mahindra & Mahindra (up to 200 KVA) /Escorts (up to 30 

KVA)/ Eicher (up to 35 KVA) 

2. Alternator(Brushless)  
Crompton Greaves (AL. series) / KEC /Leroy Somer / 

Stamford/Jyoti Ltd 

3. Battery (Lead Acid / Mntc. 

Free)  

Amara Raja / AMCO / Farukawa / Hitachi/ Exide/ Prestolite / 

Standard 

4. HV Switchgear (Vacuum 

Circuit Breaker/SF6 ) 
Biecco Lawrie / Crompton / Kirloskar /MEI / Jyoti Ltd 

5. Transformer (Oil filled / Dry 

type)    

a) Above 400 KVA 
ABB / Schneider Electric /Andrew Yule /Bharat Bijlee / 

Crompton / EMCO /Kirloskar / Siemens 

b) Up to 400 KVA 
In addition to above makes, Uttam/Patson/Rajasthan 

Transformer and Switchgear 

6. Air Circuit Breaker  L&T/ Schneider Electric / Siemens  

7. MCCB(Ics=Icu) L&T/ Schneider Electric / Siemens  

8. SDF units  L&T/ Schneider Electric / Siemens/ HPL/ Havells 

9. Power Contactors  L&T/ Schneider Electric / Siemens/ Lakshmi(LECS)  

10. Change Over Switch  HPL / Havells / H-H Elcon  

11. Intelligent APFC Relay 
L&T/EPCOS(Siemens)/Schneider Electric / Neptune 

Ducati/Syntron/ABB  

12. Bus Bar Trunking/ Sandwiched 

Bus Duct  
Moeller/L&T/Schneider Electric/ABB/Legrand/Zeta 

13. Power Capacitors (MPP/APP)  
L&T/EPCOS(Siemens)/ABB/Crompton/ 

Schneider Electric/Neptune Ducati 

14. Digital/ KWHr meter  
Schneider Electric/ AE/ Digitron / IMP/Meco/ Rishabh / 

Universal/HPL/L&T/ABB/Yokins 

15. Cold shrink HT/LT Cable Joint  Denson / 3M(M-Seal )/ Raychem 

16. Rubber Matting  ISI mark  

17. MCB/ lsolator /ELCB/RCCB/ 

Distribution Board  

Crompton / Havells / lndokopp / MDS Legrand/ L&T / 

Schneider Electric/ Siemens / Standard/ABB/HPL 

18. MS/ PVC Conduit  ISI mark 

19. Cable Tray  MEM/Bharti/Ratan/Slotco/Profab 

20. HT/LT Cables ISI mark  

 21. PVC insulated copper 

conductor wire 
ISI mark  

22. Centrifugal Pump  

Amrut / BE / Beacon / Batliboi /Crompton / Jyoti / Kirloskar / 

KSB / 

Mather & platt / WASP/Grundfos 

23. Submersible Pump  Crompton/Amrut / BE / Calama /Kirloskar / KSB 

24. Motors  
ABB/ Bharat Bijlee / Crompton Greaves/Schneider Electric / 

HBB / KEC/Siemens/Jyoti Ltd 

25. Fresh Air Fans  GE / Khaitan/Almonard/Crompton 

26. Starter  ABB / BCH / Schneider Electric / L&T / Siemens /  

27. Single Phase Preventer  L&T / Minilec / Siemens / Zerotrip  

28. GI/MS Pipe  ATC / ATL / BST / GSI / ITC / ITS / IIA / JST / Jindal /TTA 
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/ Tata/Zenith  

29. Foot Valve  ISI mark 

30.Gate Valve  
Advance/Audco/Johnson Controls/Zoloto /Annapurna / 

Fountain /Kirloskar / Leader / Sant / Trishul  

31. Compressors  Carrier/Emerson Copeland/York/Danfoss (for chillers only)  

32. Resin Bonded Glass wool  Fibre Glass / Pilkingston / UP Twiga  

33. Expanded Polystyrene BASF(India) Ltd.  

34. Gauge  Feibig / H.Guru / Pricol  

35. Controls  
FLICA / Honeywell / Indfoss / Penn- Danfoss / Ranco / 

Ranutrol / Sporland  

36. Fine Filters  
Anfiltra Effluent / ARW / Athlete/Airtake/ Dyna / Kirsloskar/ 

Puromatic/ Purafill/ Purolator / Tenacity 

37. GI Sheet  HSU Jindal / National / Nippon Denro / Sail / Tata  

38. Heat Detector  
Appollo / Chemtron/ Edward / Fenwal/ Hochiki / Nitton 

/System Sensor/ Wormald /Honeywell Essar/Notifier  

39. Ionization Detector  
Appollo / Cerebrus / Edward/ /Fenwal / Hochiki / Nitton / 

System Sensor /Wormald  

40. Photo Electric Smoke Detector  
Appollo / Cerebrus / Edward / Fenwal/ Hochiki / Nitton / 

Wormald  

41. Fire Panel (Microprocessor 

based)  

Agni Instruments / Agni Devices/ Aruna Agencies/ Carmel 

Sensor / Ravel Elect. /Honeywell Essar/Notifier/Navin 

Systems  

42. Sprinkler/ Hose Reel & Hose 

Pipe  
ISI mark  

43. Fire Extinguisher  ISI mark  

44. Lift OTIS/ Kone/ Mitsubishi/ Schindler/Johnson 

 

NOTE-  

1. In case of External / PMC works, the list of approved makes may be modified as per client’s 

requirement. 

2. The accessories such as CT/PT/measuring instrument/relays provided by approved make in 

respect of Transformer/HT Panel/DG /AC Package by approved make in respect of 

Transformer/HT Panel/DG /AC Package Units as supplied by approved manufacturer along with 

the equipments are also acceptable in addition. 

3. Any additional makes may be approved by concerned PCEs/Sr CEs/CEs(Elect) for the work 

under his jurisdiction as already accorded vide letter no. 3-2-5/EW/VEP-1/2007 dated 05-07-2007. 

 


	No. 14/ EEE/BSNL/DMP/NIT/2019/63     Date: 25/02/2019
	Declaration by Contractor
	Item Rate Tender & Contract for Works
	TENDER
	ACCEPTANCE


	The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for and on behalf of the BSNL for a sum of Rs. ________________________
	(A GOVERNMENT OF INDIA ENTERPRISE)

	MAINTENANCE
	The contractor shall provide free maintenance for a period of 12 months from the date of completion   and attend to any defects that may arise in operation of the equipment during this period.
	TRAINING OF BSNL PERSONNEL
	The contractor shall arrange to impart the training to the BSNL Personnel on the following aspects prior to provisional takeover of the equipment:
	a) Operation of all equipments.
	b) Adjustments of settings for all controls and protective devices.
	c) Preventive maintenance.
	d) Diagnosing & attending to minor faults and defects, which might develop during the course of system operation .
	1. The contractor shall get the following approved before start of the work: -  G.A. drawing, Control & Power wiring Drawing, equipment details, HT&LT Cable layout & Room Layout.
	.
	2. The approval of drawings by the department shall not absolve the firm of their   responsibility for supplying and installing the system confirming to relevant standards   and   specifications and schedule of work of the contract.
	1. BSNL reserves the right to make changes in the specifications of the work if in its opinion the same is found necessary. However such alterations shall be made after mutual discussion and agreement between BSNL and the contractor. Any price implica...
	2. Modifications or alterations by the contractor in the design / specifications of any equipment/material will not be permitted by BSNL as a matter of principle. However the same can be agreed by BSNL under the exceptional circumstances where
	a) The same is necessitated due to non-availability of material/component of certain specification or make
	OR
	b) Such alterations constitute an improvement in the opinion of the contractor and BSNL.
	f) The contractor shall provide all necessary facilities for inspection of his equipment. In case of imported equipments, the contractor shall furnish the routine and type test certificates to the satisfaction of Engineer-in- charge.
	g) All information, documents and tests as required by BSNL  for their final approval for this installation shall have to be arranged by the contractor.
	1. Department reserves the right to get inspected any components thereof by the manufacturer / their authorized representative, whose report as regards to the genuineness of component shall be final and binding.  In case any component upon such inspec...
	2. In case the contractor agrees to replace the components so found spurious/duplicate at his cost, within 15 days of the said report compensation of Rs. 3,000/- per component found spurious/duplicate should be levied against the contractor.
	3. Besides the above the department reserves the right to take disciplinary action against the Contractor.
	4. Decision of Superintending Engineer (E), Shillong in such case shall be final .
	1. All civil works such as construction of foundation for the equipments with masonry or the   steel members as may be required is included in the scope of work.
	2.  Any damage or breakage, which might be caused during the execution of work, shall be made good by the contractor at his own risk and cost.
	3. The contractor is responsible for the removal of debris and waste materials arising out of the work done by him, from the site.
	4. Necessary tools and plants shall be arranged by the firm. Modern tools and equipment shall be need for handling of cables and machines, drilling, chiseling, cutting etc. So that speed, accuracy, minimum noise, vibrations and   disturbance   to the ...
	5. The firm shall provide necessary   barriers, warnings, signals and other safety measures to avoid any accident.  The employees of the firm are to be suitably insured against such accidents. The dept. shall not be responsible for any such accidents....
	6. The concealed items like earthing, cabling, conducting etc. shall be carried out only in presence of duly authorized department staff.
	7. The offer shall include all changes for packing, handling, freight, insurance, loading, unloading, stocking etc. for the material.
	8. Work shall generally be carried out during working hours. However as per the department requirement the working hours shall be extended without any extra claim.
	9. All fittings unit assemblies, accessories, hardware foundation bolts, terminal blocks for connections, cable glands and miscellaneous material and accessories of items of work which are   useful and necessary for efficient assembly within the scope...
	1. The contractor shall comply with all bye-laws and regulations of local and statutory authorities having jurisdiction over the works and shall be responsible for payment of all fee and other charges and giving/receiving all necessary notices and kee...
	2. The contractor shall indemnify BSNL against all claims in respect of patent rights, design, trade mark or name of other protected rights in respect of any plant, machine, work or materials used for or in connection with the works or temporary works...
	3. License fees, damages, cost and charges of all and every sort that may be legally incurred in respect thereof shall be borne by the contractor.
	4. All liabilities / penal recoveries on matters arising out of tax/excise/levies such as incorrect deductions, discrepancies in the filling up returns, revised assessments by the concerned authorities etc. shall be borne by the contractor.
	5. It is contractor's liability to follow all safety procedures in accordance with relevant I.S. amended up to date during execution of work at site.
	ANNEXURE “D”
	MODEL FORM OF BANK GUARANTEE
	Signature of the Bank
	Signature of the Witness
	Name of Witness
	Address of Witness
	Annexure-II
	Annexure-III
	Executive Engineer [E],
	Executive Engineer [E],
	BSNL Electrical Division, Dimapur
	SPECIFICATIONS
	1.    Scope
	This section sets out the basic requirement for switchboards, electrical power wiring to individual motors and other equipments, control circuit wiring and earthing etc.
	2.   General
	1.   Unless otherwise specified particularly the entire equipment shall be suitable for operation on 415 volts/240 volts, 50Hz earthed neutral, 3/single-phase alternating current system as may be required.
	2. All components, accessories, raw materials and finished parts used in manufacture and assembly of switch boards, power and control circuit wiring and earthing system shall comply with the relevant Indian Standards amended up to date.  Where Indian ...
	3.  The entire work shall comply with Indian Electricity rules and C.P.W.D general specifications for electrical work.  Particular care shall be taken to ensure compliance to I. E. rules 41, 45, 51 and 61.
	4.   When cables pass through pipes, wooden bushes shall be provided at both the ends. When cables are required to pass through floors or walls, pipe inserts shall be provided and openings sealed in approved manner.
	3.   Control Wiring
	1.  Control circuit wiring shall be carried out with 250 volts grade PVC insulated armored multi core copper conductor cables.
	2.   Control cables shall be of adequate cross sections to restrict the voltage drop but each conductor shall be not less than 1.5 sq. mm.
	3.  Runs of control wires within the switchboard shall be neatly bunched and suitably supported / clamped. Means shall be provided for easy identification of the control wires by means of labeled ferrules.
	4.   The control wiring shall correspond to the circuit / sequence of operations and inter locks as required for satisfactory performance of the plant.
	1.   Power cables shall be laid in racks or trays made out of minimum 40 x 40 x 2mm thick MS solid/ slotted angle having weight of minimum 970 grams/meter & MS flat of size not less than 12mm x 2mm thick. The cable  shall be fixed on the tray using su...
	5.     Earthing
	1. In accordance with Rule 61 of IE Rules, metallic frame of all medium voltage equipments / supporting frames, shall in all cases be connected to 2 separate and distinct earths. The size of such earth wires shall be not less than 4-mm dia GI wire.
	SECTION-II

